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1. SOLICITATION NO. |2. TYPE OF SOLICITATION 3. DATEISSUED |PAGE OF PAGES
SOLICITATION, OFFER,
AND AWARD I:ISEALED BID (IFB)
(Construction, Alteration, or Repair) DACA41-01-R-0012 NEGOT'ATED (RFP) 7/30/2001 1
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
47501 & 53439
7. ISSUED BY CODE 8. ADDRESS OFFER TO
U.S. Army Engineer District, Kansas City See ltem 7

760 Federal Building, 601 E. 12th Street
Kansas City, Missouri 64106-2896

Tel: (816) 983-3802
Fax: (816) 426-5169

9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code)
CALL: Pamela Wellons 816-983-3802 Ext. (NO COLLECT CALLS)
SOLICITATION
NOTE: In sealed bid solicitation "offer" and "offeror" mean "bid" and "Bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Basic Combat Training
Trainee Barracks, FY 01
Fort Leonard Wood, Missouri
Description of work: Work will include, but not be limited to, construction of five (5) barracks buildings of
approximately 60,000 sq.ft. each, a headquarters/administration building, a dining facility capable of
feeding 1,200 trainees plus cadre at each meal period, and a central chilling plant sized to support an additional
battalion complex. Buildings will be steel-frame with brick veneer. Work will also include 27 acres of site work,
asphalt paving, parking, a service road, prime electrical power, and exterior training facilities.

11. The Contractor shall begin performance within 10 calendar days and complete it within ** calendar days after receiving
I:laward notice to proceed. This performance period is mandatory, Dnegotiable. ** See 00800 )
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES", indicate within how many calendar days after award in Item 12B.)

[X]ves  [Ino o

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and  one copies to perform the work required are due at the place specified in Item 8 by 1:00 p.m.
local time 8/30/2001 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelolpes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee [xJis.  []is not required. NOT TO EXCEED 20% OF TOTAL BID AMOUNT
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.
D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.
00010-1
NSN 7540-01-155-3212 1442 102 STANDARD FORM 1442 (REV. 4-85)

Prescribed by GSA
FAR (48 CFR) 53.236-1(d)

Page 1 of 75



OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)
(FAX # )
16. REMITTANCE ADDRESS (Include only if different from Item 14)
DUNS NO:
CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within 90 calendar days after the date offers are due. (Insert any number equal to or greater than the minimum re-
quirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.

AMOUNTS: See attached Proposal Schedule.

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE

(Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN [ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified)

26. ADMINISTERED BY CODE |:|10 U.S.C. 2304(c) ( ) |:|41 U.S.C. 253(c) ( )

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:|29. AWARD (Contractor is not required to sign this document) Your offer
document and return __ copies to issuing office.) Contractor agrees |on this solicitation is hereby accepted as to the items listed. This award con-

to furnish and deliver all items or perform all work requirements identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contact shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by reference

in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRATING OFFICER (Type or print)
TO SIGN (Type of print)

30B. SIGNATURE 31b. UNITED STATED OF AMERICA 31C. AWARD
DATE

STANDARD FORM 1442 BACK (REV. 4-85)

Page 2 of 75



SECTION 00010 Solicitation Contract Form

ITEM NO
0001

ITEM NO
0002

ITEM NO
0003

ITEM NO
0004

ITEM NO
0005

SUPPLIES'SERVICES  QUANTITY UNIT UNIT PRICE
100 Lot
Basic Training Complex Phase I

FFP - Construct Battalion Headquarters, Dining Facility, Chiller Plant (cooling
towers), lawn maintenance building and Trainee Barracks Buildings 932 & 939
complete with utility connections and site work to the five-foot line plus all
internal features except furnishings. Provide project (rough) site grading,
retaining walls, erosion control, primary and site utilitiesincluding storm
sawers, sanitary sewers, water distribution system, chilled water lines, site
electrical and paving, except as noted in other proposal items.

PURCHASE REQUEST NUMBER W58XUW-1116-5139
NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1.00 Lot
OPTION 1 - Basic Training Complex, Phase I1

FFP - Construct Trainee Barracks Buildings 934, 936 and 937 complete, with
utility connections and sitework to thefive-foot line, plusal internal features
except furnishings. Include thefollowing site work in this proposal item: final
grading of entiresite, Physical Training Pitsincluding subdrain system, Basic
Rifle Marksmanship (BRM) Pits, running track, asphalt outer service road
including adjacent parking areas and all other work required by the contract and
not included in Item No. 0001 or other options.

NET AMT

SUPPLIES'SERVICES  QUANTITY UNIT UNIT PRICE
100 Lot
OPTION 2 - Primary Electric Line

FFP - Primery electrical distribution line from Substation 3 up to, but not

including, the building servicetransformers.
NET AMT

SUPPLIES'SERVICES  QUANTITY UNIT UNIT PRICE
1.00 Lot
OPTION 3 - Communication Option

FFP - Communications Option comprising a manhol e and duct system from the
Dia Central Office (Building Number 404) to Manhole 115I.
NET AMT

SUPPLIES'SERVICES QUANTITY UNIT UNIT PRICE
1.00 Lot
OPTION 4 - Widen Service Road

FFP - Increase width of serviceroad from 16 feet to 20 feet.
NET AMT

DAA41-01-R-0012
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AMOUNT

AMOUNT

AMOUNT

AMOUNT

AMOUNT
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ITEM NO SUPPLIESSERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0006 1.00 Lot
OPTION 5 - Phase I Furniture
FFP - All furnishings for Battalion Headquarters Building, Chiller Plant and
Trainee Barracks Buildings 932 and 939.
NET AMT
ITEM NO SUPPLIESSERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007 1.00 Lot
OPTION 6 - Dining Facility Furniture and Equipment
FFP - All furnishings and food service equipment for Dining Facility.
NET AMT
ITEM NO SUPPLIESSERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0008 1.00 Lot
OPTION 7 - Phase II Furniture
FFP - All furnishings for Trainee Barracks Buildings 934, 936, and 937.
NET AMT
ITEM NO SUPPLIESSERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0009 1.00 Lot
OPTION 8 - Booster Pump Station

FFP - Construct Booster Pump Station (Drawing Volume 6) excluding
distribution piping from pump discharge.
NET AMT

CLAUSES INCORPORATED BY FULL TEXT

FIELD OFFICE OVERHEAD

NOTICE TO BIDDERS: For your bid to be responsive, you must declare below the single accounting practice that
you apply to contracts to calculate field office overhead for al change orders, modifications and requests for
equitable adjustment. Pursuant to Federal Acquisition Regulations (FAR) Parts 31.105(d)(3) and 31.203(d)(1), an
accounting practice that varies from modification to modification isnot allowable. Select one of the following:

1. TIMEDISTRIBUTION BASE FOR A PER DIEM RATE
If you usethis practice, see Specia Clause“Field Office
Overhead Per Diem Rate”

2. DIRECT COST DISTRUBITION BASE FOR A PERCENTAGE MARKUP
If you usethis practice, see Specia Clause“Field Office
Overhead Percentage Markup”
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3. OTHER ACCOUNTING PRACTICE THAT ISALLOWABLE
UNDER THE FAR AND THAT USES A SINGLEDISTRIBUTION BASE.
YOU MUST DESCRIBE THE ACCOUNTING PRACTICE IN SUFFICIENT DETAIL BELOW TO ALLOW

THE CONTRACTING OFFICER TO DETERMINE WHAT ACCOUNTING PRACTICE IS BEING UTILIZED
BY YOUR COMPANY AND THAT IT COMPLIESWITH THE FAR.

FAILURE TO FULLY COMPLY WITH THE ABOVE REQUIREMENT OR, IF ALTERNATIVE 3 IS
DECLARED AND YOUR DESCRIPTION DOES NOT CLEARLY STATE OR DESCRIBE A
CONSISTENT ACCOUNTING PRACTICE USING A SINGLE DISTRIBUTION BASE, WILL BE CAUSE
FOR YOUR BID TO BE REJECTED AS NON-RESPONSIVE.

NOTES:

(1) Construction Quick Start: It isthe Government’ s desire that construction commence as soon as
practical after Noticeto Proceed. To thisend, each offeror isrequired to submit

- Constructionschedulefor first 90 days of operations (25 work items or |ess).
- Sdfety planfor first 90 days of operations.
- Temporary power planfor construction site.

Upon contract award, theinformation provided by the successful offeror will be reviewed for
sufficiency and approved toinitiate operations.

(2) Tofurther enablethe contractor to initiate construction in atimely manner, the Government will
provide expedited shop drawing review for up to 15 submittalsin a21 day timeframe. The 15 shop
attentionisdirected to SECTION 00120 PROPOSAL EVALUATION AND CONTRACT AWARD
for further details.

(3) Offeror’sattention isdirected to SECTION 00110 SUBMISSION REQUIREMENTSAND
INSTRUCTIONS for details concerning the Quick Start requirement.

(4) All extensionsof theunit prices shown will be subject to verification by the Contracting Officer. In
case of variation between the unit price and the extension, the unit price will be considered to bethe
offer.

(5) If amaodification to an offer is submitted which provides for alumpsum adjustment to the total cost,
the application of the lump sum adjustment to each price in the Proposal Schedule must be stated. If it
isnot stated, the offeror agrees that the lump sum adjustment shall be applied on apro rata basisto
every pricein the Proposal Schedule.

(6) Offeror'sattention isdirected to SECTION 00100 paragraph titled "Arithmetic Discrepancies’ wherein
are procedures for correction of errors.
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(7) Offeror'sattention is directed to SECTION 01100: GENERAL for specia provisions pertaining to this
Solicitation.

(8) Offeror'sattention isdirected to SECTION 01100, paragraph titled "Missouri Salesand Use Tax".

(9) Thegenera outline of the principal features of each item aslisted doesnot in any way limit  the
responsibility of the offeror for making a thorough investigation of the drawingsand
specifications to determine the scope of work included in each item.

(10) Offeror's attention is directed to the CONTRACT CLAUSES wherein the apparent low offeror is
required to submit asubcontracting small businessand small disadvantaged business subcontracting
plan. The subcontracting plan shall be submitted on the form which appears at the end of SECTION
00600. Submission of the planisrequired prior to award. Award will not be made under this
solicitation before the plan is approved by the Contracting Officer.

(11) Determination of thelow offeror will be based on the TOTAL OF THE BASE SCHEDULE PLUS
THE OPTION SCHEDULE. Award will be made of the BASE SCHEDULE ONLY. At the option of
the Government, the OPTION SCHEDULE may be awarded at the proposal price after Notice of
Award for the BASE SCHEDULE work. The Government does not guarantee award of any work
beyond that in the BASE SCHEDULE. The Government reservesthe right to exercise the OPTION
SCHEDULE at the proposal price for each option within the timesindicated below. Offeror's
atention isdirected to SECTION 00100, paragraph titled “ Evaluation of Options” for further details.

Option 1. Basic Training Complex, Phasell: 180 calendar daysfrom contractor receipt of the Notice
to Proceed.

Option 2: Primary Electrical Line: 180 calendar days from contractor receipt of the Notice to Proceed.

Option 3: Communication Option: 180 calendar days from contractor receipt of the Notice to
Proceed.

Option 4: Widen Service Road: 180 calendar days from contractor receipt of the Notice to Proceed.
Option 5: Phase| Furniture: 400 calendar days from contractor receipt of the Notice to Proceed.

Option 6: Dining Facility Furniture and Equipment: 180 calendar days from contractor receipt of the
Noticeto Proceed.

Option 7: Phase Il Furniture: 400 calendar days from contractor receipt of the Notice to Proceed.

Option 8: Booster Pump Station: 180 calendar days from contractor receipt of the Notice to Proceed.
(12) Offeror’ sattention isdirected to the CONTRACT CLAUSES, FAR 52.223-9, Certification and

Estimate of Percentage of Recovered Material Content for EPA -Designated Items. Certification will

be required upon contract completion unless awaiver has been approved by the Contracting Officer.
The waiver must be approved prior to contract award.
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CAUTION!

BEFORE SIGNING AND MAILING THIS PROPOSAL, please take note of the following, asfailureto perform
any one of these actions may cause your offer to berejected.

1. AMENDMENTS: Have you acknowledged receipt of ALL Amendments? If in doubt asto number of
amendmentsissued, please contact our office.

2. SEALED PROPOSALS: Sesled envel opes containing proposal s shall be marked to show the offeror's name and
address, the solicitation number, amendments received, and the date and time proposals are due.

3. AMENDED PROPOSAL PAGES: If any of the Amendments furnished amended proposal pages, the amended
proposal pages must be used in submitting your proposal.

4. LATE PROPOSALS: In order for alate mailed proposal to be considered, generally it must have been sent by
either registered or certified mail not later than 5 calendar days before the receipt of proposals date.

5. PROPOSAL GUARANTEE: Sufficient proposal guarantee in proper form must be furnished with your proposal,
if your proposal exceeds $50,000.

6. MISTAKE IN PROPOSAL : Have you reviewed your proposa pricesfor possible errorsin calculations or work
left out?

7. TELEGRAPHIC MODIFICATIONS: If you modify your proposal by telegram, be sureto allow sufficient time
for the telegram to reach us prior to the time set for receipt of proposals. Any doubt should be resolved in favor of
alowing ExtraTime.

8. FACSIMILE PROPOSALS, MODIFICATIONS, OR WITHDRAWALS: Will not be considered.

9. SECTION 00600: Certifications must be completed and submitted with your proposa. Small Business and Small
Disadvantaged Business Subcontracting Plan, found at the end of Section 00600, must be submitted with your
proposal.

10. HAND-DELIVERED PROPOSAL : If proposals are hand-delivered, you must be aware of security requirements
in effect in the Federal Building. No additional time will be allowed due to security requirements.

11. BUY AMERICAN ACT: All offerors are cautioned that, prior Government conduct notwithstanding, the
Contractor's sel ection of adomestic construction material (as defined in SECTION 00700) which would require the
subsequent selection of aforeign construction material for compatibility isnot ajustification for waiver of the Buy
American Act. It isthe Contractor's responsibility to verify, prior to submitting the materialsfor approval, that each
system can be built to meet the contract specifications without the use of foreign construction materials.
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SECTION 00100 Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999

52.214-34 Submission Of Offers In The English Language APR 1991

52.214-35 Submission Of OffersIn U.S. Currency APR 1991

52.21516 Facilities Capital Cost of Money OCT 1997

52.21520 Requirements for Cost or Pricing Data or Information Other Than OCT 1997
Cost or Pricing Data

52.22512 Notice of Buy American Act Requirement - Construction Materials FEB 2000
Under Trade Agreements

CLAUSES INCORPORATED BY FULL TEXT

BID BOND REQUIREMENTS (DEC 1989) (FAR 28.101-2): If your bid exceed $50,000.00, the bid bond shall be
in the amount of 20% of the bid price of $3,000,000, whichever isthe lesser amount. (See CONTRACT CLAUSE
titled “ Bid Guarantee.”

FIELD OFFICE OVERHEAD PERCENTAGE MARKUP

If any changeto the contract, issued pursuant to the changes Clause or otherwise, for which the Government is
responsible, causes an increase or decrease in the Contractor’ s cost of, of the time required for, performance under
the contract, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.

Under such equitable adjustment, no per diem rate for field office overhead shall be allowed if the Contractor has
€lected a percentage markup in keeping with its standard accounting practices. Insuch acase, payment of field
office overhead shall be allowed for any change ona percentage markup basis regardless of whether the completion
of the contract isor is not extended by reason of the change, except for modificationsissued pursuant to the Default
Clause. The Contractor shall provide adetailed breakdown of its proposed increase or decrease of costs as required
by Contract Clause DFARS 252.236-7001 MODIFICATION OF PROPOSALS — PRICE BREAKDOWN.

FIELD OFFICE OVERHEAD PER DIEM RATE

If any changeto the contract, issued pursuant to the Changes Clause or otherwise, for which the Government is
responsible, causes an increase or decrease in the Contractor’ s cost of, or the time required for, performance under
the contract, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.

Under such equitable adjustment, no payment of field office overhead shall be allowed for any changes when the
completion of the contract is not extended by reason of the change, except the Contractor may be reimbursed any
variable expenseit incurs dueto the change, provided it can substantiate the variables. The Contractor shall be
reimbursed for field office overhead on a per diem basis when the completion of the contract is extended by reason
of the change issued under any clause except the Default clause. Equitable adjustment shall be made for the costs
that areincurred or are to beincurred due to the change. The Contractor shall provide adetailed breakdown of its
proposed increase or decrease of costs as required by Contract Clause DFARS 252.236-7001 MODIFICATION OF
PROPOSALS — PRICE BREAKDOWN.
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PLANS AND SPECIFICATIONS

Plans and specifications will be available only on CD-ROM, and will befree of charge. A street address must be
provided when requesting a CD-ROM. Requestsfor the CD-ROM must be made viathe Internet at
http://www.nwk.usace.army.mil/contract/contract.html .

THE MAGNITUDE OF THIS PROJECT ISREPRESENTED BY THE FOLLOWING ESTIMATED PRICE
RANGE (See FAR 36.204): More than $10,000,000.

52.211-14 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

Any contract awarded asaresult of this solicitation will be DX rated order; X DO rated order certified for
national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor
will berequired to follow all of the requirements of this regulation. [ Contracting Officer check appropriate box.]
(End of provision)

52.214-5000 ARITHMETIC DISCREPANCIES (MAR 1995)

€) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic
discrepanciesfound on the face of the bidding scheduleas submitted by the bidder:

(1) Obvioudy misplaced decimal pointswill be corrected;

(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errorsin extension of unit priceswill be corrected;

(4) Apparent errorsin addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the assumption that the bidder
intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of arithrretic
discrepancies as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid islow.

(End of Statement)

522151 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (MAY 2001)

(a) Definitions. Asused in this provision--

“Discussions’ are negotiations that occur after establishment of the competitive range that may, at the Contracting
Officer'sdiscretion, result in the offeror being allowed to revise its proposal .

In writing, writing, or written means any worded or numbered expression that can be read, reproduced, and later
communicated, and includes electronically transmitted and stored information.

“Proposal modification” isachange made to aproposal before the solicitation's closing date and time, or madein
response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” isachangeto aproposal made after the solicitation closing date, at the request of or as allowed
by a Contracting Officer asthe result of negotiations.

“Time", if stated asanumber of days, is calculated using calendar days, unless otherwise specified, and will include
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then
the period shall include the next working day.
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(b) Amendmentsto solicitations. If this solicitation isamended, all termsand conditions that are not amended
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time
specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposal s shall be submitted
in paper mediain sealed envel opes or packages (i) addressed to the office specified in the solicitation, and (ii)
showing thetime and date specified for receipt, the solicitation number, and the name and address of the offeror.
Offerorsusing commercia carriers should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(2)(i) and (c)(1)(ii) of thisprovision.

(2) Thefirst page of the proposal must show--
(i) The solicitation number;
(i) The name, address, and telephone and facsimile numbers of the offeror (and electronic addressif available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisionsincluded in the
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
item;

(iv) Names, titles, and tel ephone and facsimile numbers (and electronic addressesif available) of persons authorized
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal . Proposals signed by an agent shall be
accompanied by evidence of that agent's authority, unlessthat evidence has been previously furnished to theissuing
office.

(3) Submission, modification, or revision, of proposals.

(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so asto reach the
Government office designated in the solicitation by thetime specified in the solicitation. If notimeis specifiedin
the solicitation, the time for receipt is4:30 p.m., local time, for the designated Government office on the date that
proposal or revision isdue.

(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after
the exact time specified for receipt of offersis“late” and will not be considered unlessit is received before award is
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of proposals; or

(2) Thereis acceptable evidence to establish that it was received at the Government installation designated for
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) Itistheonly proposal received.

(B) However, alate modification of an otherwise successful proposal that makesits terms more favorable tothe
Government, will be considered at any timeit isreceived and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the proposal wrapper, other d ocumentary evidence of receipt maintained by theinstallation, or
oral testimony or statements of Government personnel.
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(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposaswill be
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposalsin responseto
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposal s, proposals may be
withdrawn viafacsimile received at any time before award, subject to the conditions specified in the provision at
52.2155, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative,
if theidentity of the person requesting withdrawal is established and the person signs areceipt for the proposal
before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of
items.

(5) Offerors shall submit proposalsin response to this solicitation in English, unless otherwise permitted by the
solicitation, and in U.S. dollars, unlessthe provision at FAR 52.225-17, Evduation of Foreign Currency Offers, is
included inthe solicitation.

(6) Offerors may submit modificationsto their proposals at any time before the solicitation closing date and time,
and may submit modificationsin response to an amendment, or to correct amistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may bewithdrawn at any time before award. Withdrawals are effective upon receipt of notice by the
Contracting Officer.

(d) Offer expiration date. Proposalsin responseto this solicitation will be valid for the number of days specified on
the solicitation cover sheet (unlessadifferent period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that includein their proposal s data that they do not want
disclosed to the public for any purpose, or used by the Government except for eval uation purposes, shall--

(1) Mark thetitle page with the following legend: This proposal includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluatethis proposal. If, however, acontract is awarded to this offeror asaresult of--or in connection with-- the
submission of this data, the Government shall have theright to duplicate, use, or disclose the datato the extent
provided in the resulting contract. This restriction does not limit the Government's right to use information contained
inthisdataif it is obtained from another source without restriction. The data subject to thisrestriction are contained
in sheets [insert numbers or other identification of sheets]; and

(2) Mark each sheet of dataiit wishesto restrict with the following legend: Use or disclosure of data contained on
this sheet is subject to the restriction on the title page of thisproposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to
the responsibl e offeror(s) whose proposal (s) represents the best value after evaluation in accordance with the factors
and subfactorsin the solicitation.

(2) The Government may reject any or all proposalsif such action isin the Government's interest.

(3) The Government may waive informalities and minor irregularitiesin proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except
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clarifications as described in FAR 15.306(a)). Therefore, the offeror'sinitial proposal should contain the offeror's
best termsfrom acost or price and technical standpoint. The Government reserves the right to conduct discussionsif
the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number
of proposalsthat would otherwise be in the competitive range exceeds the number at which an efficient competition
can be conducted, the Contracting Officer may limit the number of proposalsin the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals.
(5) The Government reservesthe right to make an award on any item for aquantity less than the quantity offered, at
the unit cost or prices offered, unlessthe offeror specifies otherwisein the
proposal.

(6) The Government reserves the right to make multiple awardsiif, after considering the additional administrative
costs, it isin the Government's best interest to do so.

(7) Exchanges with offerors after receipt of aproposal do not constitute arejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptableif the prices proposed are materially unbalanced
between line items or subline items. Unbalanced pricing exists when, d espite an acceptable total evaluated price, the
price of one or more contract lineitemsis significantly overstated or understated asindicated by the application of
cost or price analysistechniques. A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptabl e risk to the Government.

(9) If acost realism analysisis performed, cost realism may be considered by the source selection authority in
evaluating performance or schedulerisk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the
time specified in the proposal shall result in abinding contract without further action by either party.

(11) The Government may disclose the following information in postaward debriefingsto other offerors:

(i) The overall evaluated cost or price and technical rating of the successful offeror;

(ii) The overall ranking of all offerors, when any ranking was devel oped by the agency during source selection;

(iii) A summary of the rationae for award; and

(iv) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.
(End of provision)

522161 TYPE OF CONTRACT (APR 1984)

The Government contemplates awardof a firm-fixed price contract resulting from this solicitation.

(End of clause)

522175 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to bein the Government's best interests, the
Government will evaluate offersfor award purposes by adding the total pricefor al optionsto thetotal pricefor the

basi c requirement. Evaluation of optionswill not obligate the Government to exercise the option(s).

(End of Provision)
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5222223 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirementsfor Construction clause of this solicitation.

(b) The goals for minority and femal e participation, expressed in percentage terms for the Contractor's aggregate
workforcein each trade on all construction work in the covered area, are asfollows:

Goals for minority Goasfor female
participation for each trade participation for each trade

9.1% %

These goals are applicableto al the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical areawhere thework isactually performed. Goals are published periodicaly in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled " Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make agood faith effort to employ
minorities and women evenly on each of its projects. Thetransfer of minority or female employees or traineesfrom
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall bea
violation of the contract, Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shal list the --

(1) Name, address, and tel ephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of thesubcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical areain which the subcontract isto be performed.

(e) Asused inthis Notice, and in any contract resulting from this solicitation, the "covered area" Pulaski County,
Missouri.

52.2281 BID GUARANTEE (SEP 1996)

(a) Failureto furnish abid guaranteein the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.
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(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable | etter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) Theamount of the bid guarantee shall be 20  percent of thebid priceor $ 3,000,000, whichever isless.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, failsto execute al contractual documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) Inthe event the contract isterminated for default, the bidder isliablefor any cost of acquiring the work that
exceeds the amount of itsbid, and the bid guarantee is available to offset the difference.

52.2332 SERVICE OF PROTEST (AUG 1996)

() Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any proteststhat are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Charlene
A. Points, Contracting Officer, U.S. Army Engineering District Kansas City, Attn. CENWK-CT-C, 760 Federal
Building, 601 E 12" Street, Kansas City, MO 64106.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
52.236-27 SITEVISIT (CONSTRUCTION) (FEB 1995) — ALTERNATE | (FEB 1995)

(a) Theclauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will beincluded in any contract awarded as aresult of this solicitation. Accordingly, offerorsor quoters
are urged and expected to inspect the site where the work will be performed.

(b) An organized sitevisit has been scheduled for--
Wednesday, August 15, 2001 at 1:00 p.m.

(c) Participantswill meet at--
Bldg 1607, Engineer Museum Regimental Room, Fort Leonard Wood, MO

(d) Sitevisitsmay be arranged during normal duty hours by contacting:
Name: Loren Humphrey or John Pruitt
Mailing Address: Fort Leonard Wood Resident Office, P. O. Box 200, Ft. Leonard Wood, MO 65473
Physical Address: Bldg. 2204, Fort Leonard Wood, MO
Telephone: (573) 596-0081

5223628 PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing a proposal must initial each erasure or change

appearing on any proposal form.

(b) The proposal form may require offerorsto submit proposed prices for one or moreitems on various bases,
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including--
(1) Lump sum price;
(2) Alternate prices,
(3) Units of construction; or
(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.
(c) If the solicitation requires submission of aproposal on all items, failure to do so may result in the proposal being
rejected without further consideration. If aproposal on al itemsis not required, offerors should insert the words “no
proposal” in the space provided for any item on which no priceis submitted.

(d) Alternate proposalswill not be considered unless this solicitation authorizestheir submission.

(End of provision)

522521 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. Inlieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed el ectronically at this/these address(es):

http://www.arnet.gov/far/
http://www.acq.osd.mil/dp/dars/dfars/dfars.html

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION.(MAR 2000)
() Definitions.
Asused in this clause-

(2) Centra Contractor Registration (CCR) database means the primary DoD repository for contractor information
required for the conduct of businesswith DoD.

(2) Data Universal Numbering System (DUNS) numb er means the 9-digit number assigned by Dun and Bradstreet
Information Servicesto identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and
Bradstreet plus a4-digit suffix that may be assigned by a parent (controlling) business concern. This4-digit suffix
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or
affiliates of the parent business concern.

(4) Registered in the CCR database meansthat all mandatory information, including the DUNS number or the
DUNS+4 number, if applicable, and the corresponding Commercia and Government Entity (CAGE) code, isinthe
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully
completed.
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during performance, and through final payment of any contract
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United
States.

(2) The offeror shall provideitsDUNS or, if applicable, its DUNS+4 number with its offer, which will be used by
the Contracting Officer to verify that the offeror isregistered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established agod of registering an applicant in the CCR database within 48 hours after receipt of a
complete and accurate application viathe Internet. However, registration of an applicant submitting an application
through a method other than the Internet may take up to 30 days. Therefore, offerorsthat are not registeredshould
consider applying for registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the datawithin the CCR, and for any liability
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after theinitial registration, the Contractor isrequired to confirm on an annual basisthat itsinformationin
the CCR database is accurate and compl ete.

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling
1-888-227-2423, or viathe Internet at http://www.ccr2000.com.

(End of clause)
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SECTION 00110 SUBMISSION REQUIREMENTS AND INSTRUCTIONS

1. PROPOSALS

Proposals for the work described herein, will be received until the date and time indicated on Standard Form
1442 in Section 00010, at the following address:

U.S. Army Engineer District, Kansas City
760 Federa Building

601 East 12" Street

ATTN: CENWK-CT-C/Wdllons

Kansas City, Missouri 64106-2896

2. PROPOSAL FORMAT

a. Theproposas (originals) shall be no more than 150 pagestotal al volumes, in the following format:

Proposal Document Original Copies
VOLUME 1, Part 1 - Past Performance 1 6
VOLUME 1, Part 2 - Corporate Experience 1 6
VOLUME 2 - Subcontracting Plan 1 1
VOLUME 3 - Price 1 3
VOLUME 4 - Congtruction Quick Start 1 3

Theinformation required by paragraph: INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION,
subparagraph (c)(2), shal beincluded in Volume 1, before Part 1.

b. Proposal Characteristics.

(1) All text must belegible and easily read. The page size of the offeror’ s proposal shall not exceed 8-1/2
inch by 11 inch. Diagrams, charts and tables shall conform to the paper size. All text shall betyped single-spaced.
Margins (1-inch) shall be clean and clear. If fold-out charts are unavoidable and areto be utilized, all sheetsshall be
reproduced on 11 inch by 17 inch, and folded to 8-1/2 inch by 11 inch sheet size with title clearly visible at bottom
right corner. VVolume 1 shall be contained within a3-ring binder (no heat or spiral bound volumes). Volumes?2, 3
and 4 may be in separate 3-ring binders or stapled and provided in separate envel opes.

(2) All proposals shall contain the requirements stated herein and every volume shall be identified by the
volume number and name, address, and telephone number of the prime on the cover. Each volume shall also
contain aTable of Contents, List of Tables, List of Figures, List of Appendices, List of Acronymsand at the bottom
left side of each page the volume number shall beincluded. Thelist of acronyms should include all acronyms
appearing inthevolume. The offeror’ s name, address, signature, and telephone number shall appear on any
document to be evaluated.

(3) Proposal clarity, organization (as requested in this solicitation) and cross referencing is mandatory. No
material shall beincorporated by reference. General crossreferences or cross referencing guides will not be
considered as appropriate cross references. In order for the proposal to receive an in-depth evaluation, itis
necessary that the proposal be presented in amanner which will provide clarity, organization and cross referencing
asrequired.
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(4) Each evaluation factor and subfactor in Volume 1 shall be described in a separate section,
appropriately tabbed in areport form. Theinformationin all volumes shall be concise. Elaborate presentations are
not necessary or desirable.

(5) Theofferor shall submit Section 00010 (including Standard Form 1442) of this solicitation with his
prices. Offerorsmay be required to provide complete cost and pricing dataand certification or information other
than cost or pricing dataat alater date if needed to adequately eval uate price proposals.

3. PROPOSAL CONTENT

a.  TheGovernment may award a contract based oninitial proposals received, without discussion of such
proposals, to the offeror providing the best value to the government as eval uated using applicable factors.
Accordingly, each initial proposal should be submitted on the most favorable terms from aprice and technical
standpoint that the offeror can submit to the Government. However, the Government may request additional
information from offerors of proposals, which clarifies, supplements and/or changes, any proposal as submitted.

b. Each offeror’ sability to perform the work set forth in this solicitation will be evaluated on the basis of his
knowledge and understanding of thework, the quality provided by histotal proposal and his capability and
responsibility to accomplish the project. The evaluation will be based on the offeror’ s proposals. The proposals
shall present acomprehensive, straightforward analysis of the resources and expertise required to perform the work.
While knowledge of the RFP requirementsis a prerequisite to preparing proposals, restatement of the RFP
requirements shall be avoided. Proposals shall emphasi ze knowledge and understanding of work performance, not
work identification.

c. Thefollowing factors and subfactors will be used to eval uate each proposal.
FACTOR 1. Past Performance. Past performance will be evaluated in the areas indicated in the subfactors

shown. Past performance information may be obtained from other than the sourcesidentified by the offeror, to
include past performance evaluationsin the Construction Contractors Appraisal Support System (CCASS).

Provide a Performance Evaluation for the ten most recent government or private contracts completed by the offeror
asaprime contractor. The Past Performance Evaluation Questionnaire along with asample transmittal letter, are
located at the end of this section and must be completed by personnel for whom the offeror has performed work.
These Performance Evaluations must be provided by the offeror to persons who have knowledge of thisinformation
on past performance. Once compl eted, these evaluations must be sent directly to the addressin paragraph:
PROPOSALS, above, by the persons completing these evaluations. The offeror may also e-mail the questionnaires
to the references for the past/current contract. References may then electronically complete the questionnaire and e-
mail it to PamelaWellons, Contract Specialist, Pamela S.Wellons@nwk02.usace.army.mil. E-mailed or mailed
questionnaires must be received by the Government no later than the closing date of the RFP.

The offeror shall not review the Performance Evaluations after they have been completed, and the persons
completing these evaluations shall be informed that their names will be held confidential by the Government. At no
time during the evaluation process, debriefings or after award, will the names of the individuals providing reference
information about an offeror's past performance be reveal ed to the offeror or to any other party. These evaluations
shall bereceived by the Government no later than the date the offeror's proposal isdue.

The Performance Evaluations should clearly identify the proposer’ sidentity and the project or portion of a project
being evaluated. Itishelpful to give your evaluators ashort synopsis of the project or portion of a project that you
wishthemto evaluate. Itisaso helpful to include an SASE or overnight delivery envel ope addressed to the address
found in paragraph: PROPOSALS, and inform the evaluatorsto forward the evaluation in atimely manner. Itisthe
proposer’ s responsibility to ensure that evaluators have completed and forwarded the evaluation in atimely manner.
Those Performance Evaluations not received in atimely manner will not be considered.

In addition, the offeror will provide the following information in the proposal, Volume 1, about these ten projects:
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(a) Title, location and contract number.

(b) Datesof contract execution (start and completion).

(c) Contractingagency.

(d) Atleast two current points of contact (names, current phone and fax numbers).

(e) SF294s, whereavailable. If the project was done for anon-federal organization, information
normally provided on a SF 294 shall be provided in letter format.

(f) Brief description of the circumstances surrounding the following asthey apply and any
corrective action taken to preclude recurrence:

(i) Contract termination, in wholeor in part.

(i) Failureto complete awarded work.

(iii) Liquidated damages or actual damages assessed for delay in meeting compl etion dates.
(g) Brief descriptions of the project to include size and location.

Thefollowing subfactors will be evaluated by the Government:

Quality of Product and Services. Reviewshow well the offeror has complied with contract requirementsin the
past and conformance with standards of good workmanship.

Customer Satisfaction. Reviewshow satisfied prior customers and end users are with the offeror's compl eted
work. Includesthewillingness of prior custorrers to do business with the offeror again if given the choice.

Timeliness of Performance. Reviewshow well the contractor has adhered to contract schedules.

Extent of subcontracting to small businesses, small disadvantaged businesses, and women-owned businesses.

FACTOR 2. Corporate Experience. Providein detail the experience of your organization in contracts of similar
type and complexity, including alist of contracts relevant to the proposed contract that your organization has
completed within thelast six years, or that are currently under contract and more than 50% complete. Providethe
project name, ashort description, the size, the owner's name and tel ephone number, the date of completion and the
percentage of the project accomplished with your own forces. Information regarding the type and extent of work
completed under the contract shall beincluded. For thisfactor, aproject of similar type, size and complexity is
considered to be barracks, dormitories, college dorms, hotel s/motels, dining facilities, headquarters and
administration buildings, complexes including the above types of structures, where building size and complexity are
smilar.

FACTOR 3. Subcontracting Plan. All itemsin the sample Subcontracting Plan format provided in Section 00600
must be discussed in the Subcontracting Plan submitted. Proposers must not give cursory answers or discussionsto
theissues that must be addressed in the Subcontracting Plan; full and complete information is required.

Small businesses are not required to submit a Subcontracting Plan nor the additional past utilization information
stated above. Small businesseswill NOT be penalized nor their overall evaluation impacted by the Government’s
evaluation of subcontracting effortson the part of large businesses. Subcontracting will be part of the trade off
processin the best val ue determination by the Government and may be used asafinal discriminator when
comparing competing large businesses.
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FACTOR 4. Price. Offerorsshall submit the Proposal Schedule, asfound in Section 00010. The Proposal
Schedule will be evaluated in accordance with paragraphs. BASIS FOR AWARD, EVALUATION FACTORS, and
PRICE listed below.

d. ADDITIONAL INFORMATION TO BE PROVIDED IN VOLUME 3:

- TheOffer (the SF1442) duly executed with an original signature by an official authorized to bind the company.

- Acknowledgement of all amendments to the solicitation in accordance with the instructions on the Standard
Form 30 (amendment form).

- Thecompleted Section 00600 of the solicitation (Representations and Certifications).

- Forjoint ventures, the information required by paragraph “ Joint VVentures.”

e. INFORMATION TO BE PROVIDED FOR CONSTRUCTION QUICK START, VOLUME 4. This
information is not evaluated but is provided to facilitate the quick start procedures described elsewhere;

- Construction schedule for first 90 days of operations (25 work items or less).
- Sdfety planfor first 90 days of operations.
- Temporary power plan for construction site.

Upon contract award, the information provided by the successful offeror will be reviewed for sufficiency and
approved to initiate operations.

To further enable the contractor to initiate construction in atimely manner, the Government will provide expedited
shop drawing review for up to 15 submittalsin a21 day timeframe. The 15 shop drawings MUST bedirectly
related to the first 120 days of anticipated construction activities and must be submitted for review within 60 days of
Noticeto Proceed.

JOINT VENTURES

Joint ventures shall submit the following additional documentation regarding their business entities:
- A certified copy of their Joint Venture agreement.
- A detailed statement outlining the following in terms of percentages, where appropriate.

- Therelationship of the joint venture partiesin terms of business ownership, capital contribution, and profit
distribution or loss sharing.

- Themanagement approach of the joint venture in terms of who will conduct, direct, supervise and control the
project and have custody and control of the assets of the joint venture and perform the duties necessary to
complete the work.

- Thestructureof thejoint venture and decision-making responsibilities of thejoint venture partiesin terms of
who will control the manner and method of performance of the work.

- Thebonding responsibilities of thejoint venture parties.

- ldentification of the key personnel having authority to legally bind the joint venture to subcontracts and state
who will provide or contract for the labor and materials for the joint venture.



DACA41-01-R-0012
Page 22 of 75
- ldentification of party maintaining thejoint venture bank accounts for the payment of all expenses and the
deposits of al receipts, keep the books and records, and pay applicable taxesfor the joint venture.
- ldentification of party furnishing thefacilities, such as office suppliesand telephone service.
- ldentification of party having overall control of the joint venture.

Other sections of the proposal shall identify, where appropriate, whether key personnel are employees of the
individual joint venture parties and identify the party, or hired as employees of thejoint venture.

If one of the joint venture parties possesses experience and/or past performance as a Federal Government contractor
or asa Corps of Engineers contractor, that experience and/or past performance will be included as the experience
and/or past performance of thejoint venture.
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SAMPLE TRANSMITTAL LETTER

AND
PAST PERFORMANCE EVALUATION QUESTIONNAIRE

Date:

To:

We have listed your firm as areference for work we have performed for you aslisted below. Our firm has
submitted a proposal under aproject advertised by the U.S. Army Corps of Engineers, Kansas City District. In
accordance with Federal Acquisition Regulations (FAR), an evaluation of our firm's past performance will be
completed by the Corps of Engineers. Y our candid response to the attached questionnaire will assist the evaluation
teamin this process.

We understand that you have abusy schedule and your participation in this evaluation is greatly
appreciated. Please complete the enclosed questionnaire as thoroughly as possible. Spaceis provided for
comments. Understand that while the responses to this questionnaire may be released to the offeror, FAR 15.306
(e)(4) prohihitsthe rel ease of the names of the persons providing the responses. Complete confidentiaity will be

maintained. Furthermore, aquestionnaire has aso been sent to of your organization. Only
one response from each officeisrequired. If at al possible, we suggest that you individually answer this
guestionnaire and then coordinate your responses with that of , toforgeaconsensuson

one overall response from your organization.
Please send your completed questionnaire to the following address:

U.S. Army Engineer District, Kansas City
ATTN: CENWK-CT-C/WEellons

760 Federal Building

601 East 12" Street

Kansas City, Missouri 64016-2896

The questionnaires can a so be e-mailed to Pamela. S.Wellons@nwk02.usace.army.mil or faxed to 816-426-51609.

If you have questions regarding the attached questionnaire, or require assistance, please contact Ms. Wellons at
(816) 983-3802. Thank you for your assistance.
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PAST PERFORMANCE EVALUATION QUESTIONNAIRE

Upon completion of thisform, please send directly to the U.S. Army Corps of Engineersin the enclosed addressed
envelope or fax to 816-426-5169, ATTN: Pamela Wellons. Do not return this form to our offices. Thank you.

1. Contractor/Name & Address (City and State):

2. Typeof Contract: Fixed Price Cost Reimbursement
Other (Specify)

3. Titleof Project/Contract Number:

4. Description of Work: (Attach additional pages as necessary)

5. Complexity of Work: High Mid Routine

6. Locationof Work:

7. Dateof Award:

8. Status: Active (provide percent compl ete)
Complete (provide completion date)

9. Name, address and telephone number of Contracting Officer’ s Technical Representative:

QUALITY OF PRODUCT/SERVICE:

10. Evauate the contractor's performance in complying with contract requirements, quality achieved and overall
technical expertise demonstrated.

Excellent quality

AboveAveragequality

Averagequality

Below Average quality

Unsuccessful or experienced significant quality problems

Remarks:
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11. To what extent werethe contractor’ s reports and documentation accurate, complete and submitted in atimely
manner?

Excellent quality

AboveAveragequality

Averagequality

Below Average quality

Unsuccessful or experienced significant quality problems

Remarks:

12. Towhat extent was the contractor able to solve contract performance problems without extensive guidance
from government/owner counterparts?

Excellent
AboveAverage
Average

Below Average
Unsuccessful

Remarks:

13. How well did the contractor manage and coordinate subcontractors, suppliers, and the labor force?

Excellent
AboveAverage
Average

Below Average
Unsuccessful

Remarks:

CUSTOMER SATISFACTION:

14. Towhat extent werethe end users satisfied with:

Quality? Cost? Schedule?

Exceptionally satisfied
Highly satisfied
Satisfied

Somewhat Dissatisfied
Highly dissatisfied

Remarks:
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15. If given the opportunity, would you work with this contractor again?

Yes No Not Sure

JIMELINESS OF PERFORMANCE.

16. Towhat extent did the contractor meet the task order schedules?

Completed substantially ahead of schedule

Completed work on schedule with no time delays

Completed work on schedule, with minor delays under extenuating
circumstances

Experienced significant delayswithout justification

Remarks:

EXTENT OF SUBCONTRACTING:

17. To what extent did the contractor meet Small Business (SB)/ Small Disadvantaged Business (SDB)/Women-
Owned Small Business (WOSB) goals?

B SDB WOSB

Greatly exceeded goa

Exceeded godl

Met established goal

Experiencedifficulty in meeting goal

Expended little effort to achieve established goal

Remarks:

18. Didthe contractor partner or have amentor/protegee relationship with SB/SDB/WOSB as part of this contract?

Yes No
Remarks:
OTHER REMARKS!

19. Usethe space below to provide other information related to the contractor's performance. This may includethe
contractor's selection and management of subcontractors, effectiveness of their small/small disadvantaged
business subcontracting plan, flexibility in dealing with contract challenges, their overall concern for the
Govemment's interest (if applicable), project awards received, etc.
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SECTION 00120 PROPOSAL EVALUATION AND CONTRACT AWARD

1. FORMAL SOURCE SELECTION PROCESS

All offersreceived in response to this solicitation will be evaluated in accordance with formal source selection
procedures. The principal objective of this processisto select responsible offerorsto be the overall Best Valueto
the Government, price and other factors considered (the Best Vaue). The Govern ment reservesthe right to consider
and evauate information regarding past performance from sources outside the proposal. Theright isreserved to
accept other than the lowest price offersand to reject any or al offers. Award may be made to the superior
proposals, regardless of cost or price, provided that priceis determined to bereasonable. The processisdesigned to
ensure theimpartial, equitable, and comprehensive evaluation of all technically acceptable, responsible proposals
received in responseto this particular solicitation.

Source Selection Organization.

The source selection organization is established as a separate organization and management chain of
command whose only purposeisto accomplish the objective above. The organizationconsists of a Source Selection
Authority (SSA), Source Selection Advisory Council (SSAC) and a Source Selection Evaluation Board (SSEB).

The SSEB is comprised of separate Technical Evaluation and Price Evaluation teams. The organization is designed
to ensure active ongoing involvement of appropriate contracting, technical, logistics, legal, price analysis, small
business, and other functional staff management expertise.

Source Selection Procedure.

The source selection procedures will begin with aninitia review of proposals and continue with atechnical and
price evaluation conducted by the SSEB. The SSEB shall evaluate the proposals based solely on the evaluation
criteriaidentified in paragraph: Evaluation Factors, below. The results of the SSEB evaluations will be presented to
the SSAC, who will rank the proposal's based on the Best V alue to the Government, price and other factors
considered. The SSA will also either make the final source selection decision or determine whether it is appropriate
to engage in clarifications or communication prior to establishment of acompetitive range, or to establish a
competitive range and conduct discussions with those offerors that are included in the competitive range. The
Government intends to award without discussions. All communications leading to establishment of the competitive
range will be conducted in accordance with FAR Part 15.306b.

If acompetitiverangeis established, discussionswill be conducted with offerorswho areincluded in the
competitiverange. After conclusion of discussions and receipt of final revised technical proposals, the SSEB will
complete the evaluation and establish final ratings. Results of the final technical ratings will be presented to the
SSAC. The SSAC shall then rank the proposals based on the Best Vaue to the Government, price and other factors
considered, and present to the SSA for the final source selection decision. If appropriate, the SSA will apply the
tradeoff processin the Best Vaue Continuum.

Theproposalsreceived in response to this RFP will be evaluated utilizing a scoring system to select the most
advantageous proposal. To be considered acceptable, each offeror shall specifically address each of the evaluation
factorslisted below. Sufficient detail shall be provided, citing specific dataas may be required, such that the
proposal may be adequately evaluated. The proposal must show clearly that the offeror has an understanding of the
work tasks required and has the capability and responsibility to accomplish the project.

The Government is not responsible for information overlooked during the evaluation that is not located in the
appropriate proposal section. To ensurethat evaluation credit is appropriately received for proposal material
submitted, do not incorporate by reference documents not contained in the proposal. Referencesto other sections of
the proposal shall be by specific paragraph number (and name, if applicable), page number and section.
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4. BASISFOR AWARD

The Government intends to select, without discussions, those responsible offerors whose proposals conform to the
solicitation and are determined to be the Best VValue to the Government in accordance with the following
relationship between price and technical merit. Thetechnical evaluation factors, when combined, are considered of
equal importance to price (see paragraphs below: Relative Weight of Technical Evaluation Criteria; and Price). The
closer thetotal evaluated technical scores of acceptable proposals are to one another, the greater will be the
importance of pricein making the selection determination. The closer thefinal price evaluations are to one another,
the greater will be the importance of thetotal evaluated technical scoresin making the selection determination.

5. EVALUATION FACTORS

Evaluation factors are listed below. All factorswill be eval uated on the completeness, conciseness, and relevance of
information provided. Thesefactorsarelistedin the order of importance described in paragraph: Relative Weight of
Technical Evaluation Criteria, with price being of equal importanceto all technical factors combined.

FACTOR 1 (Volume 1, Part 1) — Past Performance
Quiality of product and service.
Customer satisfaction.

Timeliness of performance.
Extent of subcontracting with small businesses, small disadvantaged businesses and women-owned businesses.

FACTOR 2 (Volume 1, Part 3) — Corporate Experience

FACTOR 3 (Volume 2) — Subcontracting Plan

FACTOR 4 (Volume 3) — Price

6. RELATIVE WEIGHT OF TECHNICAL EVALUATION CRITERIA

Factor 1 isthe most important technical factor. Within Factor 1, subfactor aisthe most important; subfactor bis
slightly lessimportant than subfactor a; subfactor cisdlightly lessimportant than subfactor b; and subfactor dis
dightly lessimportant than subfactor c.

Factor 2 ismoreimportant then factor 3. Factor 2 is somewhat |essimportant than Factor 1.

Factor 3 is more important than factor 4. Factor 3isdightly lessimportant than Factor 2.

Factor 4 isthe least important t echnical factor. It will be part of the trade off process and may be used asafinal
discriminator when comparing competing large businesses.

7. PRICE

a  Pricewill be subjectively evaluated. The specific evaluation processis described below. The technical
evaluation factors, when combined, are considered equal to price. The closer the total eval uated technical scores of
acceptable offers are to one another, the greater will be the importance of pricein making the selection
determination. The closer thefinal price evaluations are to one another, the greater will be the importance of the
total evaluated technical scoresin making the selection determination.

b. ThePrice Proposal Schedule (Volume 3) submitted in response to this solicitation will be subjectively
evaluated for reasonableness over thelife of the contract. Inthe event, during the course of the analysis, the Price
Evaluation Team has reason to question the reasonableness of a price proposal, or has reason to believe thereis
unbalancing in the price proposal, the PET may conduct such additional reasonable analysis asit requiresin order to
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complete athorough price analysis. Because the evaluation of the price proposa will represent a portion of thetotal
evaluation, it is possible that an offeror might not be sel ected because of an unbalanced or an unreasonable price
proposal.

c. Theevauated priceinformation will be reported to the SSAC. The SSAC will utilize the technical ratings
and the price evaluationsin preparing its overall rankingof the proposals and asto the Best Vaue determination for
selection of successful offerors.

8. PAST PERFORMANCE

In the course of evauating offerors proposals, the Source Selection Evaluation Board may contact references
submitted by the offeror. The SSEB may also check past performance information obtained from sources other than
those identified by the offeror. All gathered information will be used to evaluate the offeror's overall past
performance.

At no timeduring this process, nor during the debriefing, nor after award, will the names of theindividuals
providing reference information about an offeror's past performance be reveal ed to the offerors or to any other party.

Sheer numbers of confirmed negative comments may not give the offeror anoverall rating of less than satisfactory.
Negative commentsin areasthat are not of vital importance to the successful performance of this contract may not
result in arating of lessthan satisfactory. Conversely, one or only afew negative confirmed commentsin areas of
vital importance to the successful performance of this contract may render an overall past performance rating less
than satisfactory.

During the evaluation, the following will aso be taken into consideration: the age and relevance of past performance
information; the offeror's overall work record; if there are any problemsidentified, the number, type, and severity of
the problems and the effectiveness of corrective actionstaken.

During the ranking process the SSA may also consider past performance information in evaluating overall risk
associated with a particul ar proposer.

9. SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED BUSINESS SUBCONTRACTING PLAN

The Government will evaluate the Subcontracting Plan in accordance with Appendix CC, Subcontracting Plan
Evaluation Guide, of the Army Federal Acquisition Regulation Supplement (AFARS).

As stated in paragraph PROPOSAL CONTENT, FACTOR 4, small businesses are not required to submit a
Subcontracting Plan nor the additional past utilization information stated above. Small businesseswill NOT be
penalized nor their overall evaluation impacted by the Government’ s eval uation of subcontracting efforts on the part
of large businesses. Subcontracting will be part of the trade off processin the best value determination by the
Government and may be used asafinal discriminator when comparing competing large businesses.

10. DEBRIEFING

In accordance with FAR 15.505 Preaward Debriefing of Offerors, and FAR 15.506 Postaward Debriefing of
Offerors, the offeror should be aware of the following.

PREAWARD DEBRIEFING OF OFFERORS (FAR 15.505)

Offerors excluded from the competitive range or otherwise excluded from the competition before award may request
adebriefing before award (10 U.S.C. 2305(b)(6)(A) and 41. U.S.C. 253b(f)-(h)).

(a)(1) Theofferor may request a preaward debriefing by submitting awritten request for debriefing to the
Contracting Officer within 3 days after receipt of the notice of exclusion from the competition.
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(2) Attheofferor'srequest, thisdebriefing may be delayed until after award. If the debriefing isdelayed until after
award, it shall include all information normally provided in a postaward debriefing (see 15.506(d)). Debriefings
delayed pursuant to this paragraph could affect the timeliness of any protest filed subsequent to the debriefing.

(3) If the offeror does not submit atimely request, the offeror need not be given either a preaward or a postaward
debriefing. Offerorsare entitled to no more than one debriefing for each proposal.

(b) The Contracting Officer shall make every effort to debrief the unsuccessful offeror as soon as practicable, but
may refuse the request for adebriefing if, for compelling reasons, it is not in the best interests of the Government to
conduct adebriefing at that time. Therational e for delaying the debriefing shall be documented in the contract file.
If the Contracting Officer delays the debriefing, it shall be provided no later than the time postaward debriefings are
provided under 15.506. In that event, the Contracting Officer shall include the information at 15.506(d) in the
debriefing.

(c) Debriefings may be done orally, inwriting, or by any other method acceptabl e to the Contracting Officer.

The Contracting Officer should normally chair any debriefing session held. Individuals who conducted the
evaluationsshall provide support.

At minimum, preaward debriefings shall include--

(1) Theagency'sevauation of significant elementsin the offeror's proposal;

(2) A summary of therationale for eliminating the offeror from the competition; and

(3) Reasonable responsesto rel evant questions about whether source sel ection procedures contained in the
solicitation, applicable regulations, and other applicable authorities were followed in the process of eliminating the
offeror from the competition.

Preaward debriefings shall not disclose--

The number of offerors;

Theidentity of other offerors;

The content of other offerors' proposals;

The ranking of other offerors;

Theevaluation of other offerors; or

Any of theinformation prohibited in 15.506(€).

An officia summary of the debriefing shall beincluded in the contract file.

POSTAWARD DEBRIEFING OF OFFERORS FAR 15.506

(@(1) Anofferor, upon itswritten request received by the agency within 3 days after the date on which that offeror
has received natification of contract award in accordance with 15.503(b), shall be debriefed and furnished the basis
for the sel ection decision and contract award.

(2) To the maximum extent practicable, the debriefing should occur within 5 days after receipt of the written

request. Offerorsthat requested a postaward debriefing in lieu of a preaward debriefing, or whose debriefing was
delayed for compelling reasons beyond contract award, al so should be debriefed within this time period.
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(3) Anofferor that was notified of exclusion from the competition (see 15.505(a)), but failed to submit atimely
request, isnot entitled to adebriefing.

(4)(i) Untimely debriefing requests may be accommodated.

(if) Government accommaodation of arequest for delayed debriefing pursuant to 15.505(a)(2), or any untimely
debriefing request, does not automatically extend the deadlines for filing protests. Debriefings delayed pursuant to
15.505(a)(2) could affect the timeliness of any protest filed subsequent to the debriefing.

(b) Débriefings of successful and unsuccessful offerors may be done orally, in writing, or by any other method
acceptable to the Contracting Officer.

(c) The Contracting Officer should normally chair any debriefing session held. (Individualswho conducted the
eva uationsshall provide support.)

At aminimum, the debriefing information shall include--

(1) The Government's evaluation of the significant weaknesses or deficiencies in the offeror's proposa, if
applicable;

(2) Theoverall evaluated price (including unit prices), and technical rating, if applicable, of the successful offeror
and the debriefed offeror, and past performance information on the debriefed offeror;

(3) Theoverall ranking of all offerors, when any ranking was developed by the agency during the source selection;
(4) A summary of the rationale for award;

(5) For acquisitionsof commercial items, the make and model of the item to be delivered by the successful offeror;
and

(6) Reasonable responsesto rel evant questions about whether source sel ection procedures contained in the
solicitation, applicable regulations, and other applicable authorities were followed.

(e) Thedebriefing shall not include p oint-by-point comparisons of the debriefed offeror's proposal with those of
other offerors. Moreover, the debriefing shall not reveal any information prohibited from disclosure by 24.202 or
exempt from rel ease under the Freedom of Information Act (5 U.S.C. 552) including--

(1) Trade secrets;

Privileged or confidential manufacturing processes and techniques;

(3) Commercial and financial information that is privileged or confidential, including cost breakdowns, profit,
indirect cost rates, and similar information; and

(4) The names of individuals providing reference information about an offeror's past performance.

(f) Anofficia summary of the debriefing shall beincluded in the contract file.
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SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.2032 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifiesthat --

(1) The pricesin thisoffer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii)
the intention to submit an offer, or (iii) the methods of factors used to cal cul ate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (inthe
case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(2) Isthe personin the offeror's organi zation responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contradictory to subparagraphs (a)(1)
through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin certifying that those
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3)
above (insert full name of person(s) inthe
offeror's organization responsible for determining the prices offered in this bid or proposal, and thetitle of hisor her
positionin the offeror's organization);

(it) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(8)(1) through (a)(3) above.

(c) If the offeror del etes or modifies subparagraph (a)(2) above, the offeror must fumish with its offer asigned
statement setting forth in detail the circumstances of the disclosure.

(End of clause)

5220311 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTSTO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(a) Thedefinitionsand prohibitions contained in the clause, at FAR 52.203-12, Limitation on Paymentsto Influence
Certain Federal Transactions, included in this solicitation, are hereby incorporated by referencein paragraph (b) of
this Certification.

(b) Theofferor, by signing its offer, hereby certifiesto the best of hisor her knowledge and belief that on or after
December 23, 1989,--
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(1) No Federa appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, aMember of Congress, an officer or employee of Congress, or an
employee of amember of Congresson hisor her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federa
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, aMember of Congress, an officer or employee of Congress or an employee of aMember
of Congresson hisor her behaf in connection with this solicitation, the offeror shall complete and submit, withits
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awardsin excess of $100,000 shall certify and disclose accordingly.

(c) Submission of thiscertification and disclosureisaprerequisite for making or entering into this contract imposed
by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under this
provision, shall be subject to acivil penaty of not less than $10,000, and not more than $100,000, for each such
falure.

(End of provision)
522043 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

Common parent, as used in this provision, meansthat corporate entity that owns or controls an affiliated group of
corporationsthat filesits Federal income tax returns on aconsolidated basis, and of which the offeror isamember.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Socia Security Number or an Employer |dentification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulationsissued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish theinformation may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRSrecordsto
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

__ TIN:.
__ TIN hashbeen applied for.

____TINisnot required because:
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___ Offerorisanonresident alien, foreign corporation, or foreign partnership that does not haveincome effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States;
____ Offeror isan agency or instrumentality of aforeign government;
____ Offerorisan agency or instrumentality of the Federal Government.
(e) Type of organization.
____ Soleproprietorship;
___ Partnership;
____ Corporate entity (not tax-exempt);
____ Corporate entity (taxexempt);
____ Government entity (Federal, State, or local);
____ Foreign government;
__International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
__ Offerorisnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.
____ Nameand TIN of common parent:

Name:

TIN
(End of provision)

522045 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means aconcern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at |east 51 percent of itsstock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror isawomen-owned business concern and has not represented itsel f
asasmall business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror representsthat it ( ) isawomen-owned business concern.

(End of provision)

52.2095 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (APR 2001)

(a)(2) The Offeror certifies, to the best of its knowledge and belief, that--
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(i) The Offeror and/or any of its Principals --

(A) Are( ) arenot () presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have () havenot ( ), within athreeyear period preceding this offer, been convicted of or had acivil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes rel ating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making fal se statements, tax evasion, or receiving stolen property; and

(C) Are( ) arenot ( ) presently indicted for, or otherwise criminally or civilly charged by agovernmenta entity
with, commission of any of the offenses enumerated in subdivision (a)(2)(i)(D) of thisprovision.

(i) The Offeror has () hasnot ( ), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(D) Have () havenot (), within athree-year period preceding this offer, been convicted of or had acivil judgment
rendered against them for: commission of fraud or acriminal offensein connection with obtaining, attempting to
obtain, or performing apublic (Federa, state, or local) contract or subcontract; violation of Federal or state antitrust
statutesrel ating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making fal se statements, tax evasion, or receiving stolen property; and

(E) Are( ) arenot () presently indicted for, or otherwise criminally or civilly charged by agovernmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of thisprovision.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATESAND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provideimmediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learnsthat its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of theitemsin paragraph (a) of this provision existswill not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of asystem of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
businessdealings.

(e) The certification in paragraph (@) of thisprovision isamaterial representation of fact upon which reliance was
placed when making award. If itislater determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.
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(End of provision)
522156 PLACE OF PERFORMANCE (OCT 1997)
(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, ( ) intends, ( )
does not intend [check applicable block] to use one or more plants or facilitieslocated at adifferent address from the

address of the offeror or respondent asindicated in this proposal or response to request for information.

(b) If the offeror or respondent checks “intends’ in paragraph (a) of thisprovision, it shall insert in the following
spaces the required information:

Place of performance (street Name and address of owner and
address, city, state, county, zip  operator of the plant or facility
code) if other than offeror or respondent

522191 SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2000) ALTERNATE | (OCT 2000) &
ALTERNATE I (OCT 2000)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 233320.

(2) The small business size standard is $27,500,000.

(3) The small business size standard for aconcern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.
(2) (Completeonly if the offeror represented itself asasmall business concern in paragraph (b)(1) of thisprovision.)
The offeror represents, for general statistical purposes, that it () is, ( ) isnot asmall disadvantaged business
concern asdefined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself asasmall business concern in paragraph (b)(1) of thisprovision.)
The offeror represents as part of itsoffer that it ( ) is, ( ) isnot awomen-owned small business concern.

(4) (Complete only if the offeror represented itself as asmall business concern in paragraph (b)(1) of thisprovision.)
The offeror represents as part of itsoffer thatit ( ) is, ( ) isnot aveteran-owned small businessconcern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of itsoffer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of thisprovision). The
offeror represents, as part of its offer, that--

@ 1t()is, ()isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
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changein ownership and control, principal office, or HUBZone employee percentage has occurred sinceit was
certified by the Small Business Administration in accordance with 13 CFR Part 126; and

@i It ( )is, () isnotajoint venture that complies with the requirements of 13 CFR Part 126, and the representation
in paragraph (b)(6)(i) of thisprovision isaccurate for the HUBZone small business concern or concernsthat are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concernsthat are participating in thejoint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

() Black American.

() Hispanic American.

() Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

() Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Idands (Republic of Palau), Republic of the Marshall Idands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana lslands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,
or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Islands, or Nepa).

(c) Definitions. Asusedin this provision--

Service-disabled veteran-owned small business concern--

(1) Meansasmall business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not lessthan 51 percent of the stock of which isowned by one or more service-disabled

veterans; and

(i) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, inthe case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means aveteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern," meansaconcern, including its affiliates, that isindependently owned and operated, not
dominant in thefield of operation in which it isbidding on Government contracts, and qualified asasmall business
under the criteriain 13 CFR Part 121 and the size standard in paragraph () of this provision.

V eteran-owned small business concern means asmall business concern--

(1) Not lessthan 51 percent of which isowned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not lessthan 51 percent of the stock of which isowned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.
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"Women-owned small business concern,”" meansasmall business concern--

(1) Whichisat least 51 percent owned by one or more women or, in the case of any publicly owned business, at
least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(2) If thissolicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clausein thissolicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents afirm's status asasmall, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for adefinition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrativ e remedies, including suspension and debarment; and

(iii) Beineligiblefor participation in programs conducted under the authority of the Act.

(End of provision)

5221921 SMALL BUSINESS SIZE REPRESENTATION FOR TARGETED INDUSTRY CATEGORIES
UNDER THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (MAY 1999)

(Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern
under the size standards of thissolicitation.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the
following.)

No. of Employees Avg. Annual Gross Revenues

____B0orfewer ___ $1millionorless
_51-100 __ $1,000,001- $2 million
_101-250 __ $2,000,001- $3.5 million
_ 251-500 ___ $3,500,001- $5 million
_ 501-750 __ $5,000,001- $10 million
__751-1,000 __ $10,000,001- $17 million
17 million

(End of provision)
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52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees,
that are segregated by explicit directive or arein fact segregated on the basis of race, color, religion, sex, or national
origin because of written or ora policies or employee custom. The term does not include separate or single-user rest
roomsor necessary dressing or sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agreesthat it does not and will not maintain or provide for its employees any segregated facilities
at any of its establishments, and that it does not and will not permit its employeesto perform their services at any
location under its control where segregated facilities are maintained. The Contractor agreesthat abreach of this
clauseisaviolation of the Equal Opportunity clausein this contract.

(c) The Contractor shall include this clausein every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)
5222222  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]thas, [ ] hasnot participated in aprevious contract or subcontract subject to the Equal Opportunity clause of
thissolicitation;

(b)[ ]Ithas, [ ] hasnot, filed al required compliance reports; and

(c) Representationsindicating submission of required compliance reports, signed by proposed subcontractors, will
be obtai ned before subcontract awards.

(End of provision)
522234 RECOVERED MATERIAL CERTIFICATION (OCT 1997)

Asrequired by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror
certifies, by signing this offer, that the percentage of recovered materialsto be used in the performance of the
contract will be at least the amount required by the applicable contract specifications.

5222313 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilitiesthat will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or
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(2) None of itsowned or operated facilitiesto be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility isexempt for at |east one of the following reasons:
(Check each block that isapplicable.)

[ ] (i) Thefacility does not manufacture, process or otherwise use any toxic chemicalslisted under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ 1 (i) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ ] (iii) Thefacility does not meet the reporting threshol ds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[1(iv) Thefacility does not fall within Standard Industria Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ 1 (v) Thefacility isnot located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Marianalslands, or any
other territory or possession over which the United States hasjurisdiction.

52.226:2 HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION
REPRESENTATION (MAY 2001)

(a) Definitions. Asused in this provision--

Historically black college or university means an ingtitution determined by the Secretary of Education to meet the
requirements of 34 CFR 608.2. For the Department of Defense, the Nationa Aeronautics and Space Administration,
and the Coast Guard, the term also includes any nonprofit research institution that was an integral partof such a
college or university before November 14, 1986.

Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of the
Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as
defined in Section 316(b)(1) of the Act (20 U.S.C. 11014)).

(b) Representation. The offeror representsthat it--

()is( )isnotahistorically black college or university;

() is( ) isnotaminority institution.

(End of provision)

522301 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (JUN 2000)

Note: This notice does not apply to small businesses or foreign governments. Thisnoticeisin three parts, identified
by Roman numerals| through 1.

Offerors shall examine each part and provide the requested information in order to determine Cost Accounting
Standards (CAS) requirements applicable to any resultant contract.

If the offeror isan educational institution, Part |1 does not apply unless the contemplated contract will be subject to
full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

|. DISCLOSURE STATEMENT--COST ACCOUNTING PRACTICES AND CERTIFICATION
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(8 Any contract in excess of $500,000 resulting from this solicitation will be subject to the requirements of the Cost
Accounting Standards Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in 48
CFR 9903.201-1.

(b) Any offeror submitting aproposal which, if accepted, will result in a contract subject to the requirements of 48
CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR
9903.202. When required, the Disclosure Statement must be submitted as a part of the offeror's proposal under this
solicitation unlessthe offeror has already submitted a Disclosure Statement disclosing the practicesused in
connection with the pricing of this proposal. If an applicable Disclosure Statement has already been submitted, the
offeror may satisfy the requirement for submission by providing theinformation requested in paragraph (c) of Part |
of thisprovision.

CAUTION: Inthe absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall
not, by virtue of such disclosure, be deemed to be aproper, approved, or agreed-to practicefor pricing proposalsor
accumulating and reporting contract performance cost data.

(c) Check the appropriate box below:

(1) Certificate of Concurrent Submission of Disclosure Statement.

The offeror hereby certifiesthat, asapart of the offer, copies of the Disclosure Statement have been submitted as
follows: (i) original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal
agency official authorized to act in that capacity (Federal official), as applicable, and (ii) one copy to the cognizant
Federal auditor.

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the
cognizant ACO or Federa official and/or from the loose-leaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statement: Name and Address of Cognizant ACO or Federd Official
Where Filed:

The offeror further certifiesthat the practices used in estimating costsin pricing this proposal are consistent with the
cost accounting practices disclosed in the Disclosure Statement.

(2) Certificate of Previously Submitted Disclosure Statement.
The offeror hereby certifies that the required Disclosure Statement was filed asfollows:

Date of Disclosure Statement: Name and Address of Cognizant ACO or Federal
Officiad Where Filed:

The offeror further certifiesthat the practices used in estimating costsin pricing this proposal are consistent with the
cost accounting practi ces disclosed in the applicable Disclosure Statement.

(3) Certificate of Monetary Exemption.

Theofferor hereby certifiesthat the offeror, together with all divisions, subsidiaries, and affiliates under common
control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling more than
$50 million (of which at least one award exceeded $1 million) in the cost accounting period immediately preceding
the period in which this proposal was submitted. The offeror further certifiesthat if such status changes before an
award resulting from this proposal, the offeror will advise the Contracting Officer immediately.

(4) Certificate of Interim Exemption.



DACA41-01-R-0012
Page 43 of 75

The offeror hereby certifiesthat (i) the offeror first exceeded the monetary exemption for disclosure, asdefined in
(3) of thissubsection, in the cost accounting period immediately preceding the period in which this offer was
submitted and (i) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure
Statement. The offeror further certifiesthat if an award resulting from this proposal has not been made within 90
days after the end of that period, the offeror will immediately submit arevised certificate to the Contracting Officer,
in the form specified under subparagraph (c)(1) or (c)(2) of Part | of thisprovision, as appropriate, to verify
submission of acompleted Disclosure Statement.

CAUTION: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or
subcontract of $50 million or morein the current cost accounting period may not claim this exemption (4). Further,
the exemption applies only in connection with proposals submitted before expiration of the 90-day period following
the cost accounting period in which the monetary exemption was exceeded.

[1. COST ACCOUNTING STANDARDS-ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and el ectsto do so, the offeror shall
indicate by checking the box below. Checking the box below shall mean that the resultant contract is subject to the
Disclosure and Consistency of Cost Accounting Practices clausein lieu of the Cost Accounting Standards clause.

() Theofferor hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48
CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost
Accounting Practices clause because during the cost accounting period immediately preceding the period in which
this proposal was submitted, the offeror received less than $50 million in awards of CAS-covered prime contracts
and subcontracts. The offeror further certifiesthat if such status changes before an award resulting from this
proposal, the offeror will advise the Contracting Officer immediately.

CAUTION: Anofferor may not claim the above digibility for modified contract coverage if this proposa is
expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current cost
accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract of $25 million
or more.

[11. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS

The offeror shall indicate bel ow whether award of the contemplated contract would, in accordance with
subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting
practices affecting existing contracts and subcontracts.

()YES( )NO

(d) The Contractor shall includein al negotiated subcontracts which the Contractor entersinto, the substance of this
clause, except paragraph (b), and shall require such inclusion in all other subcontracts, of any tier, including the
obligation to comply with all CASin effect on the subcontractor’ s award date or if the subcontractor has submitted
cost or pricing data, on the date of final agreement on price as shown on the subcontractor’ s signed Certificate of
Current Cost or Pricing Data. If the subcontract is awarded to abusiness unit which pursuant to 48 CFR 9903.201-3
issubject to other types of CAS coverage, the substance of the applicable clause set forth in subsection 30.201-4 of
the Federal Acquisition Regulation shall beinserted. Thisrequirement shall apply only to negotiated subcontractsin
excess of $500,000, except that the requirement shall not apply to negotiated subcontracts otherwise exempt from
therequirement to include a CAS clause as specified in 48 CFR 9903.201- 1.

(End of clause)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."
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Asused in this provision--

(a) "Government of aterrorist country” includes the state and the government of aterrorist country, aswell asany
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country” means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export

Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be acountry the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countriesinclude:

Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means--

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securitiesin "nominee shares," "street names," or some

other method of holding securities that does not disclose the beneficial owner;

(i) Holding a management position in the firm, such asadirector or officer;

(i) Ability to control or influence the election, appointment, or tenure of directors or officersin thefirm;

(iv) Ownership of 10 percent or more of the assets of afirm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of afirm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirm if the government
of aterrorist country hasasignificant interest in the firm or subsidiary or, in the case of asubsidiary, the firm that
ownsthe subsidiary, unlessawaiver is granted by the Secretary of Defense.

(c) "Disclosure."

If the government of aterrorist country hasasignificant interest in the Offeror or asubsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isasubsidiary, it shall also disclose
any significant interest the government of aterrorist country hasin any firmthat owns or controlsthe subsidiary.
Thedisclosure shall include -

(2) Identification of each government holding asignificant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. Theterm suppliesisdefined in the
Transportation of Suppliesby Seaclause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipatet hat supplieswill be transported by seain the performance of any contract or subcontract
resulting from this solicitation.
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(2) Does not anticipate that supplieswill be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Suppliesby Seaclause. If the
Offeror representsthat it will not use ocean transportation, the resulting contract will a so include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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Subcontracting Plan for subject project includes the requirements of Public Law 95-507, Public Law 101-507 Public
Law 99-661, Public Law 100-180, FAR Part 19, FAR Clause 52.219-9 and Acquisition Letter 92-9.

CONTRACTOR NAME:

PROJECT TITLE:

CONTRACT NUMBER:

SOLICITATION NUMBER:

NEGOTIATED ACQUISITION: When acontract or contract modification, inclusive of all options, which
individually isexpected to exceed $500,000 ($1,000,000 for construction) and has subcontracting possibilities, shall
require the apparently successful offeror to submit an acceptable subcontracting plan which separately identifies
subcontracts with Small Business and Small Disadvantaged Businesses as required by FAR 19.7 prior to award.

SEALED BID ACQUISITION: When acontract or contract modification, inclusive of al options, which
individually isexpected to exceed $500,000 ($1,000,000 for construction) and has subcontracting possibilities, shall
require the bidder selected for award to submit an acceptable subcontracting plan which separately identifies
subcontracting with Small Business and Small Disadvantaged Businesses asrequired by FAR 19.7 prior to award.
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SMALL BUSINESSAND SMALL DISADVANTAGED
BUSINESS SUBCONTRACTING PLAN

DATE:

Thefollowing, together with any attachments, are hereby submitted as a Subcontracting Plan to satisfy the
applicable requirements of Public Law 99-661, Public Law 100-180, Public Law 95-507, Public Law 99-661, Public
Law 100-800, FAR 19.7, FAR Clause 52.219-9 and Acquisition L etter 92-9.

1

2

The firm of has issued a Policy Statement and Evidence of Internal Guidance
to Company buyersrecognizing commitment to Public Law 99-661 and Public Law 100-180. This Policy Statement
defines the Corporate and Management Commitment as evidenced in an individual plan and master plan by
specifically referencing the Public Laws regarding Small Disadvantaged Businesses (SDB's) and Historically Black
Colleges and UniversitiesMinority Institutions (HBCU/MI's).

(@) Thetota contract or modification amount, inclusive of all options, are $

(b) Thefollowing estimated dollar value of all planned subcontracting dollars (to all types of business
concerns) under this contract are $ . (Leave blank if an Indefinite Delivery Type Contract)

GOALS FOR THE BASIC CONTRACT

(c) Thefollowing percentage goalsare applicable to the contract cited above or to the contract awarded under
the solicitation cited.

@)

(i)

Small Business concerns:

__ % of total planned subcontracting dollars under this contract will go to subcontractors who are Small
Business concerns. (If an Indefinite Delivery Type Contract - this percentage will be applied to al
Delivery Orders.) (U.S. Army Corps of Engineers Goal - 61.0%)

Small Disadvantaged Business (SDB) Concerns:

__ % of total subcontract dollars under this contract will go tosubcontractors who are small business
concerns owned and controlled by socially economically disadvantaged individuals (SDB's). (USACE
and EPA SDB God - 8.0 Percent) (PL 101-507) This percentageisasubset of 2.(c)(i).

Per DFAR 219.704, SDB Concernsaso include:

Historically Black Colleges and Universities/Minority Institutions (HBCU/MI's).

_ % of total subcontract dollars under this contract will go to subcontractorswho are HBCU/MI's.
This percentageis asubset of 2.(c)(ii).

Per Public Law 101-57 (EPA -Superfund Projects Only) SDB includes Small Women-Owned Business
Concerns.

% of total subcontract dollars under this contract will go to Small Women-Owned businesses. This
percentageisasubset of 2.(c)(ii).

(USACE & EPA SDB Goa for Superfund are - 8% of total contract dollars).

(d) Thefollowing dollar values correspond to the percentage goals shown in (c) above.

@)

Total dollars planned to be subcontracted to small business concerns. $ (Leave Blank if an

Indefinite Delivety Contract).

(i) Totd dollarsintended to be subcontracted to small disadvantaged business concerns: $ . This
dollar amount isincluded in the amount shown under 2.(c)(i), above, as a subset. (Leave Blank if an
Indefinite Delivery Contract).
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Tota dollarsintended to be subcontracted to HBCU/MI's: $ . Thisdollar amount isincluded in
the amount shown under 2.(c)(ii), above, asasubset. (Leave Blank if an Indefinite Delivery Contract).

Total dollarsintended to be subcontracted to Small Women-Owned Businesses: $ . For EPA
Superfund this dollar amount isincluded in the amount shown under 2.(c)(ii), above, asasubset. (Leave
Blank if an Indefinite Delivery Contract).

GOALSFOR OPTIONS
(whenapplicable)

Separate goals are established for each option.
The following must be completed for each Option:

Option Description:

Thefollowing percentage goals are applicable to the option referenced above.

() Small Businessconcerns:
__%of total planned subcontracting dollars under this option will go to subcontractorswho are Small
Business concerns. (U.S. Army Corps of Engineers Goal - 61.0%)

(i) Small Disadvantaged Business (SDB) Concerns:

__% of total subcontract dollarsfor this Option will go to subcontractors who are small business concerns
owned and controlled by socially economically disadvantaged individuals (SDB's). (USACE and EPA
SDB God - 8.0 Percent) (PL 101-507) This percentageisasubset of 2.(c)(i).

Per DFAR 219.704, SDB Concernsaso include:

Historically Black Colleges and Universities/Minority Institutions (HBCU/MI's).

__% of total subcontract dollars under thisoption will go to subcontractorswho are HBCU/MI's. This
percentageisasubset of 2.(c)(ii).

Per Public Law 101-57 (EPA -Superfund Projects Only) SDB include Small Women-Owned Business
Concerns.

__%of total subcontract dollars under this option will go to Small Women-Owned Businesses. This
percentageisasubset of 2.(c)(ii). (USACE & EPA SDB Goal for Superfund are - 8% of total dollars).

OPTIONS
Thefollowing dollar values correspond to the percentage goal s shown above.

(i) Total dollarsplanned to be subcontracted to small business concerns: $ . (Leave Blank if an
Indefinite Delivery Contract).

(i) Total dollarsintended to be subcontracted to small disadvantaged business concerns: $ . This
dollar amount isincluded in the amount shown under 2.(c)(i), above, as asubset. (Leave Blank if an
Indefinite Delivery Contract).

Total dollarsintended to be subcontracted to HBCU/MI's: $ .Thisdollar amount isincluded in
the amount shown under 2.(c)(ii), above, asasubset. (Leave Blank if an Indefinite Delivery Contract).

Total dollars intended to be subcontracted to Small Women-Owned Businesses. $ . For EPA Superfund

thisdollar amount isincluded in the amount shown under 2.(c)(ii), above, as asubset. (Leave Blank if an
Indefinite Delivery Contract).
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(e) Thefollowing principal suppliesand/or services aong with the firm name for the Small Business or Small
Disadvantaged Business Concern (if known) for traditional and non-traditional areas will be subcontracted
under this contract, and distributed among small and small disadvantaged business concerns (FAR 52.219-
9(d)(3)) isasfollows:

Note: * To besubcontracted to small business concerns.
** To be subcontracted to small disadvantaged business concerns.
*** To be subcontracted to HBCU/MI's.
**** To be subcontracted to Small & Women-Owned business concerns.

(f) A description of suppliesand servicesto be subcontracted and planned for subcontracting to Small and
Small Disadvantaged Businesses are as follows:

(i) Discussion of proposal preparation with the Small and SDB firms and/or extent to which
subcontracting to these firms may reasonably be assured will be accomplished by:

(ii) Generic listing of routine suppliesand servicesincluded in the materialslisting for this contract

(iii) Projectswill be reviewed for possible breakout of work effort for SDB acquisitions. (FAR
52.219(e)(1)/(2))

(iv) Specific areaswill be targeted, when appropriate, for technical review and identify specific areasfor
consideration for breakout for SDB competition. Effortswill be made to work with large business
subcontractorsto insure flowdown.
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(g) Thefollowing method was used in devel oping subcontract goals (i.e. statement explaining how the product
and service areasto be subcontracted were established, how the areas to be subcontracted to small and small
disadvantaged business concerns were determined and how small and small disadvantaged business concerns
capabilities were determined, to include identification of sources used in making those determinations.) Goals
will be sought that are realistic in view of actions stated to be taken inother portions of the plan and make or
buy plan, if applicable. The goa as established is reasonablein comparison with past experience, yet indicates
reasonabl e effort to improve on past experiencein terms of dollars, number of SDBsinvolved, and movement
into areas without previous SDB involvement. SDBswill be given every opportunity to perform on large
projects as asubcontractor.  Forecasts for improvement will be sought toward subcontracting efforts to Small
and SDBs.

(h) Effortstoincrease awardsto small and small disadvantaged businessfor non-complex and general
housekeeping supplies or services has been accomplished by:

(i) Effortstoincreasethe number of SDB sources awarded subcontracts and establishing plansto use SDB set-
asides and the extent of our intention to use SDB set-asides (DFAR 219.705.4(a)(3)) isasfollows:

() Effortsto increase the number of HBCU & MI awarded subcontracts (DFAR 219.705.4) isasfollows:

(k) Obstaclesin awarding subcontractsto SDB & HBCU/MI'scurrently onfileare:

() Indirect and overhead costs (check one below):

__havebeen __havenot been
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If "have been" is checked, explain the method used in determining the proportionate share of indirect and

overhead cost to be all ocated as subcontractsto small business concerns and small disadvantaged business
concerns.

Thefollowing individual will administer the subcontracting program:

Name; Title:

Address;

Telephone Number:

Thisindividual's specific duties, asthey relate to the firm's subcontracting program, are asfollows:

General overal responsibility for this company's Small Business Program, the devel opment, preparation and
execution of individual subcontracting plans and for monitoring performance relative to contractual subcontracting
requirements contained in this plan, including but not limited to:

(@) Developing and maintaining bidderslists of small and small disadvantaged business concernsfrom all
possiblesources.

(b) Ensuring that procurement packages are structured to permit small and small disadvantaged business
concerns to participate to the maximum extent possible.

() Assuring inclusion of small and SDB concernsin al solicitations for products or serviceswhich they are
capable of providing.

(d) Reviewing solicitationsto remove statements, clauses, etc. which may tend to restrict or prohibit SB and
SDB participation.

(e) Ensuring periodic rotation of potential subcontractorson bidderslists.

(f) Ensuringthat the bid proposal review board documentsits reasonsfor not selecting low bids submitted by
small and small disadvantaged business concerns.

(9) Ensuring the establishment and maintenance of records of solicitations and subcontract award activity.

(h) Attending or arranging for attendance of company counselors at Business Opportunity Workshops,
Minority Business Enterprise Seminars, Trade Fairs, etc.

(i) Monitoring attainment of proposal goals.
() Preparing and submitting periodic subcontracting reports required.

(k) Coordinating contractor's activities during the conduct of compliance reviews by Federal agencies.
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Counsel and discuss subcontracting opportunities with representatives of small and small disadvantaged

business firms.

(m) Provide notice to subcontractors concerning penalties for misrepresentations of business status as small
business or small disadvantaged businessfor the purpose of obtaining asubcontract.

Q)

Coordinating the conduct of contractor's activitiesinvolving itssmall and small disadvantaged business

subcontracting program.

(0)

Additionsto (or deletions from) the duties specified above are asfollows:

4. Thefollowing effortswill be taken to insure that small and small disadvantaged business concernswill have an
equitable opportunity to compete for subcontracts:

@

(b)

Outreach efforts will be made asfollows:

(i) Effortsare madeto contact and work with specific commercial, trade associations, minority and small
business trade associations or governmental organizationsto assist in identifying potential sourcesfor items
not traditionally awarded to Small Business and SDB's (FAR 52.219) are asfollows:

(i) Contactswith businessdevelopment organizations.

(iii) Attendance at small and minority business procurement conferences and tradefairs.
(iv) Sources will be requested from SBA's PASS system.

Thefollowing internal efforts will be made to guide and encourage buyers:

(i) Workshops, seminarsand training program will be conducted.

(i) Activitieswill be monitored to evaluate compliance with this subcontracting plan.

(iii) Evaluation of the small and SDB award performance and program effectiveness (19.704(a)(6) against
the established goals, company -wide and for all individual planswill be accomplished by:

(iv) All effortswill be made to include small and SDB firms by name as members of the original team for
providing major services.

(v) Special effortswill be made to establish long-range relationship, including leader-follower techniques
(FAR 19.705-4(d)).
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(c) Small and small disadvantaged business concern source lists, guides and other dataidentifying small and
small disadvantaged business concerns will be maintained and utilized by buyersin soliciting subcontracts.

(d) Inareaswhere appropriate, effortsto review HBCU/M|'sfor involvement in corporate planning or
individua contract plan will be sought. (DFAR 219.705-4)

(e) Additionsto (or deletions from) the above listed efforts are asfollows:

5. (Firm Name) agrees that the clause entitled Utilization of Small Business Concerns and
Small Business Concerns Owned and Controlled by Socially and Economically Disadvantaged Individuals (FAR
52.219-8) will beincluded in al subcontracts that offer further subcontracting opportunities. All subcontractors
except small business concerns who receive subcontracts in excess of $500,000 ($1,000,000 for Construction) will
be required to adopt and comply with asubcontracting plan similar to thisone. (FAR 19.708(b). Such planswill be
reviewed by comparing them with the provisions of Public Law 95-507 and FAR Clause 52.219-9 and assuring that
all minimum requirements of an acceptabl e subcontracting plan have beensatisfied. The acceptability of percentage
goasshall be determined on a case-by-case basis depending on the supplies/servicesinvolved, the availability of
potential small and small disadvantaged subcontractors, and prior experience. Once approved and implemented,
planswill be monitored through the submission of periodic reports, and/or, astime and availability of funds permit,
periodic visitsto subcontractorsfacilities to review applicable records and subcontracting program progress.

6. (Firm Name) agrees to submit such periodic reports, and cooperate in any studies or surveysas
may be required by the contracting agency or the Small Business Administration in order to determine the extent of
compliance by the bidder withthe subcontracting plan and with the clause entitled Utilization of Small Business
Concerns and Small Business Concerns Owned and Controlled by Socially and Economically Disadvantaged
Individuals, contained in this contract. The Contractor further agreest o submit SF 294 and SF 295 in accordance
with theinstructions on the back of each form.

7. (Firm Name) agrees that they will maintain at least the following types of records to document
compliance with this subcontracting plan:

(@) Smal and small disadvantaged business concern sourcelists, guides and other dataidentifying SB/SDBC
vendors.

(b) Organizations contacted for small and disadvantaged business sources.

(c) Onacontract-by-contract basis, recordson all subcontract solicitations over $100,000, indicating on each
solicitation (1) whether small business concerns were solicited, and if not, why not; (2) whether small
disadvantaged business concerns were solicited, and if not, why not; and (3) reasonsfor thefailure of solicited
small or small disadvantaged business concernsto receive the subcontract award.

(d) Recordsto support other outreach efforts: Contacts with Minority and Small Business Trade Associations,
etc. Attendanceat small and minority business procurement conferences and tradefairs.

(e) Recordsto support internal activitiesto guide and encourage buyers; workshops, seminars, training
programs, etc. Monitoring activitiesto eval uate compliance.

(f) On acontract-by-contract basis, recordsto support subcontract award datato include name and address of
subcontractor.
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(9) Recordsto be maintained in addition to the above are asfollows:

Contractor's Signature;

Typed Name;

Title;

Date;

ThisPlan is Accepted By:

Contracting Officer

Date;



SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt |
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.209-6

52.211-13
52.211-15
52.211-18
52.2152

5221511
52.21512
52.21513
52.21514
52.21515
52.21517
52.21518

52.21519
52.21521

52.216-7 Alt |
52.217-2
52.219-8
52.219-9
52.219-16
52.222-3
52.222-4

52.222-6
52.222-7
52.222-8
52.2229
52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27

Definitions (May 2001) --Alternate |

Gratuities

Covenant Against Contingent Fees

Restrictions On Subcontractor Sales To The Government
Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Fundsfor 1llegal or
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity

MAY 2001
APR 1984
APR 1984
JUL 1995
JUL 1995
JAN 1997

JAN 1997

Limitation On Payments To Influence Certain Federa Transactions JUN 1997

Printed or Copied Double-Sided on Recycled Paper

Protecting the Government's Interest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment
Time Extensions

Defense Priority And Allocation Requirements

Variation in Estimated Quantity

Audit and Records--Negotiation

Price Reduction for Defective Cost or Pricing Data--Modifications

Subcontractor Cost or Pricing Data

Subcontractor Cost or Pricing Data-M odifications

Integrity of Unit Prices

Pension Adjustments and Asset Reversions

Waiver of Facilities Capital Cost of Money

Reversion or Adjustment of Plans for Postretirement Benefits
(PRB) Other than Pensions

Notification of Ownership Changes

Requirements for Cost or Pricing Data or Information Other Than

Cost or Pricing Data--M odifications
Allowable Cost and Payment (Apr 1998) - Alternate |
Cancellation Under Multiyear Contracts
Utilization of Small Business Concerns
Small Business Subcontracting Plan
Liquidated Damages-Subcontracting Plan
Convict Labor
Contract Work Hours and Safety Standards Act - Overtime
Compensation
Davis Bacon Act
Withholding of Funds
Payrolls and Basic Records
Apprentices and Trainees
Compliance with Copeland Act Requirements
Subcontracts (Labor Standards)
Contract Termination-Debarment
Compliance with Davis -Bacon and Related Act Regulations.
Disputes Concerning Labor Standards
Certification of Eligibility
Prohibition Of Segregated Facilities
Equal Opportunity
Affirmative Action Compliance Requirements for Construction

AUG 2000
JUL 1995

SEP 2000
SEP 1990
APR 1984
JUN 1999
OCT 1997
OCT 1997
OCT 1997
OCT 1997
DEC 1998
OCT 1997
OCT 1997

OCT 1997
OCT 1997

FEB 1997
OCT 1997
OCT 2000
OCT 2000
JAN 1999
AUG 1996
SEP 2000

FEB 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1999
FEB 1999
FEB 1999
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52.222-35

52.222-36
52.222-37

52.223-3
52.223-6
52.22314
52.225-13
52.226-1

52.227-1
52.227-2

52.227-4
52.228-1
52.2282
52.228'5
52.22811
52.228-14
52.229-3
52.229-5
52.230-2
52.232-5
52.232-17
52.232-23 Alt |
52.232-33

52.2331
52.2333
52.236-3
52.236-5
52.236-6
52.236-8
52.236-10
52.236-11
52.236-12
52.236-13
52.236-15
52.236-17
52.236-:21 Alt 1
52.236-26
52.242-13
52.242-14
52.244-5
52.244-6
52.2451
52.2452
52.246-12
52.247-34
52.248-3
52.249-2 Alt |

52.249-10
52.2531

Affirmative Action For Disabled Veterans And V eterans of the
Vietnam Era
Affirmative Action For Workers With Disabilities

Employment Reports On Disabled Veterans And Veterans Of The

Vietnam Era

Hazardous Materia |dentification And Material Safety Data
Drug Free Workplace

Toxic Chemical Release Reporting

Restrictions on Certain Foreign Purchases

Utilization Of Indian Organizations And Indian-Owned Economic

Enterprises
Authorization and Consent
Notice And Assistance Regarding Patent And Copyright
Infringement
Patent I ndemnity-Construction Contracts
Bid Guarantee
Additional Bond Security
Insurance - Work On A Government Installation
Pledges Of Assets
Irrevocable Letter of Credit
Federal, State And Local Taxes
Taxes--Contracts Performed In U S Possessions Or Puerto Rico
Cost Accounting Standards
Payments under Fixed-Price Construction Contracts
Interest
Assignment of Claims (Jan 1986) - Alternate |
Payment by Electronic Funds Transfer--Central Contractor
Registration
Disputes
Protest After Award
Site Investigation and Conditions Affecting the Work
Material and Workmanship
Superintendence by the Contractor
Other Contracts
Operations and Storage Areas
Use and Possession Prior to Completion
Cleaning Up
Accident Prevention
Schedules for Construction Contracts
Layout of Work

APR 1998

JUN 1998
JAN 1999

JAN 1997
MAY 2001
OCT 2000
JUL 2000
JUN 2000

JUL 1995
AUG 1996

APR 1984
SEP 1996
OCT 1997
JAN 1997
FEB 1992
DEC 1999
JAN 1991
APR 1984
APR 1998
MAY 1997
JUN 1996
APR 1984
MAY 1999

DEC 1998
AUG 1996
APR 1984
APR 1984
APR 1984
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

Specifications and Drawings for Construction (Feb 97) - Alternae IAPR 1984

Preconstruction Conference
Bankruptcy

Suspension of Work
Competition In Subcontracting

Subcontracts for Commercial Items and Conmercial Components

Property Records

Government Property (Fixed Price Contracts)
I nspection of Construction

F.O.B. Destination

Vaue Engineering-Construction

FEB 1995
JUL 1995
APR 1984
DEC 199%
MAY 2001
APR 1984
DEC 1989
AUG 1996
NOV 1991
FEB 2000

Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996

1996) - Alternate|
Default (Fixed-Price Construction)
Computer Generated Forms

APR 1984
JAN 1991
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252.201-7000
252.203-7001

252.203-7002
252.204-7003
252.204-7004
252.205-7000
252.209-7000

252.209-7003
252.209-7004

252.215-7000
252.215-7002
252.219-7003

252.225-7012
252.225-7031
252.227-7033
252.231-7000
252.236-7000
252.236- 7006
252.243-7001
252.243-7002
252.244-7000

252.245-7001
252.246-7000
252.247-7023
252.247-7024
252.248-7000

Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies

Display Of DOD Hotline Poster

Control Of Government Personnel Work Product

Required Central Contractor Registration

Provisions Of Information To Cooperative Agreement Holders
Acquisition From Subcontractors Subject To On-Site Inspection
Under The Intermediate Range Nuclear Forces (INF) Treaty
Compliance With Veterans Employment Reporting Requirements
Subcontracting With Firms That Are Owned or Controlled By The
Government of a Terrorist Country

Pricing Adjustments

Cost Estimating System Requirements

Small, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan (DOD Contracts)

Preference For Certain Domestic Commodities

Secondary Arab Boycott Of Israel

Rightsin Shop Drawings

Supplemental Cost Principles

Modification Proposals -Price Breakdown

Cost Limitation

Pricing Of Contract Modifications

Requests for Equitable Adjustment

Subcontracts for Commercial Items and Commercial Components
(DoD Contracts)

Reports Of Government Property

Material Inspection And Receiving Report

Transportation of Suppliesby Sea

Notification Of Transportation Of Supplies By Sea

Preparation Of Value Engineering Change Proposal

CLAUSES INCORPORATED BY FULL TEXT

52.219-4

CONCERNS (JAN 1999)

DEC 1991
MAR 1999

DEC 1991
APR 1992
MAR 2000
DEC 1991
NOV 1995

MAR 1998
MAR 1998

DEC 1991
OCT 1998
APR 1996

AUG 2000
JUN 1992
APR 1966
DEC 1991
DEC 1991
JAN 1997
DEC 1991
MAR 1998
MAR 2000

MAY 1994
DEC 1991

MAR 2000
MAR 2000
MAY 1994
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NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS

(a) Definition. HUBZone small business concern, as used in this clause, means asmall business concern that appears
ontheList of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evauation preference. (1) Offerswill be evaluated by adding afactor of 10 percent to the price of all offers,

except--

(i) Offersfrom HUBZone small business concernsthat have not waived the eval uation preference;

(ii) Otherwise successful offersfrom small business concerns,

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for

application of the Act is exceeded (see 25.402 of the Federa Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with aforeign government.
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(2) Thefactor of 10 percent shall be applied on alineitem basis or to any group of items on which award may be
made. Other eval uation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that isboth aHUBZone small business concern and asmall disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price eval uation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

Theseindividual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZonesmall business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreementsin paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

____ Offeror electsto waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the costof personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from anonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns,

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
will be spent on the concern's employees or the empl oyees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employeesor the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of thisclause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agreesto furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply
in connection with construction or service contracts.

(End of clause)

52.22511 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM--CONSTRUCTION
MATERIALS UNDER TRADE AGREEMENTS (FEB 2000)

(a) Definitions. Asused in this clause-
Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term aso includesanitem brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systemsincorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how theindividual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.
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Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificateisissued); or

(2) For components manufactured by the Contractor, al costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associ ated with the manufacture of the end product.

Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark.

Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong
Kong, Ireland, Isradl, Itay, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Maawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, SierraLeone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo,
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Y emen.

Designated country construction material means a construction material that--

(1) Iswhoally the growth, product, or manufacture of adesignated country; or

(2) Inthe case of aconstruction material that consistsin whole or in part of materials from another country, has been
substantially transformed in adesignated country into anew and different construction material distinct from the
materials from which it was transformed.

Domestic construction material means--

(1) Anunmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of al its components. Components of foreign
origin of the same class or kind for which nonavailahility determinations have been made are treated as domestic.
Foreign construction material means a construction material other than adomestic construction material.

North American Free Trade Agreement country means Canadaor Mexico.

North American Free Trade Agreement country construction material means a construction material that--

(1) Iswhoally the growth, product, or manufacture of aNorth American Free Trade Agreement (NAFTA) country; or
(2) Inthe case of aconstruction material that consistsin whole or in part of materials from another country, has been
substantialy transformed inaNAFTA country into anew and different construction material distinct from the

materias from which it was transformed.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Marianalslands, and any other place subject to U.S. jurisdiction, but does not include leased bases.
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(b) Congtruction materials. (1) This clause implementsthe Buy American Act (41 U.S.C. 10a-10d) and the Balance
of Payments Program by providing a preference for domestic construction material . In addition, the Contracting
Officer has determined that the Trade Agreements Act and the North American Free Trade Agreement (NAFTA)
apply to thisacquisition. Therefore, the Buy Arrerican Act and Balance of Payments Program restrictions are
waived for designated country and NAFTA country construction materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) Therequirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government asfollows:

Thefollowing articles hav e been determined to be non-available in accordance with FAR 25.103(b):

Acetylene, black.

Agar, bulk.

Anise.

Antimony, as metal or oxide.

Asbestos, amosite, chrysotile, and crocidolite.

Bananas.

Bauxite.

Beef, corned, canned.

Beef extract.

Bephenium hydroxynapthoate.

Bismuth.

Books, trade, text, technical, or scientific; newspapers; pamphlets; magazines; periodicals; printed briefs and
films; not printed in the United States and for which domestic editions are not available.
Brazil nuts, unroasted.

Cadmium, ores and flue dust.

Calcium cyanamide.

Capers.

Cashew nuts.

Castor beans and castor oil.

Chalk, English.

Chestnuts.

Chicle.

Chrome ore or chromite.

Cinchonabark.

Cobalt, in cathodes, rondelles, or other primary ore and metal forms.
Cocoa beans.

Coconut and coconut meat, unsweetened, in shredded, desiccated, or similarly prepared form.
Coffee, raw or green bean.

Colchicine alkaloid, raw.

Copra.

Cork, wood or bark and waste.

Cover glass, microscopedlide.

Cranerail (85-pound per foot).

Cryolite, natural.

Dammar gum.

Diamonds, industrial, stones and abrasives.

Emetine, bulk.

Ergot, crude.

Erythrityl tetranitrate.

Fair linen, atar.

Fibers of thefollowing types: abaca, abace, agave, coir, flax, jute, jute burlaps, palmyra, and sisal.
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Goat and kidskins.

Graphite, natural, crystalline, crucible grade.

Hand file sets (Swiss pattern).

Handsewing needles.

Hemp yarn.

Hog bristlesfor brushes.

Hyoscine, bulk.

| pecac, root.

lodine, crude.

Kaurigum.

Lac.

L eather, sheepskin, hair type.

Lavender oil.

Manganese.

Menthal, natural bulk.

Mica.

Microprocessor chips (brought onto a Government construction site as separate units for incorporation into
building systems during construction or repair and alteration of rea property).
Nickel, primary, iningots, pigs, shots, cathodes, or similar forms; nickel oxide and nickel salts.
Nitroguanidine (also known as picrite).

Nux vomica, crude.

Qiticicaoil.

Oliveail.

Olives (green), pitted or unpitted, or stuffed, in bulk.
Opium, crude.

Oranges, mandarin, canned.

Petroleum, crude ail, unfinished oils, and finished products.
Pine needle ail.

Platinum and related group metals, refined, as sponge, powder, ingots, or cast bars.
Pyrethrum flowers.

Quartz crystals.

Quebracho.

Quinidine.

Quinine.

Rabbit fur felt.

Radium salts, source and special nuclear materials.
Rosettes.

Rubber, crude and latex.

Rutile.

Santonin, crude.

Secretin.

Shellac.

Silk, raw and unmanufactured.

Spare and replacement parts for equipment of foreign manufacture, and for which domestic parts are not
available.

Spicesand herbs, in bulk.

Sugars, raw.

Swords and scabbards.

Talc, block, stetite.

Tantalum.

Tapiocaflour and cassava

Tartar, crude; tartaric acid and cream of tartar in bulk.
Teainbulk.

Thread, metallic (gold).

Thymeail.
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Tinin bars, blocks, and pigs.

Triprolidine hydrochloride.

Tungsten.

Vanillabeans.

VVenom, cobra.

Wax, carnauba.

Wire glass.

Woods; logs, veneer, and lumber of the following species. Alaskan yellow cedar, angelique, bal sa, ekki,
greenheart, lignum vitae, mahogany, and teak.

Yarn, 50 Denier rayon.

The determination in paragraph (8) of this section does not apply if the contracting officer learns before thetime
designated for receipt of bidsin sealed bidding or final offersin negotiation that an article on thelist isavailable
domestically in sufficient and reasonably available quantities of a satisfactory quality.

(4) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of
Payments Program, the Contracting Officer will use afactor of 50 percent;

(i) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would beimpracticable or inconsistent with the public interest; or

(iii) The construction materia is not mined, produced, or manufactured in the United Statesin sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall
include adequate information for Government eval uation of the request, including--

(A) A description of the foreign and domestic construction materials,

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availahility;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of thereason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(it) A request based on unreasonable cost shall include areasonable survey of the market and acompleted price
comparison table in the format in paragraph (d) of thisclause.

(iii) The price of construction materia shall include all delivery coststo the construction site and any applicable
duty (whether or not aduty -free certificate may be issued).
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(iv) Any Contractor request for adetermination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basisfor the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differentia established in paragraph (b)(4)(i) of this

clause.

(3) Unlessthe Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments

Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description Unit of Quantity Price (Dollars)
Measure \1\

Item 1:
Foreign construction material. | evviiiies | ceiiiiinenes | crieiens
Domestic construction material. ™ | ceveeviiiee | cvevieieenee | ceeeeeenn.

Item 2:

Foreign construction material. | evviiiies | ceiiiiinenes | crieiens

Domesgtic construction material. | ceeeeeieiees | cveiveiiieee | eeienenee.
\I\Include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free entry certificate is issued). List n ame, address, telephone number, and contact for
suppliers surveyed. Attach copy of response; if oral, attach summary. Include other
applicable supporting information.

(End of Clause)

52.22815 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-

(a) Definitions. Asused in this clause-

Original contract price meansthe award price of the contract; or, for requirements contracts, the price payablefor
the estimated total quantity; or, for indefinite-quantity contracts, the price payablefor the specified minimum
quantity. Original contract price does not include the price of any options, except those options exercised at thetime
of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or |ess, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer asfollows:

(2) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.
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(3) Additiona bond protection. (i) The Government may require additional performance and payment bond
protection if the contract priceisincreased. Theincreasein protection generally will equal 100 percent of the
increasein contract price.

(i) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified int he Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall bein the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocabl e letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financia
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c)). Any waiver of the right to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right iswaived, and exe cuted after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)
52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2001)

Notwithstanding any other payment termsin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day acheck isdated or the date of an electronic fundstransfer. Definitions of pertinent terms are set
forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are
calendar days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on
Saturdays, Sundays, and legal holidays.)

(&) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, asfollows:

(i) Progress payments, if provided for elsewherein this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated
billing office. If the designated billing office failsto annotate the payment request with the actual date of receipt at
thetime of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request,
provided a proper payment request is received and thereis no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approva for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of al work and presentation of release of all claims against
the Government arising by virtue of the contract, and paymentsfor partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the priceis stated
separately in the contract):
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(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of aproper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever islater. If the designated billing office failsto annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided aproper invoiceisreceived and thereis no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) On afina invoice wh ere the payment amount is subject to contract settlement actions (e.g., rel ease of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoicesto the designated billing office specified
in the contract. A proper invoice must include theitemslisted in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If theinvoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated hilling office received the invoice, with astatement of the reasonswhy it isnot aproper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possibl e to the date of mailing or
transmission.)

(iit) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the sasme asthat in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defectiveinvoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(iX) Any other information or documentation required by the contract.
(x) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. Aninterest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(@(3)(i) through (a)(3)(iii) of thisclause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government businessis not expected to
be conducted, payment may be made on the following business day without incurring alate payment interest

penalty.
(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
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(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateisreferred to
asthe"Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. The interest penalty shall accrue daily on theinvoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
incrementsinclusive from the first day after the due date throughthe payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penaltiesif not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of adefective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustmentswill be made by the designated payment office for errorsin cal culating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed t he work or services in accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actua date of
acceptance or approval. Constructive acceptance or constructive approval regquirementsdo not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with acontract provision. These requirements also do
not compel Government officialsto accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(ii) Thefollowing periods of timewill not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defectsin invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of aclaim for such penalties under the clause at
52.233 1, Disputes, or for morethan 1 year. Interest penalties of lessthan $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issuesinvolving contract compliance, or on amountstemporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. Aninterest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if adiscount for prompt payment istaken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to theinterest penalty
amount if the Contractor--
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(A) Isowed an interest penalty of $1 or more;
(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (8)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional datashall berequired. Contractors shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(2) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iiN)(A) The additiona penalty shall be equal to 100 percent of any original late payment interest penalty, except--
(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be lessthan $25; and

(3) No additional penalty isowed if the amount of the underlying interest pendlty islessthan $1.

(B) If the interest penalty ceasesto accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be cal culated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(38 (6)(iii)(A) of thisclause.

(C) For determining the maximum and minimum additional penalties, the test shall be theinterest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unlesstheinvoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract providesfor
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or asdirected by the Contracting Officer. Contract financing payments shall be made on the[insert day as
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of aproper contract financing request
by the designated billing office. In the event that an audit or other review of a specific financing request isrequired
to ensure compliance with the terms and conditions of the contract, the designated payment officeis not compelled
to make payment by the due date specified.
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(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall includein each subcontract for property or services
(including amateria supplier) for the purpose of performing this contract the following:

(2) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. Aninterest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause-

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(i) Computed at therate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include apayment clauseand an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each
of itssubcontracts, and to require each of its subcontractors to include such clausesin their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisionsthat--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to asubcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the partiesto the subcontract, giving such recognition asthe parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i) A copy of any noticeissued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making arequest for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or aportion of the payment otherwise due such subcontractor is subject to withholding
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from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--
(1) Subcontractor notice. Furnish to the subcontractor anotice conforming to the standards of paragraph (g) of this
clause as soon as practi cable upon ascertaining the cause giving rise to awithholding, but prior to the due date for

subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (€)(1) of thisclause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (€)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Sevendays after correction of theidentified subcontract performance deficiency (unlessthe funds therefor must
be recovered from the Government because of areduction under subdivision (€)(5)(i)) of thisclause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at therate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Noticeto Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(i) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under subparagraph (€)(1) of this clause; and

(B) The datesthat such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld

payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(i) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.

() Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from asupplier or subcontractor of thefirst-tier subcontractor (hereafter referred to
asa"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting adeficiency in such firsttier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determinesthat al or a portion of future payments
otherwise due such first-tier subcontractor is subject to withhol ding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this
clause-

(i) Furnish to thefirst-tier subcontractor anotice conforming to the standards of paragraph (g) of thisclause assoon
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as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next avail able progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. Assoon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(2)(ii) of this clause to such first-tier subcontractor; or

(if) Incur an obligation to pay alate payment interest penalty to such firsttier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall beissuedto a
subcontractor (with acopy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) Theamount to be withheld;
(2) The specific causes for the withhol ding under the terms of the subcontract; and
(3) Theremedia actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time asthe Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of asubcontractor to apayment or alate payment interest penalty under aclauseincluded in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(i) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicia remedies otherwise available to the Contractor or a
subcontractor in the event of adisputeinvolving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by asubcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in asubcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United Statesfor such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

522362 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clausein solicitations and contracts when a fixed-price construction
contract or afixed-price dismantling, demolition, or removal of improvements contract is contemplated and the
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause
in solicitations and contracts when a fixed-price construction or afixed-price contract for dismantling, demolition, or
removal of improvementsis contemplated and the contract amount is expected to be within the small purchase
limitation.
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(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusua nature, which differ materially from those ordinarily
encountered and generally recognized asinhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as aresult of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitabl e adjustment to the contract under this clause shall be alowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
alowed if made after final payment under this contract.

52.236-7 PERMITSAND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicableto the performance of thework. The Contractor shall also be responsible for all damagesto persons or
property that occur asaresult of the Contractor'sfault or negligence. The Contractor shall also be responsiblefor all
materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236:9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect al structures, equipment, and vegetatio n (such astrees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to doso, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with atree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvementsand utilities

(2) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable

carein performing the work. 1f the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

522434 CHANGES (AUG 1987)
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(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be achange order, make changes in the work within the general scope of the contract, including

changes--

(1) Inthe specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) Inthe Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, asused in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes achange shall be treated as achange order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and
(2) that the Contractor regardsthe order as achange order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall betreated asa
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costsincurred more than 20 days before the Contractor giveswritten notice asrequired. Inthe case
of defective specifications for which the Government is responsible, the equitabl e adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(2) receipt of awritten change order under paragraph (&) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement describing the general
nature and amount of the proposal, unlessthis period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under

this contract.

522522 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of aclause may

be accessed electronically at this/these address(es):

http://www.arnet.gov/far/
http://www.acg.osd.mil/dp/dars/dfars/df ars.html
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SECTION 00800 Specia Contract Requirements

CLAUSES INCORPORATED BY REFERENCE:

52.246-21 Warranty of Construction MAR 1994

252.225-7014 Preference For Domestic Specialty Metals MAR 1998

252.225-7030 Restriction On Acquisition Of Carbon, Alloy, And Armor Steel OCT 1992
Plate

CLAUSES INCORPORATED BY FULL TEXT

52.211-:10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (8) commence work under this contract within 10 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than 700 calendar days after the contractor receives the notice to proceed. Thetime stated for
completion shall includefinal cleanup of the premises.

(End of clause)
52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $2000.00 for each calendar day of delay until thework is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
thework is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) Thisclause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49,

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by acontractor or subcontractor at any tier shall be based on actual cost datafor each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costsfor that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region V. Working conditions shall be
considered to be average for determining equipment rates using the schedul e unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparabl e pieces of equipment may be
used or arate may be developed using the formulaprovided in the schedule. For forward pricing, the schedulein
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effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowabl e, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates
for equipment rented from an organi zation under common control, leasepurchase arrangements, and sal e-leaseback
arrangements, will be determined using the schedule, except that actual rateswill be used for equipment leased from
anorganization under common control that has an established practice of |easing the same or similar equipment to
unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing
Proposal Cover Shest.

(End of clause)

52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)--EFARS

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials delivered to
the contractor at |ocations other than the site of the work may be taken into consideration in making payments if
included in payment estimates and if all the conditions of the General Provisions are fulfilled. Payment for items
delivered to locations other than the work site will be limited to: (1) materials required by thetechnica provisions;
or (3) materia sthat have been fabricated to the point where they are identifiable to an item of work required under
this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled check
showing titleto the itemsin the prime contractor and including the value of material and labor incorporated into the
item. In addition to petroleum products, payment for materials delivered off-site is limited to the type and quantity
of materials approved by the Contracting Officer prior to commencement of construction.

(End of clause)

52.236:1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at |east twenty (20%)
percent of the total amount of work to be performed under the contract. This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the Contractor requests areduction and the
Contractin g Officer determines that the reduction would be to the advantage of the Government.

52.236-4 PHYSICAL DATA (APR 1984)

Dataand information furnished or referred to below isfor the Contractor'sinformation. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Theindications of physical conditions on the drawings and in the specifications are the result of site
investigations

(b) Weather conditions. Each offeror should satisfy himself before submitting his proposal asto hazardslikely to
arise from weather conditions. Compl ete weather records and reports may be obtained from the local national
Wesather Service Office.

(End of clause)

52.236:14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing
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outlets and supplies, as specified in the contract. Unless otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting
Officer. The Contractor shall carefully conserve any utilities furnished without charge.
(b) The Contractor, at its expense and in aworkmanlike manner satisfactory to the Contracting Officer, shal install
and maintain all necessary temporary connections and distribution lines, and all metersrequired to measure the
amount of each utility used for the purpose of determining charges. Before final acceptance of the work by the
Government, the Contractor shall remove all thetemporary connections, distribution lines, meters, and associated
paraphernalia.
252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publicationsincorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.
(b) The Contractor shall--
(1) Check dl drawings furnished immediately upon receipt;
(2) Compare al drawings and verify the figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies;
(4) Beresponsiblefor any errorsthat might have been avoided by complying with this paragraph (b); and
(5) Reproduce and print contract drawings and specifications as needed.
(c) In general--
(1) Largescaledrawingsshall govern small-scale drawings; and
(2) The Contractor shall follow figures marked on drawingsin preference to scale measurements.
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall
perform such details asif fully and correctly set forth and described in the drawings and specifications.
(e) Thework shall conform to the specifications and the contract drawings identified on the index of drawings, al of
whichform apart of these specifications and are available in the office of the Kansas City District, Corps of

Engineers, 760 Federal Building, 601 E. 12" Street, Kansas City, MO 64106.

(End of clause)
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GENERAL DECI SI ON MO010001 07/06/01 MOL
Ceneral Deci si on Nunber M2010001

Super seded General Decision No. MX000001
State: M ssouri

Construction Type:
HEAVY
H GHWAY

County(ies):
STATEW DE

HEAVY AND H GHWAY CONSTRUCTI ON PRQJIECTS

Modi fi cati on Nunber Publ i cation Date
03/ 02/ 2001
03/ 09/ 2001
04/ 13/ 2001
05/ 04/ 2001
05/ 11/ 2001
06/ 01/ 2001
06/ 15/ 2001
07/ 06/ 2001

~N~No o~ wWwNRFR O

COUNTY(i es):
STATEW DE

CARPOO0O7M 04/ 01/ 1999

Rat es
CASS (Ri chards-Gebauer AFB ONLY), CLAY, JACKSON,
PLATTE AND RAY COUNTI ES

CARPENTERS & PI LEDRI VERS 22.95

CARPO0O08C 05/ 01/1999

Rat es
ST. LQU S COUNTY AND CI TY
CARPENTERS 26. 49
CARPOO11A 05/01/2000
Rat es

CARPENTERS & PI LEDRI VERS:

JEFFERSON AND ST. CHARLES COUNTI ES 26. 29

FRANKLI N COUNTY 23.78
WARREN CCUNTY 23.78
LI NCOLN COUNTY 23.39
PIKE, ST. FRANCO S AND WASHI NGTON

COUNTI ES 22. 44
BUCHANAN, CASS, CLI NTQON, JOHNSCON

AND LAFAYETTE COUNTI ES 21. 88

ATCHI SON, ANDREW BATES, CALDVELL,

MO010001 1

Fri nges

Fri nges

g1 o101 0

o

.40
.40
.40
.40

40

.76
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CARROLL, DAVI ESS, DEKALB, GENTRY,

GRUNDY, HARRI SON, HENRY, HOLT,

LI VI NGSTON, MERCER, NCDAVWAY,

ST. CLAIR SALINE AND WORTH

COUNTI ES 21.23 5.76
BARRY, BARTON, CAMDEN, CEDAR

CHRI STI AN, DADE, DALLAS, DOUGLAS,

GREENE, H CKORY, JASPER LACLEDE,

LAWRENCE, MCDONALD, NEWION, CZARK,

POLK, STONE, TANEY, VERNON, WEBSTER

AND WRI GHT COUNTI ES 20. 88 5.76
CRAWFORD, DENT, GASCONADE, | RON,

MADI SON, MARI ES, MONTGOMERY, PHELPS,

PULASKI , REYNOLDS, SHANNON, AND

TEXAS COUNTI ES 21.73 5. 40
AUDRAI N (East of Hwy.19), RALLS,

MAR ON, LEWS, CLARK AND SCOTLAND

CQUNTI ES 21.88 5.40
BOONE, COCPER, AND HOWARD

COUNTI ES 20. 48 4.80
BENTON, MORGAN AND PETTI S COUNTI ES 19. 18 4.80
CALLAWAY, COLE, M LLER MO TEAU,

AND OSAGE CCQUNTI ES 20. 48 4. 80
ADAI R, KNOX, PUTNAM SCHUYLER

AND SULLI VAN COUNTI ES 20. 48 4.80
CHARI TON, LINN, MACON, MONRCE,

RANDCLPH, AND SHELBY COUNTI ES 20. 48 4.80

BOLLI NGER, BUTLER, CAPE G RARDEAU,
DUNKLI N, M SSI SSI PPl , NEW MADRI D,
PEM SCOT, PERRY, STE. GENEVI EVE,

SCOTT, STODDARD AND WAYNE COUNTI ES  22. 46 4.72
CARTER, HOWELL, OREGON AND
RI PLEY COUNTI ES 21.54 4.72

ELECO001B 06/ 01/ 2000
Rat es Fri nges
BOLLI NGER, BUTLER, CAPE G RARDEAU, CARTER, DUNKLI N, FRANKLI N,
| RON, JEFFERSQN, LINCOLN, MADI SON, M SSI SSI PP, NEW MADRI D,
PEM SCOT, PERRY, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCO S,
ST. LOUS (Cty and County), STE. GENEVI EVE, SCOIT, STODDARD,
WARREN, WASHI NGTON AND WAYNE COUNTI ES

ELECTRI Cl ANS 26. 65 14. 21

ELECO002D 09/ 03/ 2000

Rat es Fri nges
ADAI R, AUDRAI N, BOONE, CALLAWAY, CAMDEN, CARTER, CHARI TON, CLARK,
COLE, COCPER, CRAWORD, DENT, FRANKLIN, GASCONADE, HOMARD,
HOWMELL, | RON, JEFFERSQON, KNOX, LEWS, LINCON, LINN, MACQON,
MARI ES, MARION, M LLER, MONI TEAU, MONRCE, MONTGOVERY, MORGAN,
OREQGON, CSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM RALLS,
RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCO S, ST.
LOUS (Gty and County), STE. GENEVI EVE, SCHUYLER, SCOTLAND,
SHANNON, SHELBY, SULLI VAN, TEXAS, WARREN AND WASHI NGTON

MO010001 2
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COUNTI ES.

LI NE CONSTRUCTI ON:

Li neman & Cabl e Splicer 26. 42 42% + 2. 10
G oundman Equi prrent  Qper at or 23.65 42% + 2.10
G oundman Wnch Driver 19. 44 42% + 2. 10
G oundman, G oundman Driver 18. 72 42% + 2. 10

ELECO053F 08/ 27/ 2000

Rat es Fri nges
BATES, BENTQN, CARROLL, CASS, CLAY, HENRY, JACKSON, JOHNSQON,
LAFAYETTE, PETTIS, PLATTE, RAY, AND SALI NE COUNTI ES.

LI NE CONSTRUCTI ON:

Li neman 27.80 9.99
Li neman Oper at or 25.97 9. 46
G oundnan Powder man 19. 45 7.59
@G oundman 18. 49 7.31

ANDREW ATCHI NSON, BARRY, BARTON, BUCHANAN, CALDWELL, CEDAR,
CHRI STI AN, CLI NTON, DADE, DALLAS, DAVIESS, DE KALB, DQUGLAS,
GENTRY, GREENE, GRUNDY, HARRI SON, H CKORY, HOLT, JASPER, LACLEDE,
LAVWRENCE, LI VI NGSTON, McDONALD, MERCER, NEWON, NODAVAY, CQZARK,
POLK, ST. CLAIR STONE, TANEY, VERNON, WEBSTER, WORTH, AND

WRI GHT COUNTI ES.

LI NE CONSTRUCTI ON:

Li neman 26.75 9. 69
Li neman Oper at or 25.41 9. 30
G oundnman Powder nan 18. 69 7.37
G oundnan 17. 30 6. 98

ELEC0095C 06/ 01/ 2001

Rat es Fri nges
BARRY, BARTQN, CEDAR, CRAWFORD, DADE, JASPER, LAWRENCE, MCDONALD,
NEWIQN, ST CLAI R, AND VERNON COUNTI ES

ELECTRI Cl ANS:
El ectrici ans 20. 51 5.68
Cabl e Splicers 20. 86 5.68

ELEC01241 09/ 04/ 2000

Rat es Fri nges
BATES, BENTQN, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSQON,
JOHNSQN, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALI NE
COUNTI ES:

ELECTRI Cl ANS 27.01 11. 30

ELEC0257C 03/01/1999
Rat es Fri nges

AUDRAI N (Except, CQuivre Township), BOONE, CALLAWAY, CAMDEN,
CHARI TON, COLE, CRAWFORD, DENT, GASCONADE, HOMRD, MAR ES,
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M LLER, MONI TEAU, OSACE, PHELPS AND RANDCLPH COUNTI ES:

El ectri ci ans 20.95 8. 88
Cabl e Splicers 21.95 8. 88

ELEC0350B 12/01/2000
Rat es Fri nges
ADAI R, AUDRAI N (East of H ghway 19), CLARK, KNOX, LEWS, LINN,
MACON, MARI ON, MONROE, MONTGOMERY, PIKE, PUTNAM RALLS, SCHUYLER
SCOTLAND, SHELBY AND SULLI VAN COUNTI ES

ELECTRI CI ANS 24. 06 7.44

ELEC0453D 09/ 01/ 2000
Rat es Fri nges
CHRI STI AN, DALLAS, DOUGLAS, GREENE, H CKORY, OREGON, QZARK,

SHANNQN, TEXAS, WEBSTER AND WRI GHT COUNTI ES

ELECTRI Cl ANS 20. 60 4. 37+10%
PULASKI COUNTY

ELECTRI C ANS 21. 64 4. 37+10%
HONELL, LACLEDE, POLK, STONE AND TANEY COUNTI ES

ELECTRI Cl ANS 14. 20 3. 97+10%

ELECO545D 06/ 01/ 2001

Rat es Fri nges
ANDREW BUCHANAN, CLI NTON, DEKALB, ATCH SON, HOLT, MERCER,
GENTRY, HARRI SON, DAVI ESS, GRUNDY, WORTH, LI VI NGSTON, NODAWAY,
AND CALDVELL COUNTI ES

ELECTRI CANS 25. 06 8. 29

ELECO702D 09/ 04/ 1995
Rat es Fri nges
BOLLI NGER, BUTLER, CAPE G RARDEAU, DUNKLI N, MADI SON, M SSI SSI PPI,
NEW MADRI D, PEM SCOT, SCOTT, STODDARD AND WAYNE COUNTI ES

LI NE CONSTRUCTI ON:
Li neman 25.50 17%2. 00
G oundman Equi pnent Qper at or
(all crawl er type equipnent
D-4 and | arger) 21. 87 17%-2. 00
G oundrman - dass A 15.45 17%-2. 00

ENG 0016A 05/01/2000
Rat es Fri nges
BARRY, BARTQN, CAMDEN, CEDAR, CHRI STI AN, DADE, DALLAS, DOUGLAS,
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GREENE, JASPER, LAWRENCE, HI CKORY, LACLEDE, MCDONALD, NEWON
QZARK, PCOLK, ST. CLAIR STONE, TANEY, VERNON, WEBSTER AND
VRl GHT COUNTI ES

PONER EQUI PMENT OPERATORS

GROUP 1 19.72 5.45
GROUP 2 19. 37 5.45
GROUP 3 19. 17 5.45
GROUP 4 17.12 5.45

PONER EQUI PMENT CPERATCORS CLASSI FI CATI ONS

GROUP 1: Asphalt finishing machine & trench wi dening spreader;
asphalt plant consol e operator; autograder; autonmatic slipform
paver; backhoe; blade operator - all types; boat operator -

tow, boilers-2; central mx concrete plant operator; clanshel
operat or; concrete m xer paver; crane operator; derrick or
derrick trucks; ditching nmachine; dozer operator; dragline
operator; dredge booster punp; dredge engi nenan; dredge operator

drill cat with conpressor nounted on cat; drilling or boring
machi ne rotary sel f-propel |l ed; highl oader; hoisting engine - 2
active druns; |aunch hammer wheel; | oconotive operator; -

standard guage; nechanic and wel ders; mnucking nachi ne; off-road
trucks; piledriver operator; pitnan crane operator; push cat
operator; quad trac; scoop operator - all types; shovel operator
si deboom cat's; ski mmer scoop operators; trenching machine
operator; truck crane.

GROUP 2: A-franme; asphalt hot-mix silo; asphalt plant firenman
(drumor boiler); asphalt plant man; asphalt plant nman; asphalt
pl ant mixer operator; asphalt roller operator; backfiller
operator; barber-greene | oader; boat operator (bridges and dans);
chip spreader; concrete m xer operator - skip | oader; concrete

pl ant operator; concrete punp operator; crusher operator; dredge
oiler; elevating grader operator; fork lift; greaser-fleet;

hoi sting engine - 1; |oconotive operator - narrow gauge; nultiple

conpact or; pavenent breaker; powerbroom - sel f-propelled; power
shield; rooter; side discharge concrete spreader; slip form
fini shing machi ne; stumpcutter nachine; throttle man; tractor
operator (over 50 h.p.); wnch truck

GROUP 3: Boilers - 1; chip spreader (front man); churn dril
operator; clef plane operator; concrete saw operator (self-
propelled); curb finishing rmachine; distributor operator;

fini shing machi ne operator; flex plane operator; float operator
form grader operator; pugmll operator; roller operator, other
than hi gh type asphalt; screening & washi ng pl ant operator

si phons & jets; sub-gradi ng machi ne operator; spreader box
operator, self-propelled (not asphalt); tank car heater operator
(comnbi nation boiler & booster); tractor operator (50 h.p. or
less); Umac, Uric or simlar spreader; vibrating nachine
operator, not hand;

GROUP 4: Grade checker; Qler; Gler-Driver

HOURLY PREM UMVE:
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The following classifications shall receive $ .25 above GROP 1
rate: damshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of boomor over (including jib); Draglines - 3 yds. or
over; Hoists - each additional active drumover 2 druns;

Shovel s - 3 yds. or over;

The followi ng classifications shall receive $ .50 above GROUP 1
rate: Tandem scoop operator; Cranes - R gs or Piledrivers,
150 ft. to 200 ft. of boom (including jib); Tandem scoop

The following classifications shall receive $ .75 above GROP 1
rate: OGranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.).

ENG 0101A 05/01/1999
Rat es Fringes
BUCHANAN, CASS (Except that part of the geographi c boundaries
of the R chard-Gebaur Air Force Base), CLINTON AND LAFAYETTE
COUNTI ES

PONER EQUI PMENT OPERATORS

GROUP 1 20. 20 7.15
GROUP 2 19. 80 7.15
GROUP 3 17. 80 7.15

ANDREW ATCH SON, BATES, BENTON, CALDWELL, CARRCLL, CHARI TON
COOPER, DAVI ESS, DEKALB, GENTRY, GRUNDY, HARRI SON, HENRY, HOLT,
HOMRD, JCHNSON, LINN, LIVINGSTON, MERCER, NCDAWAY, PETTIS

SALI NE, SULLI VAN AND WORTH COUNTI ES

PONER EQUI PMENT OPERATORS

GROUP 1 20. 20 7.15
GROUP 2 19. 80 7.15
GROUP 3 17. 80 7.15

PONER EQUI PMENT COPERATCORS CLASSI FI CATI ONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimer or
sub- grader; backhoe; bl ade operator (all types); boilers - 2;
booster punp on dredge; bull dozer operator; boring nmachi ne
(truck or crane mounted); clanshell operator; concrete m xer
paver; concrete plant operator; concrete punp operator; crane
operator; derrick or derrick trucks; ditching machine; dragline

operator; dredge engi neman; dredge operator; drill cat with
conpressor nounted (self-contained) or simlar type self-
propelled rotary drill (not air tract); drilling or boring

machi ne (rotary-sel f-propelled); finishing nmachi ne operator
greaser; high loader-fork lift-skid |oader (all types);

hoi sting engi neer (2 active druns); |oconotive operator

(standard guage); nechanics and welders (field and plants);
mucki ng rmachi ne operator; pile drive operator; pitnan crane or
boomtruck (all types); push cat; quad track; scraper operators
(all types); shovel operator; sideboom cats; side discharge
spreader; skimrer scoop operators; slip form paver operator (CM,
Rex, Goneco or equal); la tourneau rooter (all tiller types); tow
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boat operator; truck crane; wood and | og chippers (all types).

GROUP 2: A-frane truck operator; articulated dunmp truck; back
filler operator; boilers (1); chip spreader; churn drill

operator; conpressor; concrete nmixer operator, skip |oader;
concrete saws (self-propelled); conveyor operator; crusher
operator; distributor operator; elevating grader operator;
farmtractor (all attachnents); fireman rig; float operator; form
grade operator; hoisting engine (one drum; maintenance operator;
mul ti pl e conpactor; pavenent breaker, self-propelled hydra-hamrer
(or simlar type); paym || operator; power shield; punps; roller

operator (with or w thout blades); screening and washi ng pl ant;
sel f -propel | ed street broom or sweeper; siphons and jets; straw
bl ower; stunp cutting nachi ne; siphons and jets; tank car heater
operator (conbination boiler and booster); wel di ng machi ne;

vi brati ng nmachi ne operator (not hand held); welding machine.
GROUP 3: Qler; oiler driver; nechanic.

HOURLY PREM UNVES:

THE FOLLOWN NG CLASSI FI CATI ONS SHALL RECEI VE ($ .25) ABOVE
GROUP 1 RATE: Dragline operator - 3 yds. & over; shovel

3 yds. & over; clanshell 3 yds. & over; Crane, rigs or

pi |l edrivers, 100" of boomor over (incl. jib.), hoist - each
addi tional active drumover 2 druns

THE FOLLOWN NG CLASSI FI CATI ONS SHALL RECEI VE ($ .50) ABOVE
GROUP 1 RATE: Tandem scoop operator; crane, rigs or
pil edrivers 150" to 200" of boom (incl. jib.)

THE FOLLOWN NG CLASSI FI CATI ONS SHALL RECEIVE ($ .75) ABOVE
GROUP 1 RATE: Crane rigs, or piledrivers 200 ft. of boom or
over (including jib.)

ENG 0101E 04/ 01/ 2001

Rat es Fri nges
CASS (Ri chards-Gebaur Air Force Base ONLY), CLAY, JACKSON,
PLATTE AND RAY COUNTI ES

PONER EQUI PMENT OPERATORS:

GROUP 1 23.04 8.22
GROUP 2 22.00 8.22
GROUP 3 17.53 8.22
GROUP 4 20. 88 8.22

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trinmer

or sub-grader; backhoe; bl ade operator (all types); boilers-2;
boost er punp on dredge; boring machine (truck or crane nounted);
bul | dozer operator; clanmshell operator; concrete cleaning

decont am nati on nachi ne operator; concrete m xer paver;
concrete plant operator; concrete punp operator; crane operator;
derrick or derrick trucks; ditching machi ne; dragline operator;
dr edge engi neman; dredge operator; drillcat with conpressor
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nmounted (self-contained) or simlar type self propelled rotary
drill (not air tract); drilling or boring machine (rotary -

sel f-propel l ed); finishing machi ne operator; greaser; heavy

equi pnment robotics operator/nechanic; horizontal directiona
drill operator; horizontal directional drill |ocator;

| oader-forklift - skid | oader (all types); hoisting engineer

(2 active druns); |oconotive operator (standard guage);

mast er environmental maintenance nechani c; nmechani cs and wel ders
(field and plants); mucki ng machi ne operator; piledrive
operator; pitnman crane or boomtruck (all types); push cat;

quad-track; scraper operators (all types);

shovel operator; side discharge spreader; sideboom cats; skinmer
scoop operator; slip-formpaver (CM, REX, Gormaco or equal); la
tourneau rooter (all tiller types); tow boat operator; truck
crane; ultra high perssure waterjet cutting tool system

oper at or/ mechani ¢c; vacuum bl asting machi ne oper at or/ nechani c;
wood and | og chi ppers (all types)

GROUP 2: "A" Frane truck operator; articulated dunp truck;
back filler operator; boilers (1); chip spreader; churn drill
operator; concrete m xer operator, skip |oader; concrete saws
(sel f-propelled); conveyor operator; crusher operator;
distributor operator; elevating grader operator; farmtractor
(all attachnments); fireman rig; float operator; form grader
operator; hoisting engine (1 drunj; maintenance operator;

mul ti pl e conpactor; pavenent breaker, self-propelled hydra-
hanmrer (or simlar type); power shield; paym || operator;
punps; siphons and jets; stunp cutting machine; tank car

heat er operator (conbination boiler and booster); conpressor;
roller operator (with or w thout blades); screening and washi ng
pl ant; self-propelled street broom or sweeper; straw bl ower;
tank car heater operator (conbination boiler and booster);

vi brating machi ne operator (not hand hel d)

GROUP 3: OQlers

GROUP 4: Gler Driver (Al Types)
FOOTNOTE:
HOURLY PREM UMS

FOLLOW NG CLASSI FI CATI ONS SHALL RECEI VE ($.25) ABOVE GROWP 1
RATE: danshells - 3 yd. capacity or over; Cranes or rigs,
80 ft. of boomor over (including jib); Draglines, 3 yd.
capacity or over; Piledrivers 80 ft. of boomor over
(including jib); Shovels & backhoes, 3 yd. capacity or over.

ENG 0513D 05/ 01/ 2000
Rat es Fri nges
FRANKLI N, JEFFERSQN, LINCOLN, ST CHARLES, AND WARREN COUNTI ES

PONER EQUI PMENT OPERATCRS:

GROUP 1 23.92 10.71
GROUP 2 22.62 10. 71
GROUP 3 19. 62 10. 71
GROUP 4 22.17 10. 71

MO010001 8 07/06/01



PONER EQUI PMENT CPERATORS CLASSI FI CATI ONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket and
under regardl ess of attachnent, one oiler for 2 or 3, two oilers
for 4 through 6); Backhoe, Hydraulic over 2 cu yds; Cabl eway;
Crane, Crawl er or Truck; Crane, Hydraulic - Truck or Cruiser
nounted, 16 tons and over; Crane, Loconotive; crane wi th boom
including jib over 100 ft frompin to pin; Oane using rock

socket tool; Derrick, Steam Derrick Car and Derrick Boat;
Dragline, 7 cu yds and over; Dredge; Gadall, Crawer or tire
nount ed; Loconotive, Gas, Steam & other powers; Pile Driver, Land
or Floating; Scoop, Skinmmer; Shovel, Power (Electric, Gas, Steam
or other powers); Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Air Tugger with air conpressor; Anchor Pl acing Barge;
Asphalt Spreaker; Athey Force Feeder Loader, self-propelled;
Backfilling Machi ne; Boat Operator - Push Boat or Tow Boat (job
site); Boiler, H gh Pressure Breaking in Period; Boom Truck,

Pl acing or Erecting; Boring Machine, Footing Foundati on;

Bul I fl oat; Cherry Picker; Conbination Concrete Hoist and M xer
(such as M xernobile); Conpressor, Two 125 CFM and under;
Conpressor, Two through Four over 125 CFM Conpressor when
operator runs throttle; Concrete Breaker (Truck or Tractor

nount ed); Concrete Punp (such as Punpcrete machine); Concrete Saw
(sel f-propelled); Concrete Spreader; Conveyor, Large (not

sel fpropel | ed) hoisting or moving brick and concrete into, or
into and on floor level, one or both; Crane, G nbing (such as

Li nden); Crane, Hydraulic - Rough Terrain, self-propelled;, O ane,
Hydraulic - Truck or Cruiser nmounted - under 16 tons; Drilling
machi ne - Sel f -powered, used for earth or rock drilling or boring
(wagon drills and any hand drills obtaining power from other
souces including concrete breakers, jackhanmrers and Barco

equi prmmet no engi neer required); Elevating Grader; Engi ne Man,
Dredge; Excavator or Powerbelt Machine; Finishing Machine, self-
propelled oscillating screed; Forklift; Generators, Two through
Six 30 KWor over; Gader, Road with power blade; G easer;

H ghlift; Hoist, Concrete and Brick (Brick cages or concrete

ski ps operating or on tower, Towernobile, or simlar equipnent);
Hoi st, Three or nore drums in use; Hoist, Stack; Hydro-Hanmer;
Lad- A-Vator, hoisting brick or concrete; Loadi ng Machi ne such as
Bar ber - G eene; Mechanic on job site

GROUP 2: Air Tugger with plant air; Boiler (for power or heating
shell of building or tenporary enclosures in connection with
construction work); Boiler, Tenporary; Conpressor, One over 125
CFM Conpressor, truck nounted; Conveyor, Large (not self -

propel |l ed); Conveyor, Large (not self- propelled) noving brick
and concrete (distributing) on floor |evel; CQurb Finishing

Machi ne; Ditch Paving Machine; Elevator (outside); Endless Chain
Hoi st; Fireman (as required); Form Grader; Hoist, One Drum
regardl ess of size (except brick or concrete); Lad-A-Vator, other
hoi sting; Manlift; Mxer, Asphalt, over 8 cu ft capacity; M xer,
one bag capacity or less; Mxer, without side |oader, two bag
capacity or nore; Mxer, with side |oader, regardl ess of size,
not Paver; Miud Jack (where mud jack is used in conjenction with
an air conpressor, operator shall be paid $ .55 per hour in
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addition to his basic hourly rate for covering both operations);
Pug MII operator; Punmp, Sump - self powered, automatic
controlled over 2"; Scissor Lift (used for hoisting); Skid Steer
Loader; Sweeper, Street; Tractor, small wheel type 50 HP and
under with grader blade and simlar equiprent; Wl ding Machine,
One over 400 anp; Wnch, operating fromtruck

GROUP 3: Boat operator - outboard notor, job site; Conveyors
(such as Con-Vay-I1t) regardl ess of how used; El evator (inside);

Heat er operator, 2 through 6; Sweeper, Fl oor
GROUP 4: Crane type

HOURLY PREM UVE:

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;
Certified Crane Qperator - $1.50; Certified Hazardous Materi al
Operator $1.50; Crane,clinbing (such as Linden) - $.50; Crane,
Pile Driving and Extracting - $ .50 Orane with boom (i ncl udi ng
job) over 100 ft frompin to pin - add $.01 per foot to maxi mum
of $4.00); Crane, using rock socket tool - $ .50; Derrick,
diesel, gas or electric hoisting naterial and erecting steel
(150 ft or nore above ground) - $ .50; Dragline, 7 cu yds and
over - $ .50; Hoist, Three or nore druns in use - $ .50; Scoop,
Tandem - $.50; Shovel, Power - 7 cu yds and over - $ .50;
Tractor, Tandem Crawler - $ .50; Tunnel, nman assigned to work
in tunnel or tunnel shaft - $ .50; Wecking, when nachines are
wor ki ng on second floor or higher - $ .50

ENG 0513G 05/ 01/ 2001

Rat es Fri nges
ADAI R, AUDRAI N, BOLLI NGER, BOONE, BUTLER, CALLAWAY, CAPE
G RARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLI N,
GASCONADE, HOWELL, | RON, KNOX, LEWS, MACON, NMADI SON, MARI ES,
MARI ON, M LLER, M SSISSIPPI, MONI TEAU, MONRCE, MONTGOVERY,
MORGAN, NEW MADRI D, OREGON, OSAGE, PEM SCOT, PERRY, PHELPS, PIKE,
PULASKI, PUTNAM RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCA S,
STE. CGENEVI EVE, SCHUYLER SCOTLAND, SCOTT, SHANNON, SHELBY,
STODDARD, TEXAS, WASHI NGTON, AND WAYNE COUNTI ES

PONER EQUI PMENT OPERATORS

GROUP 1 20. 75 11.61
GROUP 2 20. 40 11.61
GROUP 3 20. 20 11.61
GROUP 4 16. 55 11.61

PONER EQUI PMENT OPERATCRS CLASSI FI CATI ONS

GROUP 1: Asphalt finishing machine & trench w dening spreader,
asphalt plant consol e operator; autograder; automatic slipform
paver; back hoe; blade operator - all types; boat operator tow,
boiler two; central mx concrete plant operator; clamshell
operator; concrete m xer paver; crane operator; derrick or
derrick trucks; ditching nmachi ne; dozer operator; dragline
operator; dredge booster punp; dredge engi nenan; dredge operator;
drill cat with conmpressor nounted on cat; drilling or boring
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machi ne rotary sel f-propel | ed; hi ghl oader; hoisting engine 2
active druns; |aunchhanmmer wheel; |oconotive operator standrad
guage; mechani cs and wel ders; nucki ng machine; piledriver
operator; pitman crane operator; push cat operator; guad-trac;
scoop operator; sideboomcats; skimer scoop operator; trenching
nmachi ne operator; truck crane, shovel operator.

GROUP 2: A-Frane; asphalt hot-mx silo; asphalt roller operator

asphalt plant fireman (drumor boiler); asphalt plant man;
asphal t plant mixer operator; backfiller operator; barber-greene
| oader; boat operator (bridge & dans); chip spreader; concrete
m xer operator skip |oader; concrete plant operator; concrete
punp operator; dredge oiler; elevating graded operator; fork
lift; grease fleet; hoisting engine one; |oconotive operator
narrow guage; multiple conpactor; pavenent breaker; powerbroom
sel f -propel I ed; power shield; rooter; slip-formfinishing

machi ne; stunpcutter machi ne; side discharge concrete spreader;
throttleman; tractor operator (over 50 hp); w nch truck; asphalt
roll er operator; crusher operator.

GROUP 3: Spreader box operator, self-propelled not asphalt;
tractor operator (50 h.p. or less); boilers one; chip spreader
(front man); churn drill operator; conpressor over 105 CFM 2-3
punps 4" & over; 2-3 light plant 7.5 KWA or any conbi nation
thereof; clef plane operator; conpressor nai ntenance operator 2
or 3; concrete saw operator (self-propelled); curb finishing
manci ne; distributor operator; finishing machine operator; flex
pl ane operator; float operator; form grader operator; pugm l
operator; riller operator other than high type asphalt; screening
& washi ng plant operator; siphons & jets; subgradi ng nachi ne
operator; tank car heater (conbination boiler & booster); ul mac,
ulric or simlar spreader; vibrating machi ne operator;
hydr obr oom

GROUP 4: Qler; grout machine; oiler driver; conpressor over 105
CFM one; conveyor operator one; nmintenance operator; punp 4" &
over one.

FOOTNOTE:

HOURLY PREM UMS

Backhoe hydraulic, 2 cu. yds. or under without oiler - $2.00
Certified Crane Qperator - $1.50; Certified Hazardous Materi al
Operator $1.50; Crane, clinbing (such as Linden) - $0.50;
Crane, pile driving and extracting - $0.50; Crane, w th boom
(including jib) over 100' frompin to pin add $0.01 per foot
t o maxi num of $4.00; Crane, using rock socket tool - $0.50;
Derrick, diesel, gas or electric, hoisting nmaterial and
erecting steel (150' or nore above the ground) - $0.50;
Dragline, 7 cu. yds, and over - $0.50; Hoist, three or nore
drunms in use - $0.50; Scoop, Tandem - $0.50; Shovel, power -
7 cu. yds. or nore - $0.50; Tractor, tandemcraw er - $0.50;
Tunnel, man assigned to work in tunnel or tunnel shaft -
$0. 50; W ecki ng, when machine is working on second floor or
hi gher - $0. 50;
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ENG 0513H 05/ 02/ 2001

Rat es Fri nges

ST. LOQUS CTY AND COUNTY

PONER EQUI PMENT OPERATORS

GROUP 1 24. 32 11. 63
GROUP 2 24. 32 11.63
GROUP 3 22.42 11. 63
GROUP 4 19. 42 11. 63
GROUP 5 18. 96 11. 63

PONER EQUI PMENT OPERATORS CLASS| FI CATI ONS

GROUP 1: Backhoe, cable or hydraulic; cableway; crane,
crawl er or truck; crane, hydraulic-truck or cruiser
nmounted 16 tons & over; crane |oconotive; derrick
steam derrick car & derrick boat; dragline; dredge
gradall, craw er or tire nounted; |oconotive, gas,
steam & other powers; pile driver, land or floating
scoop, skinmer; shovel, power (steam gas, electric,
or other powers); switch boat; whirley.

GROUP 2: Air tugger wair conpressor; anchor-placing
barge; asphalt spreader; athey force feeder |oader (self-
propel I ed); backfilling machi ne; backhoe-| oader; boat
oper at or- push boat or tow boat (job site); boiler,
hi gh pressure breaking in period; boomtruck, placing
or erecting; boring machi ne, footing foundation; bull-
float; cherry picker; conbination concrete hoist &

m xer (such as m xer nobile); conpressor (when operator
runs throttle); concrete breaker (truck or tractor

nmount ed) ; concrete punp, such as punp-crete nachine
concrete saw (sel f-propelled), concrete spreader
conveyor, large (not self-propelled), hoisting or

nmovi ng brick and concrete into, or into and on fl oor

| evel , one or both; crane, hydraulic-rough terrain,

sel f-propell ed; crane hydraulic-truck or cruiser

nount ed-under 16 tons; drilling machi nes, self-powered
use for earth or rock drilling or boring (wagon drills
and any hand drills obtaining power from other sources

i ncl udi ng concrete breakers, jackhamrers and barco

equi prrent - no engi neer required); elevating grader;

engi neman, dredge; excavator or powerbelt nachine

fini shing machine, self-propelled oscillating screed
forklift; grader, road with power blade; highlift;
greaser; hoist, stack, hydro-hamer; |oadi ng nmachi ne
(such as barber-greene); machanic, on job site; mxer
pi pe wrappi ng machi nes; plant asphalt; plant, concrete
produci ng or ready-m x job site; plant heating-job site;
plant m xing-job site; plant power, generating-job site;
punps, two through six self-powered over 2"; punps,

el ectric subnersible, two through six, over 4"; quad-
track; roller, asphalt, top or sub-grade; scoop, tractor
drawn; spreader box; sub-grader; tie tanper; tractor-
crawl er, or wheel type with or without power unit,

power take-offs and attachnents regardl ess of size
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trenchi ng machi ne; tunnel boring nachine; vibrating

nmachi ne autonmatic, automatic propelled; welding nachi nes
(gasoline or diesel) two through six; well drilling
machi ne

GROUP 3: Conveyor, large (not self-propelled); con-;

veyor, large (not self-propelled) noving brick and concrete

distributing) on floor |evel;
of one bag capacity or |ess;

boi |l er,
boi | er,

fini shi ng nachi ne;

endl ess

over 8 cu. ft. capacity, w thout side |oader, 2 bag

m xer two or nore mxers
air tugger wplant air;

for power or heating on construction projects;
curb

tenporary; conpressor (nounted on truck;

di tch paving machi ne; el evator;

chain hoist; formgrader; hoist, one drum
regardl ess of size; lad-a-vator; nmanlift; m xer

asphal t,

capacity or nore; mxer, with side | oader, regardl ess
pug m |l operator; punp, sunp-self-powered

c controlled over 2" during use in connection
with construction work; sweeper, street; welding nachine,
one over 400 anp.; w nch operating fromtruck; scissor

of size;
autonmati

lift (used for hoisting);

50

tractor, snall wheel type 50 h.p

& under with grader blade & sinilar equipnent

GROUP 4: Boat operator-outboard notor (job site)
conveyor (such as con-vay-it) regardl ess of how used;
sweeper, fl oor

GROUP 5: G ler on dredge and on truck crane.

HOURLY PREM UVS:
Backhoe, hydraulic

2 cu. yds. or under without oiler $2. 00
Certified Crane Qperator 1
Certified Hazardous Material Qperator 1.

Crane, clinbing (such as Linden)
Crane, pile driving and extracting

Crane, with boom (including jib) over
100' (frompin to pin) add $.01

per foot

Crane, using rock socket tool

Derri ck,
hoi sti ng
(150" or

Dragline, 7 cu. yds. and over

Hoi st, t

Scoop, Tandem

Shovel ,
Tractor,
Tunnel ,
or tunnel

t o maxi mum of 4. 00

di esel, gas or electric,
mat erial and erecting steel
nore above ground) .50

hree (3) or nmore druns in use

power - 7 cu. yds. or nore

t andem crawl er

man assigned to work in tunne

shaf t .50

W ecki ng, when machine is working on
second floor or higher .50

| RONOO10OM 04/ 01/ 2001

BUCHANAN, CASS, CLAY, JACKSON, JOHANSQON, LAFAYETTE, PLATTE AND

MO010001

Rat es

13

50

50

.50

.50

.50
.50
.50

Fri nges

07/06/01



RAY Counti es
| RONVVORKERS 22.70 11. 63
ANDREW ATCH SON, BARTQON, BATES, BENTON, CALDWELL, CANDEN,

CARRCOLL, CEDER CHARI TON, CHRI STI AN, CLI NTON, COOPER, DADE,
DALLAS, DAVIESS, DE KALB, GENTRY, GREENE, GRUNDY, HARRI SQON,
HENRY, H CKORY, HOLT, HOMRD, LACLEDE, LINN, LIWINGSTON, MERCER
MONI TEAU, MORGAN, NCDAWAY, PETTIS, POLK, PUTNAM RANDOLPH, ST.
CLAI R, SALINE, SULLIVAN, TANEY, VERNON, WEBSTER, WRI GHT and WORTH
Counties; and portions of ADAIR BOONE, MACON, M LLER, and
RANDOLPH Counti es

| RONO321C 12/ 31/ 2000

Rat es Fri nges
DOUGLAS, HOWNELL and QZARK COUNTI ES
| RONORKERS 16. 68 7.23
| RONO396D 08/ 02/ 2000

Rat es Fri nges

ST. LAUS (Gty and County), ST. CHARLES, JEFFERSON, | RON,
FRANKLI'N, LI NCOLN, WARREN, WASHI NGTON, ST. FRANCAO S, STE.

GENEVI EVE, and REYNOLDS Counties; and portions of MAD SQN, PERRY,
BOLLI NGER, WAYNE, and CARTER Counti es

| RONO3961 08/ 01/ 2000

Rat es Fri nges
AUDRAI N, CALLAWAY, COLE, CRAWORD, DENT, GASCONADE, MARI ES,
MONTGOVERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS, and WRI GHT
Counties; and portions of CAMDEN, DOUGAS, HOWNELL, M LLER,
OREGON, BOONE, SHANNON, LACLEDE, MONRCE, and RALLS Counti es

| RONO577F 06/ 01/ 2001

Rat es Fri nges
ADAI R, CLARK, KNOX, LEWS, NMACON, MARI ON, MONROCE, RALLS,
SCHUYLER, SCOTLAND, AND SHELBY COUNTI ES

| RONO584E 06/ 01/ 2001

Rat es Fri nges
BARRY, JASPER, LAWRENCE, MCDONALD, NEWION AND STONE Counti es
| RONWORKERS 18. 20 7.87
MO010001 14
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| RONO782D 05/ 01/ 2001
Rat es Fri nges
CAPE d RARDEAU, M SSI SSIPPI, NEW MADRI D, SCOTT, & STCODDARD

Counties; and portions of BOLLI NGER, BUTLER, CARTER, DUNKLI N,
MADI SON, PEM SCOT, PERRY, RIPLEY, and WAYNE Counti es

| RONVWORKERS:
Al Mjor R ver Wrk
(Dans, Bridges):
Projects $20 nillion
or nore 20. 65 9. 88

Al Qher Wrk 19. 55 9.11

LABCO042C 03/ 05/ 2001

Rat es Fri nges
ST. LAQUS (Gity and County)
LABORERS:
Pl unber Laborers 22.75 6. 65
LABQOO042H 03/ 07/ 2001
Rat es Fri nges
ST. LAQUS (Gty and County)
LABORERS:
Laborers, Flagperson 22.61 6. 65
W ecki ng 22.49 6. 65
Dynam ter, Powder man 23.11 6. 65
LABC0424B 05/ 01/ 2000
Rat es Fri nges
FRANKLI N COUNTY
LABORERS
GROUP 1 20. 65 5.90
GROUP 2 21.25 5.90
JEFFERSON COUNTY
LABCORERS
GROUP 1 20. 70 5.90
GROUP 2 21. 30 5.90

ADAI R, AUDRAI N, BOLLI NGER, BOONE, BUTLER, CALLAWAY, CAPE

G RARDEAU, CARTER, CHARI TON, CLARK, COLE, COOPER, CRAWFCRD, DENT,
DUNKLI N, GASCONADE, HOMRD, HOWMELL, | RON, KNOX, LEWS, LINN
MACON, MADI SON, MARIES, MARION, M LLER M SSI SSI PPI, MONI TEAU,
MONRCE, NEW MADRI D, CREGON, OSACGE, PEM SCOT, PERRY, PHELPS, PIKE,
PULASKI, PUTNAM RALLS, RANDCOLPH, REYNCLDS, RI PLEY, ST. FRANCO S,
STE. CGENEVI EVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY,
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STCDDARD, SULLI VAN, TEXAS, WASHI NGTON, AND WAYNE COUNTI ES

LABCRERS
GROUP 1 19. 20 5.90
GROUP 2 19. 80 5.90

LI NCOLN, MONTGOMERY AND WARREN COUNTI ES

LABCRERS
GROUP 1 19.45 5.90
GROUP 2 20. 05 5.90

LABORERS CLASSI FI CATI ONS

GROUP 1 - Ceneral |aborer-flagman, carpenter tenders; sal anander
Tenders; Dunp Man; Ticket Takers; |oading trucks under bins,
hoppers, and conveyors; track man; cenent handl er; dunp nan on
earth fill; georgie buggie man; material batch hopper nan;
spreader on asphalt machine; material mxer man (except on
manhol es); coffer dans; riprap pavers rock, block or brick
scaffol ds over ten feet not self-supported from ground up; skip
man on concrete paving; wire nmesh setters on concrete paving; al
work in connection with sewer, water, gas, gasoling, oil

drai nage pi pe, conduit pipe, tile and duct lines and all other

pi pe |ines; power tool operator; all work in connection with
hydraulic or general dredging operations; formsetters, puddlers
(paving only); straw bl ower nozzl eman; asphalt plant platform
man; chuck tender; crusher feeder; nen handling creosote ties or
creosote materials; men working with and handl i ng epoxy materi al ;
t opper of standing trees; feeder man on wood pul verizers, board
and wi |l ow nmat weavers and cabel ee tiers on river work; deck
hands; pile dike and revetnent work; all |aborers working on
underground tunnels less than 25 ft. where conpressed air is not
used; abutement and pier hole nen working six (6) ft. or nore
bel ow ground; nen working in coffer dans for bridge piers and
footing in the river; barco tanper; jackson or any other simlar
tanp; cutting torch man; liners, curb, gutters, ditch lines; hot
mastic kettlenmen; hot tar applicator; hand bl ade operator;
nortar nmen or brick or block nanhol es; rubbing concrete, air too
operator under 65 | bs.; caul ker and | ead man; chain or concrete
saw under 15 h.p.; signal Gan; Guard rail and sign erectors.

GROUP 2 - Skilled laborers - Vibrator man; asphalt raker; head

pi pe | ayer on sewer work; batterboard rman on pipe and ditch work;
cliff scalers working frombosun's chairs; scaffolds or platforns
on dans or power plants over 10 ft. high; air tool operator over
65 | bs.; stringline man on concrete pavi ng; sandbl ast man; | aser
beam nman; wagon drill; churn drill; air track drill and all other
simlar type drills, gunite nozzle nman; pressure grout man

screed nman on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on el ectronic grade control; manhol e

buil der; dynamte nan; powder man; wel der; tunnel man;

wat er bl aster - 1000 psi or over; ashestos and/or hazardous waste
renoval and/or di sposa
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LABCO579F 05/ 01/ 2000

Rat es Fri nges
BUCHANAN, CASS AND LAFAYETTE COUNTI ES
LABCRERS
GROUP 1 17.54 5.94
GROUP 2 17. 89 5.94

ANDREW ATCH SQN, BARRY, BARTON, BATES, BENTON, CALDWELL, CANDEN,
CARROLL, CEDAR, CHRISTIAN, CLINTON, DADE, DALLAS, DAVIESS
DEKALB, DOUA.AS, GREENE, GENTRY, GRUNDY, HARRI SON, HENRY,

H CKORY, HOLT, JASPER, JOHNSON, LACLEDE, LAWRENCE, LI VI NGSTQN,
MCDONALD, MERCER, MORGAN, NEWIQN, NCDAWAY, QZARK, PETTIS, PCOLK,
ST. CLAIR SALINE, STONE, TANEY, VERNON, WEBSTER, WORTH AND

WRI GHT COUNTI ES

LABCRERS
GROUP 1 16. 24 5. 69
GROUP 2 16. 79 5. 69

LABORERS CLASSI FI CATI ONS

GROUP 1: General Laborers - Carpenter tenders; sal amander
tenders; |oading trucks under bins; hoppers & conveyors; track
men & all other general |aborers; air tool operator; cenent

handl er-bul k or sack; dunmp man on earth fill; georgie buggi e man;
mat eri al batch hopper man; material mxer man (except on

manhol es); coffer dams; riprap pavers - rock, block or brick
signal nman; scaffolds over ten feet not self-supported from
ground up; skipman on concrete paving; wire nesh setters on
concrete paving; all work in connection with sewer, water, gas,
gasoline, oil drainage pipe, conduit pipe, tile and duct |ines
and all other pipe lines; power tool operator, all work in
connection with hydraulic or general dredging operations;

puddl ers (paving only); straw bl ower nozzl eman; asphalt plant

pl atform man; chuck tender; crusher feeder; nen handling creosote
ties or creosote materials; men working with and handli ng epoxy
material or materials (where special protection is required);
rubbi ng concrete; topper of standing trees; batter board nman on
pi pe and ditch work; feeder man on wood pul verizers; board and
willow mat weavers and cable tiers on river work; deck hands;
pil e di ke and revetnent work; all |aborers working on underground
tunnel s | ess than 25 feet where conpressed air is not

used; abutment and pier hole nen working six (6) feet or nore

bel ow ground; nen working in coffer dans for bridge piers and
footings in the river; ditchliners; pressure groutnen; caul ker;
chain or concrete saw, cliffscal ers working from scaffol ds,
bosuns' chairs or platfornms on dans or power plants over (10)
feet above ground; nortarnen on brick or bl ock manhol es; toxic
and hazardous waste worKk.

GROUP 2: Skilled Laborers - Head pi pe | ayer on sewer work; |aser
beam man; Jackson or any other simlar tanp; cutting torch man;
formsetters; liners and stringline nen on concrete paving, curb
gutters; hot nmastic kettlenman; hot tar applicator; sandbl asting
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and gunite nozzlemen; air tool operator in tunnels; screed nan

on asphalt machi ne; asphalt raker; barco tanper; churn drills;

air track drills and all simlar drills; vibrator man; stringline
man for electronic grade control; nanhol e builders-brick or

bl ock; dynamte and powder mnen; grade checker

LABCO660H 03/ 07/ 2001

Rat es Fri nges
ST. CHARLES COUNTY
LABORERS
GROUP 1 21.77 6.17
GROUP 2 21.77 6.17

LABORERS CLASSI FI CATI ONS

GROUP 1: Ceneral |aborer; carpenter tender; sal amander tender;
dunmp nman; ticket takers; flagnman; |oading trucks under bins,
hoppers, and conveyors; track men; cenent handl er; dunp nman on
earth fill; Georgie buggie man; nmaterial batch hopper nan;
spreader on asphalt nachine; material nixer man (except on
manhol es); coffer dans; riprap paver - rock, block, or brick
signal man; scaffolds over 10 ft not self-supported from ground
up; skipman on concrete paving; wre nech setters on concrete
paving; all work in connection with sewer, water, gas,
gasoline, oil, drainage pipe, conduit pipe, tile and duct |ines
and all other pipe lines; power tool operator; all work in
connection with hydraulic or general dredging operations; form
setters; puddlers (paving only); straw bl ower nozzl eman
asphal t plant platformman; chuck tender; crusher feeder; nen
handl ing creosote ties or creosote materials; nen working with
and handling epoxy material; topper of standing trees; feeder
man on wood pul verizer; board and w |l ow nmat weavers and cabl e
tiers on river work; deck hands; pile dike and revetnent work;
all 1 aborers working on underground tunnels less than 25 ft
where conpressed air is not used; abutment and pier hole mnen
working 6 ft or nore bel ow ground; nen working in coffer dams
for bridge piers and footings in the river; Barco tanper,
Jackson or any other simlar tanp; cutting torch man; liners,
curb, gutters, ditchliners; hot mastic kettlerman; hot tar
applicator; hand bl ade operators; nortar nen on brick or bl ock
manhol es; rubbing concrete; air tool operator under 65 pounds;
caul ker and | ead nman; chai n saw under 15 hp; guard rail and
sign erectors

GROUP 2: Vibrator man; asphalt raker; hand pipe | ayer on sewer
wor k; batterboard nman on pipe and ditch work; cliff scalers
wor ki ng from Bosun's chairs, scaffolds or platforns on dans or
power plants over 10 ft high; air tool operator over 65 pounds;
stringline man on concrete paving etc.; sand blast man; | aser
beam man; wagon drill; churn drill; air track drill and all
other simlar type drills; gunnite nozzle nman; pressure grout
man; screed man on asphalt; concrete saw 15 hp and over; grade
checker; stringline man on el ectronic grade control; manhol e

bui | der; dynamite man; powder nman; wel der; tunnel man;
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wat erbl aster - 1000 psi and over; asbestos and/or hazardous
wast e renoval and or di sposal

LABQ0663D 04/ 01/ 2001
Rat es Fri nges
CASS (Ri chards-Gebaur Air Force Base ONLY) CLAY, JACKSON, PLATTE
AND RAY COUNTI ES

LABORERS:
GROUP 1 20. 59 6.74
GROUP 2 21.64 6. 74

LABORERS CLASSI FI CATI ONS

GROUP 1: Ceneral laborers, Carpenter tenders, sal anander
tenders, |oading trucks under bins, hoppers and conveyors, track
men and all other general |aborers, air tool operator, cenent
handl er (bul k or sack), chain or concrete saw, deck hands, dunp
man on earth fill, Georgie Buggi es man, material batch hopper
man, scale man, material mxer man (except on manhol es), coffer
dans, abutnents and pier hole men working bel ow ground, riprap
pavers rock, black or brick, signal man, scaffolds over ten feet
not sel f-supported from ground up, skipnman on concrete paving,
wire nesh setters on concrete paving, all work in connection with
sewer, water, gas, gasoling, oil, drainage pipe, conduit pipe,
tile and duct lines and all ot her pipelines, power tool operator
all work in connection with hydraulic or general dredging
operations, straw bl ower nozzl enman, asphalt plant platform nan,
chuck tender, crusher feeder, men handling creosote ties on
creosote materials, nmen working with and handling epoxy nateria
or materials (where special protection is required), topper of
standing trees, batter board man on pipe and ditch work, feeder
man on wood pul verizers, board and willow nmat weavers and cabl e
tiers on river work, deck hands, pile dike and revetnment work,
all laborers working on underground tunnels |ess than 25 feet
where conpressed air is not used, abutnment and pier hole men
working six (6) feet or nore bel ow ground, men working in coffer
dans for bridge piers and footings in the river, ditchliners,
pressure groutnen, caul ker and chain or concrete saw,
cliffscalers working fromscaffolds, bosuns' chairs or platforns
on dans or power plants over (10) feet above ground, nortarnmen on
brick or block nmanhol es, signal man

GROUP 2: Skilled Laborer - spreader or screed man on asphalt
machi ne, asphalt raker, grade checker, vibrator man, concrete saw
over 5 hp., |laser beam nan, barco tanper, jackson or

any other simlar tanp, wagon driller, churn drills, air track
drills and other sinmilar drills, cutting torch man, form setters,
liners and stringline men on concrete paving, curb, gutters and
etc., hot mastic kettleman, hot tar applicator, hand bl ade
operators, nortar nen on brick or block nmanhol es, sand bl asting
and gunnite nozzle nmen, rubbing concrete, air tool operator in
tunnel s, head pipe |ayer on sewer work, manhol e builder (brick or

bl ock), dynamite and powder nen
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PAI NOOO2B 09/ 01/ 2000
Rat es Fri nges
CLARK, FRANKLI N, JEFFERSQON, LEWS, LINCOLN, MARI ON, PIKE, RALLS,
ST. CHARLES, ST. LQUIS (A TY & COUNTY), AND WARREN COUNTI ES

PAI NTERS:
Brush 22.93 7.20
Spr ay 24.93 7.20

PAI NOOO3D 04/ 01/ 2000

Rat es Fri nges
BATES, BENTQN, CALDWELL, CARROLL, CASS, CLAY, CLINTQN, COOPER
DAVI ESS, GRUNDY, HARRI SON, HENRY, JACKSON, JOHNSQN, LAFAYETTE,
LI VI NGSTON, MERCER, MONI TEAU, MORGAN, PETTIS, PLATTE, RAY AND
SALI NE COUNTI ES

PAI NTERS:
Brush & Rol |l er; Taper 22.10 6.01
Bazooka; Paper hanger 22.60 6.01

Storage Bin & Tanks (Roller or
Brush); El evated Tanks (Roll er
or Brush); Stagenan; Beltman;
Bri dgeman; Steel man; Sand Bl ast

(Base); Elevator Shaft 22.85 6. 01
Lead Abatenent; Spraynan 23.10 6.01
Sandbl ast (Bridge, Stage, Erected

Steel and Storage Bin and Tanks) 23. 60 6. 01

Sprayman (Storage Bin & Tanks,
El evat ed Tanks); Stagenan (Spray);
Bri dgeman (Spray); Steel man

( Spr ay) 23.85 6.01
St eepl ej ack (other than El evated

Tanks) 26.79 6. 01
St eepl ej ack -Spray or Sandbl ast

(ot her than El evated Tanks) 27.79 6.01

PAI NO0O98B 05/ 01/ 2000

Rat es Fri nges
ANDREW ATCH SON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAVAY &
WORTH COUNTI ES

PAl NTERS:
Brush & Roller 20. 50 4. 40
Sandbl asters 21.50 4. 40
St eepl e Jack 23.50 4. 40

PAI NO203B 04/ 01/ 1999
Rat es Fri nges
BARRY, BARTON, CEDAR, CHRI STI AN, DADE, DALLAS, DOUGLAS, GREENE,

H CKORY, HOWNELL, JASPER, LAWRENCE, MCDONALD, NEWIQON, CZARK, POLK,
ST. CLAIR, STONE, TANEY, VERNON, WEBSTER and WRI GHT COUNTI ES
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PAI NTERS:
Sandbl asters & H ghman (over

40") 17. 68 3.23
Pai nters 17. 38 3.23
Tapers 16. 47 3.21

PAI N1185C 04/ 16/ 1999
Rat es Fringes
ADAI R, AUDRAI N, BOONE, CALLAWAY, CHARI TON, COLE, GASCONADE,
HOMRD, KNOX, LINN, MACON, MONRCE, MONTGOVERY, OSAGE, PUTNAM
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLI VAN COUNTI ES and
the Gty of Booneville.

PAI NTERS:
Brush, Roller, Paperhanger,
Tapers 17. 34 1.98
Tapers using Anes or conparabl e
tool s (bazooks, etc.) 17.59 1.98

Spray; Water Base Epoxy;

St age Under 50 ft.;

Structural Steel (except for

stairs and railings) 17. 84 1.98
Sandbl asti ng; Epoxy or Any

Two Part Coating; Stage or

O her Aerial Work Platforns

Cver 50 ft. high;

Lead Abat enment 18. 34 1.98
Bri dges, Dans, Locks or
Power houses 19. 34 1.98

PAI N1265C 07/ 01/ 2000
Rat es Fri nges

CAMDEN, CRAWFCRD, DENT, LACLEDE, MARIES, M LLER PHELPS, PULASKI

AND TEXAS CCUNTI ES

PAI NTERS:
Brush and Rol | er 16. 91 7.01
Spray, Structural Steel,
Sandbl asting and all Tank
Wor k 18. 16 7.01
Lead Abat enent 19. 16 7.01

PAI N1292B 07/ 01/ 2000
Rat es Fri nges

BOLLI NGER, BUTLER, CAPE G RARDEAU, CARTER, DUNKLIN, M SSISSIPPI,

NEW MADRI D, OREGON, PEM SCOT, PERRY, REYNOLDS, RI PLEY, SCOIT,
SHANNCN, STODDARD and WAYNE COUNTI ES

PAI NTERS:
Conmrer ci al 15. 20 5.51
I ndustri al 17.70 5.51
Bri dges, Stacks & Tanks 22.65 5.51
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Taper (Tool s) 15. 45 5.51
Spray & Abrasive Blasting 17. 20 5.51
Wat er bl asti ng 17. 20 5.51

Height Rates (Al Areas): Over 60 ft. $0.50 per hour.
Under 60 ft. $0.25 per hour.

PAI N1292F 07/ 01/ 2000
Rat es Fringes
| RON, MADI SON, ST. FRANCO S, STE. GENEVI EVE and WASH NGTON
COUNTI ES

PAI NTERS:
Commer ci al 17. 30 5.51
I ndustri al 18. 30 5.51
Tapers (Tool s) 17.55 5.51
Bri dges, Stacks & Tanks 22. 65 5.51
Spray & Abrasive Blasting 19. 30 5.51
Wat er bl asti ng 19. 30 5.51
Lead Abat enent 18. 05 5.51
Hei ght Rates (Al Areas): Over 60 ft. $0.50 per hour
Under 60 ft. $0.25 per hour.
PLAS0518F 04/ 01/ 2001
Rat es Fri nges

BARRY, BARTQN, CEDAR, CHRI STI AN, DADE, DALLAS, DOUGAS,
GREENE, HOWNELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWQON,
QZARK, POLK, STONE, TANEY, VERNON, WEBSTER, AND WRI GHT COUNTI ES

PLAS0518G 04/ 01/ 2001
Rat es Fri nges
CASS (Ri chards-Gebaur AFB only), CLAY, JACKSQN, PLATTE AND RAY
COUNTI ES

CEMENT MASONS 21.25 8.15

PLAS0518K 05/ 01/ 2001

Rat es Fri nges
ANDREW ATCH SON, BUCHANAN, BATES, CALDWELL, CARROLL, CASS
(Except Richards-CGebaur AFB) CLI NTQN, DAVI ESS, DEKALB,
GENTRY, GRUNDY, HARRI SON, HOLT, JACKSQON, LAFAYETTE, LI VI NGSTQON,
MERCER, NODAWAY AND WORTH COUNTI ES

CEMENT MASONS 23.13 7.15

PLAS0527A 05/ 01/ 2001
Rat es Fri nges
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JEFFERSON, ST. CHARLES COUNTI ES
AND ST. LQUIS (Gty and County)

CEMENT MASONS 24.48 8.85
FRANKLI N, LI NCOLN, AND WARREN COUNTI ES

CEMENT MASONS 23.31 8. 85

PLAS0527D 06/ 01/ 2001

Rat es Fri nges
CRAWFCRD, DENT, |RON, MADI SON, MARI QN, PHELPS, PIKE, PULASKI,
RALLS, REYNOLDS, ST. FRANCO S, STE. GENEVI EVE, SHANNQN, TEXAS,
WASHI NGTON COUNTI ES

PLAS0908A 05/01/ 2000
Rat es Fri nges

BOLLI NGER, BUTLER, CAPE G RARDEAU, CARTER, DUNKLIN, M SS| SSI PPI,
NEW MADRI D, CREGON, PEM SCOT, PERRY, RIPLEY, SCOIT, STODDARD, AND

WAYNE COUNTI ES

PLAS0908G 03/ 01/ 2001
Rat es Fri nges
BENTQON, CALLAWAY, CAMDEN, COLE, GASCONADE, HENRY, H CKCRY,
JOHNSON, MARIES, M LLER, MONTGOMERY, MORGAN, CSAGE, PETTI S,
SALINE & ST. CLAI R COUNTI ES

CEMENT NMASONS 18.61 5. 65

PLUMDOO8BC 06/ 01/ 2000
Rat es Fri nges
CASS, CLAY, JACKSQON, JOHNSON, PLATTE COUNTI ES
PLUVBERS 26. 44 9. 87

BATES, BENTQON, CARRCLL, HENRY, LAFAYETTE, MORGAN,
PETTIS, RAY, ST. CLAIR SALINE, AND VERNON COUNTI ES

PLUMBERS 24.00 9. 87

PLUMD0O35C 01/01/ 2000
Rat es Fri nges

CAMDEN, COLE, CRAWFCORD, FRANKLI N, JEFFERSON, MARI ES, M LLER
MONI TEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOU S (Cty
and County), WARREN and WASHI NGTON COUNTI ES

PLUVBERS 26. 105 9.74
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PLUMD045D 12/ 15/ 2000
Rat es Fri nges
ANDREW ATCHI SON, BUCHANAN, CALDWVELL, CLINTQON, DAVI ESS, DEKALB,
GENTRY, HARRI SON, HOLT, NCDAVWAY AND WORTH COUNTI ES

PLUMBERS & PI PEFI TTERS 25. 65 9. 00

PLUM)178D 11/01/2000

Rat es Fri nges
BARRY, CEDAR, CHRI STI AN, DADE, DALLAS, DQUGLAS, GREENE, H CKCRY,
LACLEDE, LAVWRENCE, POLK, STONE, TANEY, WEBSTER, AND WRI GHT
COUNTI ES

PLUMBERS & Pl PEFI TTERS 21.10 7.37

PLUMD317B 07/01/1995
Rat es Fri nges
BOONE, CALLAWAY, COOPER, HOMRD, AND RANDOLPH COUNTY ( Sout hern
hal f)

PLUMBERS & PI PEFI TTERS 19.18 3.17

PLUMD533E 06/ 01/ 2001

Rat es Fri nges
BATES, BENTON, CARRCLL, CASS, CLAY, HENRY, H CKORY, JACKSQN,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE,
ST. CLAIR AND VERNON COUNTI ES

Pl PEFI TTERS 28. 38 11.08

* PLUMD562D 07/01/2001

Rat es Fri nges
ADAI R, AUDRAI N, BOLLI NGER, BUTLER, CAMDEN, CAPE G RARDEAU,
CARTER, CHARI TON, CLARK, COLE, CRAWFORD, DENT, DUNKLI N, FRANKLI N,
GASCONADE, GRUNDY, HOWELL, |RON, JEFFERSON, KNOX, LEW S, LI NCQOLN,
LI NN, LI'VINGSTON, MACON, MADI SON, MARIES, MARI ON, MERCER, M LLER
M SSI SSI PPI, MONI TEAU, MONRCE, MONTGOVERY, NEW MADRI D, NORTHERN
HALF OF RANDOLPH, OREGON, OSAGE, PEM SCOTT, PERRY, PHELPS, PIKE,
PULASKI, PUTNAM RALLS, REYNOLDS, RIPLEY, ST. CHARLES, ST.
FRANCO S, STE. GENEVI EVE, ST. LOU'S, SCHUYLER, SCOTLAND, SCOTT,
SHANNON, SHELBY, STODDARD, SULLI VAN, TEXAS, WARREN, WASHI NGTON,
AND WAYNE COUNTI ES.

Pl PEFI TTERS 27.75 11. 83

PLUM)658B 07/01/ 1998
Rat es Fri nges
BARTON, JASPER, MCDONALD, AND NEWION COUNTI ES
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PLUMBERS & Pl PEFI TTERS 16. 73 5.33

TEAMDO13H 05/01/2001

Rat es Fringes
AUDRAI N, BOLLI NGER, BOONE, CALLAWAY, CAPE G RARDEAU, CARTER
COLE, CRAWCRD, DENT, GASCONADE, | RON, MACON, MADI SON, MARI ES,
MARI ON, M LLER, M SSI SSI PPI, MONROE, MONTGOMVERY, NEW MADRI D,
OSBAGE, PEM SCOT, PERRY, PHELPS, PIKE, PULASKI, RALLS, REYNOLDS,
ST. FRANCO S, STE. GENEVI EVE, SCOTT, SHANNQN, SHELBY, STODDARD,
TEXAS, WASHI NGTQON, AND WAYNE COUNTI ES

TRUCK DRI VERS:

GROUP 1 21.72 5.25
GROUP 2 21.87 5.25
GROUP 3 21.88 5.25
GROUP 4 21.99 5.25

ADAI R, BUTLER, CLARK, DUNKIN, HOWMELL, KNOX, LEWS, OREGON,
PUTNAM R PLEY, SCHUYLER, AND SCOTLAND COUNTI ES

TRUCK DRI VERS:

GROUP 1 20. 99 5.25
GROUP 2 21.14 5.25
GROUP 3 21.15 5.25
GROUP 4 21. 26 5.25

TRUCK DRI VERS CLASSI FI CATI ONS:

GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons; Pi ckup
Trucks; Material Trucks, Single Axle; Tank \Wagon,

Single Axle

GROUP 2: Agitator and Transit M Xx Trucks

GROUP 3: Flat Bed Trucks, Tandem Axle; Articul ated Dunp
Trucks; Material Trucks, Tandem Axl e; Tank Wagon,
Tandem Axl e

GROUP 4: Sem and/or Pole Trailers; Wnch, Fork & Steel
Trucks; Distributor Drivers and Qperators; Tank \Wagon,
Sem -Trailer; Insley Wagons, Dunpsters, Half-Tracks,
Speedace, Euclids and other simlar equipnent; A Frane
and Derrick Trucks; Float or Low Boy

TEAMDO56A 05/ 01/ 1998

Rat es Fri nges
BUCHANAN, CASS (Except Richards-Gebaur AFB), JCHNSQON, AND
LAFAYETTE COUNTI ES

TRUCK DRI VERS:

GROUP 1 20. 13 4.75
GROUP 2 20. 24 4.75
GROUP 3 20. 28 4.75
GROUP 4 20. 35 4.75

ANDREW BARTON, BATES, BENTQON, CALDWELL, CAMDEN, CARROLL, CEDAR
CHARI TON, CHRI STI AN, QI NTON, COCPER, DADE, DALLAS, DAVI ESS,
DEKALB, DCQUGLAS, GREENE, HENRY, HI CKORY, HOMRD, JASPER, LACLEDE,
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LAVRENCE, LINN, LIVINGSTON, MONI TEAU, MORGAN, NEWIQN, PETTI S,
POLK, RANDOLPH, ST CLAIR, SALINE, VERNON, WEBSTER, AND WRI GHT
CQUNTI ES

TRUCK DRI VERS:

GROUP 1 18.92 4.75
GROUP 2 19. 07 4.75
GROUP 3 19.08 4.75
GROUP 4 19. 19 4.75

ATCH SON, BARRY, GENTRY, GRUNDY, HARRI SON, HOLT, MCDONALD,
MERCER, NCDADWAY, QZARK, STONE, SULLI VAN, TANEY AND WORTH
CQUNTI ES

TRUCK DRI VERS:

GROUP 1 18.19 4.75
GROUP 2 18. 34 4.75
GROUP 3 18. 35 4.75
GROUP 4 18. 46 4.75

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1: Flat bed trucks single axle; station wagons; pickup
trucks; material trucks single axle; tank wagons
singl e axle.

GROUP 2: Agitator and transit m x-trucks.

GROUP 3: Flat bed trucks tandem axle; articul ated dunp trucks;
mat eri al trucks tandem axl e; tank wagons tandem
axl e.

GROUP 4: Sem and/or pole trailers; winch, fork & steel trucks;
distributor drivers & operators; tank wagons seni-

trailer; insley wagons, dunpsters, half-tracks,

speedace, euclids & other simlar equipnent;

A-frames and derrick trucks; float or |ow boy.

TEAMD245C 03/ 25/ 1998

Rat es Fri nges
BARRY, BARTQN, CAMDEN, CEDAR, CHRI STI AN, DALLAS, DENT, DOUGLAS,
GREENE, H CKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,

M LLER, NEWQN, QZARK, PHELPS, PCLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRI GHT COUNTI ES

TRUCK DRl VERS:
Traffic Control Service Driver 12.90 3. 56+a

PAI D HOLI DAYS: New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christnmas Day,
Enpl oyee's birthday and 2 personal days.

TEAMD541A 04/ 01/ 2001
Rat es Fri nges
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CASS (Ri chards-Gebaur AFB), CLAY, JACKSON, PLATTE, AND RAY
CQUNTI ES

TRUCK DRI VERS:

GROUP 1 22.81 6. 50
GROUP 2 22.32 6. 50
GROUP 3 21.84 6. 50

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: Mechanics and Wl ders, Field;, A-Frame Low Boy- Boom
Truck Driver.

GROUP 2: Articulated Dunp Truck; Insley Wagons: Dunmp Trucks,
Excavating, 5 cu yds and over; Dunpsters; Half-Tracks:
Speedace: Euclids & simlar excavating equi pnent.

Mat eri al trucks, Tandem Two teans; Sem -Trailers;

Wnch trucks-Fork trucks; Distributor Drivers

and Qperators; Agitator and Transit M x; Tank Wagon

Drivers, Tandemor Sem; One Team Station Wagons;

Pi ckup Trucks; WMaterial Trucks, Single Axle; Tank

Wagon Drivers, Single Axle

GROUP 3: QAlers and Geasers - Field

TEAMD541C 03/ 25/ 2000

Rat es Fri nges
BATES, CASS, CLAY, HENRY, JACKSQON, JCHNSQN, LAFAYETTE, PLATTE,
AND RAY COUNTI ES

TRUCK DR VERS:
Traffic Control Service Driver 14. 15 2. 44+a

a. PAID HOLI DAYS:. New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christnmas Day,
Enpl oyee' s birthday and 2 personal days.

TEAMD682D 05/ 01/ 2000

Rat es Fri nges
ST LQUIS CTY AND COUNTY
TRUCK DRI VERS:
GROUP 1 21.105 4. 76+a+b
GROUP 2 21. 305 4. 78+a+b
GROUP 3 21. 405 4. 79+a+b

a. PENSI O\ $18.80 per day, $94.00 maxi num per week.
b. HAZMAT PREM UM |f Hazmat certification on a job siteis
required by a state or federal agency or requested by project
owner or by the enployer, enployees on that job site shall
recei ve $1.50 preni um pay.

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed trucks;
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job site anbul ance, and trucks or trailers of a water |evel
capacity of 11.99 cu. yds. or |ess

GROUP 2 - Trucks or trailers of a water |evel capacity of 12.0 cu
yds. up to 22.0 cu yds. including euclids, speedace and simlar
equi pnment of sane capacity and conpressors

GROUP 3 - Trucks or trailers of a water |evel capacity of 22.0
cu. yds & over including euclids, speedace & all floats, flatbed
trailers, boomtrucks, winch trucks, including small trailers,
farmwagons tilt-top trailers, field offices, tool trailers,
concrete punps, concrete conveyors & gasoline tank trailers and
truck nounted nobile concrete mixers

FOOTNOTE FOR TRUCK DRI VERS
a. PAID HOLIDAYS: Christmas Day, |ndependence Day, Labor Day,

Menori al Day, Veterans Day, New Years Day, Thanksgi ving
Day
PAI D VACATION: 3 days paid vacation for 600 hours of
service in any one contract year; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of services in any one contract
years

TEAMD682E 05/ 01/ 2000
Rat es Fri nges
ST. CHARLES, FRANKLI N, JEFFERSON, LINCOLN AND WARREN COUNTI ES:

TRUCK DRI VERS:

GROUP 1 21.105 3. 29+a+b+c
GROUP 2 21. 305 3. 29+a+b+c
GROUP 3 21. 405 3. 29+atb+c

a. PAI D HOLI DAYS: Christnmas, Fourth of July, Labor Day, Menoria
Day, Veterans Day, to be celebrated on either

its National Holiday or on the day after
Thanksgi vi ng, whi chever is agreed upon by the
Associ ation and the Union, New Year's Day and
Thanksgi vi ng Day.
b. Pensi on: $18.80 per day either worked or conpensated to a
mexi mum of $94. 00 per week.
Cc.Hazmat Pay: If Hazmat Certification on a job site is required
by a state or federal agency or requested by
proj ect owner or by the enployer, enployees on that
job site shall receive $1.50 per hour prenium pay.

TRUCK DRI VER CLASSI FI CATI ONS:

GROUP 1: Trucks or Trailers of a Water Level Capacity of 11.99
cu. yds. or less, Forklift Trucks, Job Site Anbul ances,
Pi ckup Trucks, Flatbed Trucks.

GROUP 2: Trucks or Trailers of a Water Level Capacity of 12.0
cu. yds. up to 22 cu. yds., Euclids, Speedace and
Simlar Equi pnent of Sanme Capacity and Conpressors.

GROUP 3: Trucks or Trailers of a Water Level Capacity of 22.0
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cu. yds. and over, Euclids and all Floats, Flatbed
Trailers, Boom Trucks, Wnch Trucks, |ncluding Smal l
Trailers, FarmWagons, Tilt Top Trailers, Tool Trailers,
Concrete Punps, Concrete Conveyors, Gasoline Tank
Trailers, Truck Munted Mbile Concrete M xers, End
Dunp, Side Dunp and Articul ated Dunp Trucks.

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental.

Unlisted classifications needed for work not included wthin
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Qher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the natter? This can
be:

* an existing published wage determ nation
* a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a

*

position on a wage determ nation natter
* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for sumaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regi onal O fices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nati ons
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N W

Washington, D. C 20210

2.) If the answer to the questionin 1.) is yes, then an

interested party (those affected by the action) can request
revi ew and reconsi deration fromthe Wage and Hour Admi ni strator
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(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Departnent of Labor

200 Constitution Avenue, N W
Washington, D. C. 20210

The request shoul d be acconpanied by a full statenment of the
interested party's position and by any information (wage paynent
data, project description, area practice nmaterial, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Admnistrator is not favorable, an
interested party nay appeal directly to the Adm nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U S. Departnent of Labor

200 Constitution Avenue, N. W
Washington, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON
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GENERAL DECI SI ON MO010002 07/ 06/ 01 M2
Ceneral Deci sion Nunber M2010002

Super seded General Decision No. MX00002
State: M ssouri

Construction Type:

BU LD NG

County(ies):

CASS JOHNSON RAY
CLAY LAFAYETTE

JACKSON PLATTE

BUI LDI NG CONSTRUCTI ON PRQJECTS (Does not include single famly
homes and apartnents up to and including 4 stories)

Modi fi cati on Nunber Publ i cati on Date
03/ 02/ 2001
04/ 13/ 2001
05/ 04/ 2001
05/ 11/ 2001
06/ 01/ 2001
07/ 06/ 2001

aprbwNRFLO

COUNTY(i es):

CASS JOHNSON RAY
CLAY LAFAYETTE

JACKSON PLATTE

ASBE0027B 10/ 01/ 2000
Rat es Fri nges

ASBESTOS WORKERS/ | NSULATORS

I ncludes the application of all

insulating materials, protective

coverings, coatings and finishes

to all types of mechani cal

systens. Also the application of

firestopping material for wall

openi ngs and penetrations in

wal | s, floors, ceilings and

curtain walls. 25.04 11. 18

BO LO083F 09/01/1999

BO LERMAKERS 22.58 10.11

BRMOOO03A 12/ 01/1998

MARBLE MASONS, TERRAZZO WORKERS AND
TI LE LAYERS 22.85 3.95

BRMO0003B 06/ 01/ 2000
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Rat es Fringes
TI LE FI NI SHERS 18. 10 2.20

BRMO0015B 04/ 01/ 2001

Rat es Fri nges
BRI CKLAYERS 22.95 9.35
CARPO007D 04/ 01/1999
Rat es Fri nges
CASS, CLAY, JACKSQN, PLATTE AND
RAY COUNTI ES
CARPENTERS, LATHERS, M LLWRI GHTS
and Pl LEDRI VERS 22.95 5.95
CARPOOO7H 04/ 01/1999
Rat es Fri nges
JOHNSON AND LAFAYETTE COUNTI ES:;
CARPENTERS & LATHERS 20.78 5.95
M LLWRI GHTS & Pl LEDRI VERS 22.95 5.95
ELEC0124B 09/ 04/ 2000
Rat es Fringes
ELECTRI CI ANS (I ncl udi ng Low
Vol tage Installati on Wrk) 27.01 11. 30
ELEVO012A 07/ 03/ 2000
Rat es Fri nges
ELEVATOR MECHANI CS 26. 505 6. 935+a

a. VACATION:. Enpl oyer contributes 8% of basic hourly rate
to vacation pay credit for enpl oyee who has worked in
busi ness nore than 5 years and 6% for 6 nonths to 5
years as Vacation Pay Credit.

PAI D HOLI DAYS: New Year's Day, Menorial Day, |ndependence
Day, Labor Day, Thanksgiving Day, Friday after
Thanksgi ving Day and Chri stnas Day.

ENG 0101R 04/ 01/1999

Rat es Fri nges
PONER EQUI PMENT OPERATCRS:
GROUP 1 21.81 7.15
GROUP 2 21.00 7.15
GROP 3:
(a) 16. 25 7.15
(b) 17. 05 7.15
(c) 19.41 7.15
(d) 19. 66 7.15
GROUP 4 23. 66 7.15
GROUP 5 23.16 7.15
MO010002 2
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PONER EQUI PMENT OPERATOR CLASSI FI CATI ONS

GROUP 1: Cranes 150 ft. or less of Boom Overhead O anes;
Hydraulic Cranes; Cherry Picker; Pile Drivers; Derrick and
Derrick Cars (Power Operated); Canshells; Concrete M xer Paver;
Grade-all -similar type; Hoist Qperator; (Drumand Cable type)

GROUP 2: Asphalt Paver and Spreader; Asphalt Plant M xer
Qperators; Asphalt Plant Operator; Back Hoe (all types); Barber-
Green | oader (similar type); Blade-power (all types); Boats-
Power; Bobcat or Skid-Loader; Boring Machi ne; Broons-Power
operated (all types); Chip Spreader (Front man); Concrete Punp
(with tower, $0.50 per hour additional); Concrete Saws, Self-
Propel I ed; CQurb Finishing Machi ne, Ditching Machi ne; Dozers;

Fi ni shi ng Machi ne; G easer; Hoist Qperator (Personnel or Materi al
Hoi st); Hydra Hammer (all types); Loaders (all types);Loconotives
(all types); Mechanic and Wl der; Micki ng Machi ne; Punps- Materi al

(all types); Rollers (all types); Self-propelled Rotary Drill;
Shovel , Power; Side Boom Testhole Machine;

GROUP 3:

(a) Qlers

(b) Gler driver; Elevator Qperator (Automatic or Push Button)

(c) Fork lift-masonry

(d) A-frame trucks; fork lifts-all types (except nasonry);
mxers (with side |oaders); punps (with well points),
dewat eri ng systens, test or pressure punps; tractors
(except when hauling material) |ess than 50 h.p.

GROUP 4: Master Mechanic

GROP 5: Crane (Tower or dinbing); Qther cranes with over
150 ft. of boom

HOURLY PREM UNS:
Cl anshel I's, 100 ft. of boomor over (excluding jib) ($0.25)
Draglines, 100 ft. of boom or over ($0. 25)
Hoi sts, each additional drumover 1 drun ($0. 25)
Pile Drivers, 100 ft. of boom or over (excluding jib)($0.25)

Rat es Fri nges
| RONWORKERS 22.70 11.63
LABCO264A 04/ 01/ 2001
Rat es Fri nges
CASS, CLAY, JACKSQON, and PLATTE CCOUNTI ES
LABCRERS:
GROUP 1 20.70 5.30
GROUP 2 21.10 5.30
GROUP 3 21.50 5.30
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LAFAYETTE and RAY COUNTI ES

LABORERS:
GROUP 1 19.70 5.30
GROUP 2 20. 10 5.30
GROUP 3 20.50 5.30

LABORERS CLASSI FI CATI ONS

GROUP 1 : General Laborer; Wre Mesh Handlers or Setters;
Carpenter Tender; Track Persons; Signal Person; Sal amander
Tenders; Landscape Persons; Sod Layers; Weckers (For Alterations
or Entire Projects); Plunber Laborers (Conduit Pipe, Sewer Work,
Drain Tile and Duct Lines, Digging and Back Filling); Power Tool
Qperators; Pier Hole Diggers (Over 10 feet); Jackhanmer and

Chi ppi ng Hammer Qperators; Chain Saw Qperators; Concrete Saw
Operators; Brsh Feeders or Pul verizers; Reinforcing Steel

Handl ers; Air Tanp Qperators; Ditch Wtch Qperators; Sw nging

Scaf fol ds; CGeorgia Buggies Self Propelled; Fork Lift; Hose
Person; | nsul ati on Person.

GROUP 2: Vibrator Qperator; Fork Lift (Masonry); Brick Tender;
Pl asterer Tender; Stone Mason Tender (includes all Hod Carrier
classification previously shown as Mrrtar person and Scaff ol di ng)

GROUP 3: Cutting Torch or Burner Person Barco; Jackson or
Simlar Tanp Qperators; Asphalt Rakers; Power Person; Mastic Hot
Kettl e Person; Sandbl asting and GQunite Nozzl e Person; Wagon and
Churn Drill Operators; Renmoval of Hazardous Waste and/or Asbestos
(Except from Mechani cal Systens that are not going to be
scrapped)

LABCO663A 04/ 01/1999

Rat es Fri nges
JCOHNSON COUNTY
LABCRERS
GROUP 1 14. 23 5.05
GROUP 2 14. 73 5.05
GROUP 3 15. 23 5.05

LABORERS CLASSI FI CATI ONS

GROUP 1: Ceneral |aborers; carpenter tenders; track nen;
wreckers; reinforcing rod carriers; signal men and all other
general |aborers; plunber |aborers, sewer work, water |ines,
conduit pipe, drain tile and duct lines; batter board nan on
pi pe and ditch work and vibrator man.

GROUP 2: Air tool operators, pier hole nen working bel ow ground;
j ack hanmer; chipping hamer operators; naterial batch hopper
man; scal e man; spreader or screed man on asphalt machine;
chain or concrete saw, brush feeders on pul verizers; swi nging
scaffol d; cement handlers (bul k or sack).
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GROUP 3: Plaster tenders; hod carriers; brick tenders; stone
mason tenders; cutting torch and burner nen; asphalt rakers;
Barco tanper; Jackson or any simlar tanps; power buggy
operator; powder man; nastic kettlenman; sandbl asting and

gunni te nozzl emen; head pipe | ayer on sewer work; nen worKking

in tunnels; head formsetters and string |ine nen; hot tar
appl i cator; asbestos abatenment worker.

PAI NOOO3A 04/ 01/ 2000

Rat es Fri nges
PAI NTERS:
Brush and Rol |l er, Taper 22.10 6.01
Bazooka, Paperhangers 22.60 6.01
Storage Bin & Tanks (roller or
brush); elevated tanks (roller or
brush); stagenan; beltnan;
bri dgeman; steel man; sand bl ast
(base); elevator shaft 22.85 6.01
Lead Abatenent, Sprayman 23.10 6. 01
Sandbl ast (bridge, stage, erected
steel, storage bin & tank) 23.60 6. 01
Spraynman (storage bin & tank,
el evat ed tanks); Stageman
(spray); Bridgeman (spray);
St eel man (spray) 23.85 6. 01
St eepl ej ack (ot her than el evated
t anks) 26.79 6. 01
St eepl ej ack - spray or sandbl ast
(other than el evated tanks) 27.79 6. 01
PAI NO558B 10/ 01/ 2000
Rat es Fri nges
G AZIERS (Al of Cass, day, Jackson
and Platte Counties and ONLY
East of H ghway 13 in Johnson
Lafayette and Ray Counti es) 21.18 11. 27
PAI NO5581 10/ 01/ 2000
Rat es Fri nges
GLAZI ERS (West of H ghway 13
i n Johnson, Lafayette and
Ray Counti es) 21.68 6. 69
PAI N1179C 10/ 01/ 2000
Rat es Fri nges
SOFT FLOOR LAYERS 23.00 5.40
PLAS0518B 04/ 01/ 2001
Rat es Fri nges
CASS, CLAY, JACKSQN, LAFAYETTE
PLATTE AND RAY COUNTI ES
MO010002 5
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PLASO518H 04/ 01/ 2001

Rat es

Fri nges

CASS, CLAY, JACKSON, LAFAYETTE, PLATTE & RAY COUNTI ES

PLASTERERS

PLAS0908J 03/01/2001
JOHNSON COUNTY:

CEMENT MASONS
PLASTERERS

PLUMDOO8SA 06/ 01/ 2001
PLUMBERS:
CASS, CLAY, JACKSQN, JOHNSON

and PLATTE COUNTIES
LAFAYETTE and RAY COUNTI ES

PLUMD533A 06/ 01/ 2001

Pl PEFI TTERS

* SFMJ0314B 07/01/2001

SPRI NKLER FI TTERS

* SHEE0002G 07/01/2001

SHEET METAL WORKERS

SUMOL028A 04/ 14/ 1999

SPRI NKLER FI TTERS:

Rat es

18. 61
17.68

Cass, Lafayette and Ray Counties 16. 31

C ay County
Jackson County
Platte County

MO010002

Fri nges

5. 65
5. 65

Fri nges
11. 08

Fri nges
6. 89

Fri nges
7.05

Fri nges
8. 68

Fri nges

1.78
3.12
3.33
2.20
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TEAMD541H 04/01/ 1997

Rat es Fri nges
TRUCK DRI VERS:
GROUP 1 18. 19 4. 75+a
GROUP 2 18. 26 4, 75+a
GROUP 3 18. 39 4, 75+a
GROUP 4 18. 59 4. 75+a

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1: Dunp Truck Drivers; Flat Bed trucks; Pickup Trucks;
CGROUP 2: Sem-Truck; Steel Truck; Distributor Truck; Qler and
QG easer.

GROUP 3: Double Bottom Units (20 ton capacity and over); Fork
Trucks; Heavy Excavating (Dunpsters, Euclids, etc.);
Heavy Hauling, A Frame and Wnch Trucks; Hydraulically
Qperated Aerial Lift; Hydro Lift Trucks; Straddle
Trucks; Wheel Tractors (when used for tow ng);
Articul ated Dunp Truck.

GROUP 4: Mechani cs.

a. VACATION: An enpl oyee who has worked 1300 hours or nore for an

enpl oyer during the last full year shall receive one
week vacation with pay for that year.

TEAMD541T 03/ 25/ 2000
Rat es Fri nges
TRUCK DRI VERS:
Traffic Control Service Driver 14. 15 2.44+a

a. PAID HOLI DAYS. New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christnas Day,
Enpl oyee' s birthday and 2 personal days.

VWELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental.

Unlisted classifications needed for work not included wthin
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation means that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Qher designations
i ndi cate uni ons whose rates have been determ ned to be
prevail i ng.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
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be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

a Wage and Hour Division letter setting forth a

position on a wage determ nation nmatter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Constructi on Wage Determinations. Wite to:

Branch of Construction Wage Determ nati ons
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N W

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsi deration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Departnent of Labor

200 Constitution Avenue, N W
Washington, D. C. 20210

The request shoul d be acconpanied by a full statenent of the
interested party's position and by any informati on (wage paynent
data, project description, area practice nmaterial, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Admnistrator is not favorable, an
interested party nmay appeal directly to the Admnistrative Review
Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnent of Labor

200 Constitution Avenue, N. W
Washington, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DEC SI ON
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DACA41-01- R-0012

SECTI ON 01000

GENERAL SCOPE OF WORK AND PROJECT MANAGEMENT PLAN
07/01

PART 1 GENERAL

1

1 HI STORY

The project was originally authorized as FYO1 MCA (Mlitary Construction
Armmy) PN 47051, conprising one conplete battalion training conplex of 5
barracks buil dings (conmpany operations buildings), a battalion headquarters
buil ding, dining facility and chiller plant, plus associated site work. The
project design was initiated in October of 1999 utilizing a nearly conplete
standard definitive trainee barracks design as devel oped by the Tul sa
District, US. Arny Corps of Engineers, and the U S. Arny Training and
Doctrine Command. This is the first application of this standard design.
The standard design will be used at various Arny training installations
across the United States. Fort Leonard Wbod may construct up to 9 nore
simlar conplexes in the next 10 years. (Note a future twi n conplex

adj acent to the project site.) |In February 2000, the project was split

bet ween FYO1 MCA PN 4705 conmprising 2 barracks buildings, a battalion
headquarters building, dining facility and chiller plant, plus associated
site work and FYO2 MCA PN 53439 conprising 3 barracks buildings and the
booster punp station plus associated site work. Together both projects wll
construct a conplete battalion-sized basic conbat training conplex and each
project authorization (DD Form 1391) references the other. It is the ful
intent of the Congress of the United States and the Army to construct the
entire conplex. The projects have been designhed as one project as is

| ogically required.

.2 SOLI Cl TATI ON CONTRACT FORM

FY0O1 MCA PN 47051 was aut horized and appropriated by Congress. FY02 MCA PN
53439 is part of the proposed FY02 appropriation and authorization bills
bei ng consi dered by Congress. It is highly probable that this portion of
the project will be approved; however, there is no guarantee. |If passed,
the action could conme |late this cal endar year and funding may not be
avai |l abl e for the AYO2 portion until Decenber 2001 or January 2002, or
later. In Section 00010, the Solicitation Contract Form contains various
line items. Line Item 0001 is the basic contract and conprises a majority
of the FYOl1l portion of the project. Line Item 0002 is an option and
conprises the majority of the FYO2 portion. It is required that the

Gover nment account for the projects separately and that the scope of work
for each is very much approximte to the DD Form 1391 description. However,
it is also required to exercise sone flexibility. For exanple, earth nmoving
operations nmust be initiated and conducted over the entire site; thus, the
areas adjacent to the three barracks buil dings of the FY02 portion are
included in the basic contract and the Contractor is not restricted in his
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operations.
.3 FORCE PROTECTI ON

The project is designed to neet the requirenents of Antiterrorism and Force
Protection (AT/FP). Note that an 80-foot stand-off zone is incorporated
into the design. Landscaping (not in this contract) will establish a
perimeter to define the protected zone and to be indicative of inproper
encroachment by unaut horized vehicles into the site. It is not neant to be
a physical barrier. Laminated blazing and heavy duty franmes on wi ndows and
doors are used. The buildings are oriented to mininize blast effects.

Numer ous other features are part of the design.

.4 CONSTRUCTI ON QUI CK START PROGRAM

It is the desire of the Government that work commence as soon as practicable
on this contract. This will allow quicker conpletion and occupati on of the
conplex and will reduce overall costs. Each offeror will submt certain
non- eval uated i nfornmation concerning the initial safety plan and other

i nformati on. Upon contract award, the successful offerors' information wll
be expeditiously reviewed and, if sufficient, the Notice to Proceed (NTP)
will be issued at the earliest possible date. Further, the Governnent wl|
support early efficient construction activity through expedited shop draw ng
review as described el sewhere.

.5 TURNKEY CONTRACT

It is the desire of the Government to place nmuch of the total project
construction and actions under the unbrella and responsibility of the
general contractor. This will shorten the total tinme from groundbreaking to
having a fully operational conmplex. For exanple, the furniture purchase,
delivery and installation for the buildings will be under this contract as
well as certain free-standing food service equi pnent that is normally
purchased and installed by others. Sone project actions are not part of
this contract.

.6 FURNI TURE

Furniture for the buildings is described in the specifications, and pl ans
depict installation |locations. The furniture was sel ected using current GSA
furni shings contracts. The contracts can be found at wwww GSA. Gov. This can
be a useful source for further information and contracts.

.7 OTHER CONTRACTS ADN ACTI ONS ASSCOCI ATED W TH THE PRQJECT

O her actions and contracts associated with the project are described bel ow
As indicated el sewhere, the Contractor will coordinate his activities with
the Adm nistrative Contracting O ficer (ACO and will cooperate with

associ ated contractors to the best of his ability to facilitate a conplete
and usable total conplex. Wth coordination and agreenment of the ACO
Contractor and connecting utility and associ ated contractors, access to the
facilities and site will be granted prior to beneficial occupancy.

a. The Contractor is not responsible for |andscaping except as
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specifically noted. The |andscaping of the site (topsoil,

pl antings, and establishment of turf) will be perfornmed by a
contractor for the Directorate of Public Wrks (DPW, Fort Leonard
Wbod.

b. The Contractor will install conduit system pull wires,

backboards and other features to facilitate the installation of
phone and computer systens (local area networks). Actual
installations of tel ephone and computer systems wiring, devices and
instruments will be perforned by a contractor for the Directorate of
I nformati on Management, Fort Leonard Wod. Pay phones throughout
the project will be installed by Sprint.

c. Onega Pipeline, owers and operators of the gas distribution
system will install the gas distribution system Fort Leonard Whod
DPWw Il nodify their contract to nodify the distribution system and
provi de nmeters where required. Actual connection to the systemis
the responsibility of the Contractor.

d. The water, sewer and electrical distribution systenms are the
property of the Governnent, and coordination will be made with the
DPW

e. Cable television will be installed under contract by others.

f. Joint Services Intrusion Detection Systens (JSIDS) will be
installed by others.

PART 2 PRODUCTS (Not Applicabl e)

PART 3 EXECUTI ON (Not Appli cabl e)

-- End of Section --
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SECTI ON 01100
GENERAL
PART 1 GENERAL
1.1 I NQUI RI ES

Pursuant to SECTI ON 00100 paragraph titled"Instructions to
Offerors--Conpetitive Acquisition", any inquiries regarding this Invitation,
before bids are opened, should be addressed to the District Engineer, Kansas
City District, Corps of Engineers, 700 Federal Building, Kansas City,

M ssouri 64106, ATTN: M. Roger MCollum Inquiries for which ora

expl anation or advice on the plans and specifications will suffice may be
referred to M. MCollumby calling Area Code 816-983-3460. Tel ephone calls
concerning the mailing of plans and specifications should be made to
Contracting Division at Area Code 816-983-3975. Collect telephone calls
will not be accepted. (KCDO APR 84)

1.2 I NFORVATI ON REGARDI NG PROPOSAL MATERI AL

Proposal s must be subnitted upon Government standard bid form ( STANDARD
FORM 1442 (Rev. 4-85)). \herever in the proposal the words "invitation" and
"bid" occur, they shall be deened to refer to "solicitation" and "offer,"
respectively.

1.3 TI ME FOR ACCEPTANCE BY THE GOVERNMENT OF PROPOSALS
All offerors submtting proposals in response to this request agree that the

Gover nment shall have not |ess than the nunber of days listed as follows to
accept any proposal

Furni ture: cal endar days after the date for Receipt of Proposals.
Item X cal endar days after the date for Receipt of Proposals.
ItemY: cal endar days after the date for Receipt of Proposals.
Item Z: cal endar days after the date for Receipt of Proposals.

1.4 DI SPOSAL OF PROPGCSALS
After award of the construction contract, proposal sets may be destroyed or
may be kept for record. Proposal sets that are kept for records will be for
Government use. Disclosure of proposal material, in whole or in part,
outside the Governnent will be restricted only if the provisions of
par agr aph "Restriction on Disclosure and Use of Data" are in effect.

1.5 SUPERI NTENDENCE OF SUBCONTRACTORS
(a) The Contractor shall be required to furnish the foll ow ng:

(1) If nore than 50% and | ess than 70% of the value of the contract work is
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subcontracted, one superintendent shall be provided at the site and on the
Contractor's payroll to be responsible for coordinating, directing,

i nspecting and expediting the subcontract work. This superintendent is an
addi ti onal person above that required under the FAR Contract Cl ause 52.236-6.

(2) If 70%or nore of the value of the work is subcontracted, the
Contractor shall be required to furnish two such superintendents to be
responsi bl e for coordinating, directing, inspecting and expediting the
subcontract work. These superintendents are above that required by FAR
Contract Clause 52.236-6.

(b) If the Contracting Oficer, at any tine after 50% of the subcontracted

wor k has been conpleted, finds that satisfactory progress is being nade, he

may waive all or part of the above requirenent for additiona

superintendence subject to the right of the Contracting Officer to reinstate
such requirenment if at any time during the progress of the remai ni ng work he
finds that satisfactory progress is not being made.

1.6 | DENTI FI CATI ON OF EMPLOYEES

a. The Contractor shall be responsible for furnishing to each enpl oyee and
for requiring each enpl oyee engaged on the work to display identification as
may be approved and directed by the Contracting Ofice. All prescribed
identification shall imediately be delivered to the Contracting Oficer

for cancellation upon the rel ease of any enployee. \Wen required by the
Contracting O ficer the Contractor shall obtain and submit fingerprints of
all persons enpl oyed or to be enployed on the project.

b. The contractor will be required to obtain a vehicle registration pass
for each vehicle brought onto the installation, and each vehicle brought
onto the installation by the Contractor's enpl oyees nust be registered. To
regi ster a vehicle, the operator will be required to provide proof of
vehicle registration, certificate of inspection, drivers |license and proof
of insurance.

c. Registration of vehicles for contractor personnel will be |linmted to two
vehi cl es per individual

1.7 APPLI CATI ON OF WAGE RATES

The inclusion of the Davis-Bacon Act General Wage Decision or the Service
Contract Act Wage Determination in the solicitation is a statutory
requirenment. It is not a representation by the U S. Arnmy Corps of Engineers
that any specific work task can be performed by any specific trade. Which
wor k tasks can be performed by what trades depends on and is determ ned by
the prevailing area practice for the |ocal area where the contract is being
performed. It is the sole responsibility of the offeror to deterni ne and
conply with the prevailing area practice. |Inquiries regarding a prevailing
area practice should be directed to the Corps of Engineers, Contractor

I ndustrial Relations Specialist (tel ephone nunmber 816-983-3723) or to the
Department of Labor Regi onal Wage and Hour Divi sion

Application of wage rates and fringe benefits: For the application of the
wage rates and fringe benefits contained in the Decisions of the Secretary
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of Labor, attached to and a part of this contract, all work required within
5 feet outside building |ines shall be considered Building (or Residential)
Constructi on.

Hi ghway construction rates apply to the construction, alteration or repair
of roads, streets, highways, runways, taxiways, alleys, trails, paths,
par ki ng areas, and other similar projects.

Al'l other construction not defined herein as Building (or Residential)
Construction or H ghway Construction is considered Heavy Construction

. 8 PAYMENTS TO SUBCONTRACTORS

The Contractor's attention is directed to CONTRACT CLAUSE titled "Paynent
Under Fi xed-Price Construction Contracts." 1In addition to the requirenents
set forth in the referenced paragraph, the Governnent will reinburse the
Contractor, upon request, for amount of prem uns paid by the subcontractors
for performance and payment bonds (including coinsurance and reinsurance
agreenents, when applicable) after the Contractor furnishes evidence of ful
paynment to the surety.

.9 PAYMENTS TO CONTRACTOR (KCD MAY 90 - FORMERLY FAR 52.2/9101(a))

The following is an exanple of a Contractor's release of clains clauses
required to conply with the provisions of paragraph (h) of the CONTRACT
CLAUSE titled "Paynents Under Fixed-Price Construction Contracts":

RELEASE OF CLAI M5

The undersi gned Contractor under contract dated __ , 2000,
between the United States of Anerica and said Contractor for the
| ocat ed at , in accordance w th paragraph

(h) of the CONTRACT CLAUSE titled "Paynents Under Fi xed-Price Construction
Contracts" of said contract, hereby releases the United States, its

of ficers, agents, and enployees fromany and all clains arising under or by
virtue of said contract or any nodification or change thereof except with
respect to those clains, if any, listed bel ow

(Here item ze clains and amounts due.)
.10 PARTNERI NG

The Government intends to encourage the foundation of a cohesive partnership

with the Contractor and its subcontractor. This partnership will be

structured to draw on the strengths of each organization to identify and
achi eve nmutual goals with the intent to conmplete the Contract wi thin budget,
on schedule and in accordance with plans and specifications. This

partnership will be bilateral in makeup, and participation will be totally
voluntary. Any cost associated with inplenenting this partnership will be
agreed to by the Contractor and the Governnment, and will be shared equally

with no change in Contract price. To inplenment this partnership initiative,
it is anticipated that thirty (30) days after Notice to Proceed, a team
bui | di ng workshop will be conducted. Follow up workshops will be held
periodically throughout the duration of the Contract as agreed to by the
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Contractor and the Governnent.
.11 PRCOSPECT!I VE CONTRACTOR RESPONSI BI LI TY

Each bi dder shall furnish, within 3 cal endar days after receipt of request
therefor, data which will show the bidder's ability to performthe work or

services required by this Invitation for Bids. Such data shall include as a
m ni mum  Bank certification of financial capability, or a financia
statenment not over 60 days old, which will be treated as confidential (if

over 60 days old, a certificate shall be attached thereto stating that the
financial condition is substantially the sanme or, if not the same, the
changes that have taken place); nanmes of comrercial and financial reporting
agencies fromwhomcredit reports may be obtained; trade creditors; nane and
address of bondi ng conmpany; business and construction experience; past
record of performance of Government contracts; and construction plant and
equi pnrent available for this job, with resune of work in progress or other
data that will assure that the bidder is in a position to performthe work
within the tine specified.

In addition, if the bid exceeds $1, 000,000, the bidder shall furnish upon
request, a certified statement |isting:

(a) Each contract awarded to himw thin the preceding three-nonth period
exceedi ng $1, 000,000 in value with brief description of the contract.

(b) Each contract awarded to himw thin the preceding three-year period not
al ready physically conpl eted and exceedi ng $5, 000,000 in value with brief
description of the contract.

(c) |If the prospective Contractor is a joint venture, each joint venture
menber will be required to submt the above defined certification. There
shall also be furnished any other available information which will serve to
substantiate the bidder's qualifications as a responsible prospective
Contractor. (KCD APR 84)

.12 PERFORMANCE OF WORK BY CONTRACTOR

Bidder's attention is directed to SPECI AL CLAUSE titled "Performnce of Work
by Contractor." The successful bidder will be required to furnish the
Contracting O ficer, a description of the work which he will performwth
his own organi zation (e.g., earthwork, paving, etc.), the percentage of the
total work this represents, and the estimated cost thereof. Such
description of work to be perfornmed by the Contractor's own organi zation
shall be furnished to the Contracting Oficer within 10 days after award of
t he contract.

.13 LABORATORY AND TESTI NG FACI LI TI ES

The Contractor shall provide and maintain all measuring and testing devices,
| aboratory equi prent, instrunents, transportation, and supplies necessary to
acconplish the required testing. All nmeasuring and testing devices shall be
calibrated at established intervals against certified standards. The
Contractor's neasuring and testing equi pment shall be made avail able for use
by the Governnent for verification of their accuracy and condition as wel
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as for any inspection or test desired pursuant to the CONTRACT CLAUSE titled
"I nspection of Construction."” The location of the |aboratory shall be
convenient to the site such that test results are available prior to
proceedi ng with the next sequential phase of the work. (KCD)

.14 TI ME EXTENS|I ONS FOR UNUSUALLY SEVERE WEATHER

(a) This provision specifies the procedure for determ nation of tine
extensions for unusually severe weather in accordance with the CONTRACT
CLAUSE titled "Default: (Fixed Price Construction)." |In order for the
Contracting Officer to award a time extension under this clause, the
foll owi ng conditions nmust be satisfied:

(1) The weather experienced at the project site during the contract period
must be found to be unusually severe, that is, nmore severe than the adverse
weat her anticipated for the project location during any given nonth.

(2) The unusually severe weather nust actually cause a delay to the
conpl etion of the project. The delay nmust be beyond the control and wi thout
the fault or negligence of the Contractor

(b) The followi ng schedul e of nonthly anticipated adverse weather delays is
based on National Oceanic and At nospheric Adm nistration (NOAA) or simlar
data for the project |location and will constitute the base Iine for nonthly
weat her tinme evaluations. The Contractor's progress schedul e must reflect
these antici pated adverse weather delays in all weather dependent activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

Jan Feb Mar Apr May Jun Jul Aug Sep Cct Nov Dec

(14) (8 (5 (6 (7)) (8 (6) (5 (6) (4 (3 (10

(c) Upon acknow edgrment of the Notice to Proceed (NTP) and conti nui ng

t hroughout the contract, the Contractor will record on the daily CQC report,
the occurrence of adverse weather and resultant inpact to normally schedul ed
wor k. Actual adverse weat her delay days must prevent work on critica
activities for 50 percent or nore of the Contractor's schedul ed work day.
The nunber of actual adverse weat her delay days shall include days inpacted
by actual adverse weather (even if adverse weather occurred in previous

nont h), be calculated chronologically fromthe first to the |ast day of each
month, and be recorded as full days. |If the nunmber of actual adverse

weat her del ay days exceeds the nunber of days anticipated in paragraph b,
above, the Contracting Oficer will convert any qualifying delays to

cal endar days, giving full consideration for equivalent fair weather work
days, and issue a nodification in accordance with the CONTRACT CLAUSE titl ed
"Default (Fixed Price Construction)." (ER 415-1-15)

.15 COORDI NATI ON BETWEEN CONTRACTORS

(See CONTRACT CLAUSE titled "Other Contracts".) Construction work on
anot her contract is underway concurrently with this Contract. The
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obligations of the Contractor under this Contract will include jointly

pl anni ng and scheduling the work, on a cooperative basis, with the other
contractor involved in order to minimze delays and interferences.
Alterations to systenms installed under the other contract, including
connections to sewer, waterlines, and bitum nous pavenment shown as existing,
may not be in place.

.16 REQUI RED | NSURANCE SCHEDULE

In accordance with CONTRACT CLAUSE titled "lInsurance - Wirk On A Gover nnent
Installation,” the Contractor shall procure and nmaintain during the entire
period of his performance under this contract the follow ng m ninmm

i nsurance.

Type Amount

Wor knen' s Conpensati on coverage conplying with applicable
State Statute

Enpl oyers' Liability m ni mum anmount of $100, 000. 00
Ceneral Liability on mnimmlimts of $500, 000 per
Conmpr ehensi ve Form of Policy occurrence for bodily injury

whi ch includes, but is not
limted to, insurance for
all work required herein

Conpr ehensi ve Aut onobil e mnimmlinmts of $200,000 per

Liability person and $500, 000 per occurrence
for bodily injury, and $20,000 per
occurrence for property damage

(End of cl ause)
.17 | NTERRUPTI ONS TO UTI LI TY SERVI CES

A schedul e showi ng the approximate tinmes of interruptions of utility
services and roads shall be submitted approximately 30 days in advance of
interrupting services to make connections. Where it is necessary to

i nterrupt services to nake connections, the period of outage shall not |ast
more than 8 hours, shall be conducted on Saturday or Sunday, and nust be
coordi nated with those people affected by the outage.

.18 COOPERATI ON BETVEEN THE CONTRACTOR AND UTI LI TY COVPANI ES

Rel ocation of utilities by the utility conpanies |listed below will be
necessary concurrently with the work under this contract. All coordinating
shal |l be through, or with the know edge of, the Contracting O ficer. (KCD)

(a) The Contractor shall coordinate work with Orega Corporation (gas
service, gas neter connection requirenments, and/or building connection
requi renents), United Tel ephone (pay tel ephones), and Fort Leonard Wod for
wat er sewer, telephone/data, and cable tel evision.

(b) The cost of utilities will be borne by the Contractor

01100-6



1

DACA41-01- R-0012

19 DATE OF SAFETY AND HEALTH REQUI REMENTS MANUAL (EM 385-1-1)

(a) The date of the U S. Arny Corps of Engineers Safety and Heal th
Requi renments Manual in effect on the date of this solicitation is

3 Septenber 1996. See Section 00700, Contract Clause titled "Accident
Prevention."

(b) Section 06.1 of EM 385-1-1 is deleted. Job hazard analysis for
confined space entry procedures is still required, as per 01.A 09 of
EM 385-1-1. OSHA Standards 29 CFR 1910. 146 or 29 CFR 1926 shall apply.

(c) Before initiation of work at the job site, an accident prevention plan,
written by the prinme contractor for the specific work and hazards of the
contract and inplenenting in detail the pertinent requirenments of EM
385-1-1, will be reviewed and found acceptabl e by desi gnated Governnment

per sonnel

. 20 COWPLI ANCE W TH OCCUPATI ONAL SAFETY AND HEALTH ACT ( OSHA)

The Contractor shall conply with OSHA standards as well as the nobst current
edition of the Corps of Engineers General Safety Requirenents Manual (EM
385-1-1). The OSHA standards are subject to change and such changes my
affect the Contractor in his performance under the contract. It is the
Contractor's responsibility to know such changes and effective dates of
changes.

.21 CONSTRUCTI ON EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE

VWhenever a nodification or equitable adjustnent of contract price is
required, the Contractor's cost proposal for equi pnment ownership and
operating expenses shall be as set forth in SPECI AL CLAUSE titled "Equi pnent
Ownership and Operating Expense Schedule.” A copy of EP 1110-1-8
"Construction Equi pment Omership and Operati ng Expense Schedul e" dated
August 1995 can be ordered fromthe Governnent Printing Ofice (GPO by
calling Tel ephone No. 202-512-1800.

.22 SUBM TTALS

(a) Submittal Procedures. See Division One SECTION:. SUBM TTAL PROCEDURES
and SECTI ON 01780: CLOSEQUT SUBM TTALS.

(b) Purchase Orders: Each purchase order issued by the Contractor or his
subcontractors for materials and equi pment to be incorporated into the
project, shall be maintained on file at the Contractor's field office for
i nspection and review by CGovernnent representatives. Each purchase order
shall (1) be clearly identified with applicable DA contract nunber, (2)
carry an identifying nunmber, (3) be in sufficient detail to identify the
mat eri al bei ng purchased, (4) indicate a definite delivery date, and (5)
display the DVMS priority rating. At the option of the Contractor, the
copi es of the purchase orders nay or may not indicate the price of the
articles purchased. (MRD Ltr 22 Cct 74)

(c) Col or Boards:
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1. The Contractor shall submt a mninumof three (3) conplete sets of

col or boards within 120 cal endar days of receipt of Notice to Proceed.
Construction color boards shall be submitted in a 3-ring notebook binder
with all materials securely nmounted on rigid 8-1/2 by 1 1-inch presentation
(mat) board, with a maxi mum spread of 25-1/2 by 33 inches for foldouts,
clearly coded regarding |location of materials in the facility.

2. An index shall be provided listing pertinent contract specifications and
drawi ngs for each

sanpl e and any proposed substitutions or variances shall be so designated.
The Contractor shall also certify, in witing, that all submittal itens
technically conply with the project specifications.

3. Color boards shall reflect all actual finish textures, patterns, and
colors required for this

contract as specified on the Interior Room Finish Schedule, the Exterior

Fi ni sh Schedule and Interior Finish Materials Legend |ocated in the Contract
Drawi ngs, and the sanple requirenents of the submttal registers. Al

mat erials nmust be |abeled with the manufacturer's nanme, pattern and col or
reference. Patterned material sanples (i.e., carpet) must be of sufficient
size to enabl e evaluation of the pattern. Sanples shall be keyed or coded
to match any key or code systemin the Contract Draw ngs.

4. The Contractor shall express mail a mnimmof three (3) copies of the
color boards to the Contracting Officer. The Contracting O ficer wll
forward one copy of the col orboards to CENVK-PE-D for review and
concurrence. Concurrence or coments will be provided not later than 45

cal endar days after receipt of the submttal. This paragraph does not cover
the quality of finishing materials. The quality, physical requirenents, and
met hod of installation shall be submitted with the appropriate shop

drawi ngs. The Contractor shall not submt any of the above requirenents
with the color boards. Specific |ocations where the various materials are
requi red are shown on the draw ngs.

.23 DI FFERENCES | N DRAW NGS

In addition to the provisions of CONTRACT CLAUSE par agraph "Specifications
and Drawi ngs for Construction," the structural draw ngs shall govern in
cases where they differ fromthe architectural draw ngs.

.24 DAMAGE TO WORK (1966 MAR CCE)

The responsibility for damage to any part of the permanent work shall be as
set forth in the CONTRACT CLAUSE titled "Pernmits and Responsibilities."
However, if, in the judgment of the Contracting O ficer, any part of the

per manent work perforned by the Contractor is damaged by fl ood or

ear t hquake, which danage is not due to the failure of the Contractor to take
reasonabl e precautions or to exercise sound engi neering and construction
practices in the conduct of the work, the Contractor will meke the repairs
as ordered by the Contracting Oficer and full conpensation for such repairs
will be nade at the applicable contract unit or lunp sumprices as fixed and
established in the contract. If, in the opinion of the Contracting
Officer, there are no contract unit or lunp sum prices applicable to any
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part of such work an equitabl e adjustnment pursuant to CONTRACT CLAUSE
titled, "Changes," of the contract, will be made as full conpensation for
the repairs of that part of the permanent work for which there are no
applicable contract unit or lunmp sumprices. Except as herein provided,
damage to all work (including tenporary construction), utilities, materials,
equi pment and plant shall be repaired to the satisfaction of the Contracting
O ficer at the Contractor's expense, regardl ess of the cause of such damage.

1.25 WORK ADJACENT TO ROADS AND HI GHWAYS

Where the construction work is on or adjacent to, or involves hauling over
public or private roads, streets, or highways, all herein referred to as

"roads," the said roads shall, except as otherw se specified or directed, be
kept open for traffic at all times during the construction period. Further
the Contractor shall, during said construction, provide, erect and maintain

war ni ng signs, lanterns or torches or other safety devices and, when
necessary, provide flagnmen for protection of traffic to the satisfaction of
the Contracting O ficer and | ocal authorities. The Contractor shall keep
the right-of-way of the roads free of debris that m ght be caused to
accunul ate thereon by his operations, and upon conpletion of the work, shal
clean up the said roads and repair any damage to the roads occasi oned by his
operations under this contract to the satisfaction of the Contracting

O ficer and local authorities having jurisdiction. The drainage fromthe
roads shall not be obstructed by the construction work. The Contractor
shal | be responsible for obtaining and paying for all permits required for
operation on all roads.

1.26 APPROVED EQUAL

The drawi ngs and the TECHNI CAL PROVI SI ONS of these specifications may, in
some instances, refer to certain itens of equipnent, material, or article by
trade nane. Unless stated as specific requirenments References of this type
shall not be construed as linmting conpetition, but shall be regarded as
establishing a standard of quality. |In this respect, the Contractor's
attention is directed to CONTRACT CLAUSE titled "Material and Wrknmanship."

1.27 SCHEDULE OF WORK

The Contractor's attention is directed to CONTRACT CLAUSE titled "Schedul e
for Construction Contracts,” wherein if, in the opinion of the Contracting
O ficer, the Contractor falls behind the approved schedul e, the Contractor
shal|l take steps necessary to inprove its progress, including those that may
be required by the Contracting O ficer

1.28 UPKEEP OF ROADWAY AREAS W THI N A M LI TARY | NSTALLATI ON WHI CH TEH
CONTRACTOR USES

In addition to the requirenments in CONTRACT CLAUSE titled "Operations and
Storage Areas," the Contractor shall conply with the follow ng requirenents:
VWhere the construction work is on or adjacent to, or involves hauling over
public roads, streets, or highways |located on a nmilitary installation, al
herein referred to as "roads," the said roads shall except as otherw se
specified or directed, be kept open for traffic at all times during the
construction period. The Contractor shall keep the roads including adjacent

01100-9



DACA41-01- R-0012

construction site free of debris including litter, waste construction
material, nmud etc., that m ght be caused to accunul ate thereon by his
operations, and upon conpletion of the work, shall clean up the said roads
and construction site and repair any damage occasi oned with his operations
under this contract to the satisfaction of the Contracting Officer. The
drai nage fromthe roads shall not be obstructed by the construction work

.29 PROTECTI ON OF UTILITY LI NES

(a) It shall be the Contractor's responsibility to protect all existing
utility lines fromdanmage during excavation for utilities systens. Any
damage resulting to existing utility systens shall be repaired by the
Contractor, to the satisfaction of the contracting officer, at no additiona
cost to the Government.

(b) Al requests for access and/or |ocations nust be made through the
Contracting Officer's Representative (COR) or Resident Engineer. The
Director of Public Works will work directly with the Resident Engineer to
provide tinmely information to the Contractor

.30 MODI FI CATI ONS PRI OR TO DATE SET FOR OPENI NG BI DS

The right is reserved, as the interest of the Government may require, to
revise or anend the specifications or drawi ngs or both prior to the date set
for opening bids. Such revisions and anmendnents, if any, will be announced
by an anendnent or anmendnments to this Invitation for Bids. |If the revisions
and anendnents are of a nature which requires material changes in quantities
or prices bid or both, the date set for opening bids nay be postponed by
such number of days as in the opinion of the issuing officer will enable

bi dders to revise their bids. |In such cases, the amendnent will include an
announcenent of the new date for opening bids. (KCD APR 84)

.31 EXPEDI TI NG NOTI CE TO PROCEED

Not wi t hst andi ng the requirements of Block 12 on page 00010-1 of SECTI ON
00010 and SECTI ON 00100 paragraph titled "Late Subm ssions, Mdifications,
and Wthdrawals of Bids," in order to expedite award of contract and
i ssuance of NOTICE TO PROCEED, it is requested that an officer of the
conpany or corporation deternmined to be the successful bidder shall appear
in the office of the Commander, Kansas City District, Corps of Engineers,
757 Federal Building, 601 East 12th Street, Kansas City, M ssouri, for
signing contract docunments. Therefore, upon witten acceptance of this
bid, mailed or otherwi se furnished within 60 cal endar days after the date of
opening of bids, it is requested that the successful bidder shall wthin 48
hours after receipt of notification appear in the office of the Comrander
and execute Notice to Proceed docunments, and give perfornmance and paynent
bonds on CGovernnent Standard forms 25 and 25A with good and sufficient
surety. It is also requested that the successful bidder furnish insurance
certificates required in SPECI AL CLAUSE titled "Required Insurance Schedul e"
at this tinme.

.32 UNEXPECTED HAZARDOUS SUBSTANCES

In the event that suspected hazardous substances are reveal ed during
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construction activities, all such construction activities in the i medi ate
area shall be imedi ately suspended. Hazardous substances for purposes of
this specification only, shall be defined as CERCLA hazardous substances,

i nfectious or radioactive wastes, asbestos or oil. The Contractor shal

| eave the materials undisturbed and shall imediately report the find to the
Contracting Officer's Representative (COR) so that proper authorities can be
notified. The Contractor shall not resune construction activities in the
vicinity of the suspected hazardous substances until written clearance is
received fromthe COR Identification and renmoval of any such materials
will be conducted in accordance with all Federal, state and | oca
environnental |aws and regul ati ons according to the CONTRACT CLAUSE titled
"Differing Site Conditions."

.33 SURVEY MARKERS

Reference is nade to CONTRACT CLAUSE titled "Pernits and Responsibilities"
Chapter 60 of the Mssouri Revised Statutes 1969, and rules titled
"Mai nt enance of the Original US Public Land Survey Corners" adopted by the
Di vi sion of Geol ogy and Land Survey, M ssouri Departnment of Natura
Resources. The Contractor shall be responsible for renmoving and relocating
survey markers. Relocation shall be performed by a professional registered
Land Surveyor.

.34 DI SPOSAL OF WASTE

Al'l construction and/or denolition waste shall be di sposed of off-base in
accordance with all applicable Federal, State and |ocal regul ations,
i ncluding "Chapter 260, RSMJ' of the "M ssouri Department of Natura
Resources. "

.35 EXCAVATI ON NOTI FI CATI ON

Prior to any excavation on either public or private properties, Mssouri |aw
requires that you notify all owners and operators of underground facilities
in your dig site. Mssouri One Call System (MOCS) can hel p you conply with
the law, "Chapter 319, RSMJ' of the "M ssouri Departnent of Natura
Resources,"” by calling this one toll-free nunber 1-800-344-7483.

. 36 HOT WORK PERM T

(a) The current Post Fire Regul ations, AR 420-90, "Fire Prevention and
Protection” and FLW Suppl enents to AR 420-90 are by this reference made a
part of this solicitation and resultant contract. The Contractor's
operations shall conformto all applicable portions of those documents. Al
personnel entering on duty as Contractor's enployees shall be instructed in
the fire prevention program of the Post and shall be advised of the

requi renment of the Post fire Regulations as they pertain to this particular
contract.

(b) The Contractor shall obtain a witten "Hot Work Permit" (DA Form
5383-R) prior to commencing all hot work outside an approved shop area.
Permits will be issued by the Fort Leonard Wbod Fire Departnent, (314)
596-0883, after all necessary precautions have been taken, such as wetting
down the area, protection of conbustible material, and positioning of first
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aid fire extinguishers of proper type and class. Permts nust be obtained

i n advance for use of open flane devices, such as blow torches, portable
furnaces, tar kettles, or gas and electric welding and cutting equi pnent.
Preparation and protection for such areas are the responsibility of the
Contractor acconplishing the work. An inspection conducted by the Fire
Department prior to comenci ng work may be required; however, the Contractor
shal | conduct an inspection of the area at l|east 30 minutes after conpletion
of all work. The Contractor shall be liable for any fire loss to Governnent
property attributable to negligence on the part of the Contractor, including
failure to conply with fire prevention neasures prescribed by ternms of this
contract.

(c) The Fire Prevention-Protection Division is responsible for nonitoring
the Contractor in the area of fire prevention and advising the Contracting
O ficer of all deficiencies. The Contracting Oficer will alert the
Contractor if a violation is a fire hazard or fire protection deficiency.

(d) This provision in no way authorizes anyone other than the Contracting
Officer to commt the Governnent to changes in the terms of the contract.

.37 EROSI ON CONTROL PERM T

Project site plans include mnimum requirements for erosion contro

measures. They include, but are not limted to, siltation fences, siltation
ponds, grading requirenments and other neasures. These neasures represent
the mnimumrequired effort, as determ ned by designers, to preclude
products of erosion frommgrating beyond the linmts of construction or into
adj acent watercourses or streans. The Contractor shall provide this m ninmm
effort and any further measures, inplenmenting necessary best management
practices for site specific requirements to conply with Federal, State and

I ocal |aws and regul ations. The Contractor shall prepare and subnmt a Storm
Water Pol lution Prevention Plan (SWPPP) which neets the specific

requi renents of the Mssouri Departnment of Natural Resources' (NMDNR) State
Operating Permit No. MO R101000, General Discharge Permt for Construction
or Land Di sturbance Activities. The erosion control measures/ Best

Managenment Practices contained in the Contractor's SWPPP shall be specific
and shall be inplenented in accordance with requirenments of the MDNR Cenera
Permt. The Contractor shall inplenent additional Erosion Control Measures
to address all exceedences. All fines levied by the regulatory agency are
the responsibility of the Contractor. The contractor may request a
deviation fromsaid site plan requirements in witing to the Resident
Engineer. In addition to such actions required to elimnate products or
erosion frommigrating off site, the Contractor shall be fully responsible
and liable for all construction activities and their consequences.
Conpliance with environmental |aws and regulations will not alleviate
responsibility for damages that may be caused by contractor operations.

.38 UTI LI TY/ DI GG NG PERM TS POLI CY
a) GCeneral. The Contractor nust obtain an excavation permt fromthe
Directorate of Public Wrks (DPW prior to digging on Fort Leonard Wod.

This allows for the proper marking of existing utilities, thereby preventing
damages and outages to those utilities.
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(b) Procedures. The Excavation Permit Request and the Uilities Flagging
Request are one and the same. The contractor will use FLWForm 364 to
initiate all flagging requests. A copy of FLWForm 364 is attached. The
Contractor will be required to request flagging at |east ten cal endar days

i n advance of when he plans to dig in an area. He will indicate the area to
be flagged, the resulting utility outage fromthis flagging effort, and the
requi rement date on the Excavation Permit which he submits to the Corps of
Engi neers Area Ofice (FMWD). FMWD turns the request over to the DPWon

the sane day as well. FMWD and the DPWwi || both keep track of when the
request was received and when the pernmt was issued. These dates will be
reconciled at the weekly coordination neeting. It is the Contractor's

responsibility to route the digging permt through the appropriate offices.

(D The Contractor will be required to call 1-800-DIGRITE to get the

t el ephone conpany to mark its lines. This is in addition to the utilities
to be marked by the DPW

(2) The DPW through its O&M contractor, will flag all other utilities and
return the approved Excavation Permit to FMWD. The Corps of Engi neers QA
representative and the Contractor will jointly mark up their individua
contract drawi ngs to docunent the flagging.

(3) Once the flagging is registered, the Contractor is responsible for

repl aci ng m ssi ng marki ngs.

(4) If the utilities are not flagged within 10 cal endar days of the
submittal to the DOW contract drawings will be used for showing utilities
| ocations. Post utilities drawings will be used as backup

(c) Accidental Cuts. If the utility is cut within a zone of 3 feet either
side of the markings or, if there is no marking, the |ocation shown on the
drawi ngs, the contractor will be required to repair the utility at his own
expense. |If the utility is cut outside of this 6-foot-w de zone, the DPW
will be responsible for repairing the utility.

(d) Initial Flagging. The Contractor will be required to include with his
proposal a plan showing all areas to be excavated within the first fourteen
calendar days of construction This plan will be provided to the DPW and
used to flag the required utilities to allow the Contractor to proceed with
site work i mmedi ately upon contract award.

.39 M SSOURI SALES AND USE TAX

In accordance with FAR Cl ause 52.229, notice is given that the contract
price excludes the Mssouri sales tax and conpensating (use) tax on al

sal es of tangi ble personal property and materials purchased by the
Contractor or subcontractors for the construction of projects, including
repairing or renodeling facilities, for the United States. |In accordance
with Section 144.062, RSMb., the Contracting Officer will issue and furnish
to the Contractor an exenption certificate (exanple copy appears at the end
of this section) for this project with the Notice to Proceed. The
Contractor and the subcontractors will use the exenption certificate for
this project in the purchase of supplies, materials and furnishings for

i ncorporation in the project. The Contractor and the subcontractors shal
furnish a copy of such certificate to all suppliers/mterial nmen from whom
such purchases are nmade, and the suppliers shall execute invoices covering
the sane bearing the number of such certificate. (KCD OC)
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40 | NSTALLATI ON ACCESS DURI NG LABOR DI SPUTES

(a) Subject to the limtations outlined in paragraphs (b) and (c), the
Contractor may generally seek access to the installation for the performance
of the contract utilizing any entrance to the installation open to public
transportation.

(b) In case of labor unrest, including but not limted to strikes and

i nformati onal pickets, the installation Garrison or Installation Commander
has the right to inplement a "reserve gate" plan. Pursuant to such a plan
(1) the picketed contractor may be limted to the use of only one gate for
all access on and off the installation; and (2) other contractors may be
restricted fromthe use of the gate utilized by the Contractor(s) invol ved
in the | abor dispute. For purposes of this clause the term "picketed
contractor" shall include all enployees, subcontractors, suppliers,

mat eri al ren and agents of the contractor involved in the | abor dispute.

(c) The choice of gate or gates to be utilized by the picketed
Contractor(s) shall rest solely with the Garrison or Installation Conmander
based on the needs of the Governnment. Any delay or costs associated with
the inability to use a particular entrance to the installation shall not be
grounds for an equitable adjustment. Any entitlement to an extension of the
performance period shall be determ ned pursuant to the Default Cl ause of the
Contract.

PART 2 PRODUCTS (Not Applicabl e)

PART 3 EXECUTI ON (Not Appli cable)

01100- 14



DACA41-01- R-0012

EXCAVATION PERM T
Fort Leonard Wod, M ssouri
(FLW Suppl | to AR 420-17)

REQUESTED BY: (Unit/Activity doing Excavati on)

PO NT OF CONTACT NAME: PHONE NUMBER:

DESCRI PTI ON AND LOCATI ON OF PROPOSED EXCAVATION: (Include a detailed map or
drawi ng showi ng | ocation.)

GAS (NATURAL)
Revi ewer (Sighature): Dat e:

EXTERIOR ELECTRICAL CONTRACTOR (High Voltage)
Revi ewer (Signature): Dat e:

DPW MAINTENANCE CONTRACTOR

Heat / AG

Wat er / Sewer

El ectrical (Secondary)

Fuel
DI RECTOR OF PUBLI C WORKS: Date:

ARMY TELEPHONE (DOIM)
Revi ewer (Signature): Date: _____
SPRINT TELEPHONE COMPANY (Commercial)
FOR APPROVAL CALL 1-800-DIG-RITE **48 HOUR NOTICE**
RANGE TOWNSHI P SECTI ON
Revi ewer (Signhature): Date: __
SPRINT BARRACKS TELEPHONE COMPANY (Commercial)
FOR APPROVAL CALL 329-4603 OR 329-8200
Revi ewer (Signature): Date: __
CABLE TV COMPANY
FOR APPROVAL CALL 336-5284 **48 HOUR NOTICE**
Revi ewer (Signature): Date: _______
DOL (J-SIDDS)
Revi ewer (Signature): Date: ___
FINAL REVIEWER

Fi nal Revi ewer (Signature): Date: __

FLW Form 364 (Rev 1 Jul 95) Previous Edition Cbsolete
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ROUTI NG EXCAVATI ON PERM TS
Poi nts of Cont act

OFFI CE NAME PCC BLDG # TELEPHONE

Onega Pi pel i ne Company UTI LI CORP 1-800- 282-4916
(Natural Gas)

Vi na Construction, Inc. M. Ervin WIIlians 2272 596- 0068
(Exterior Electrical
Contract or)

Rust Constructors, Inc. MS Jeanne Barnett 2226 596- 0074/ 0693
( DPW Mai nt enance
Contractor)

Directorate of Public M . Harol d Canpbell 2200 596- 0926

Wor ks, Work Managenent M. Gary Powel | 596- 1790

Br anch FAX 596- 0868
ATZT- DPW BW

Armmy Tel ephone M. Bob Lew s 404 596- 0681
(DA'M MS I da Allen FAX #6-1201

1-800-DI G RI TE ( 1-800-344-7483)
Sprint Tel ephone Conpany

Barracks Phone Service M. Rick Vire 470 329- 4603/ 8200
FAX 329-4586

Cabl e TV Conpany MS Susan Hal | 336- 5284
St. Robert FAX 336- 4556
J- SI DDS M. Steve Page 5265 596- 0874

Commun/ El ectroni cs
ATZT- DL- B- M CE/ DOL
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EXAMPLE

STATE OF M SSOUR

PRQIECT EXEMPTI ON CERTI FI CATE FOR EXEMPT ENTI TY CONSTRUCTI ON

UNI TED STATES OF AMERI CA

NAME OF EXEMPT ENTITY

ADDRESS

CaTY STATE ZI P

TAX | DENTI FI CATI ON NUMBER ( None requi red)

PRQIECT | DENTI FI CATI ON NUMBER

PLEASE PROVI DE THE PROJECT LOCATI ON AND A BRI EF DESCRI PTI ON BELOW

CONTRACT DATE

CERTI FI CATE EXPI RATI ON DATE

Contractors are required to provide a copy of this project exenption
certificate to their vendors.

This project exenption certificate does not allow contractors to purchase
machi nery, equi pment, or tools used in fulfilling this contract, tax exenpt.

Suppliers accepting this project exenption certificate are required to render
to the contractor invoices bearing the nane of the exenpt entity and the
project identification nunber.

An exenpt entity that fails to revise the expiration date on this certificate
as necessary to conplete any work required by the contract will be liable for

any sales tax determ ned due as a result of an audit of the contractor

The Contractor shall provide this project exenption to all subcontractors
purchasi ng construction materials for this project.

SI GNATURE OF AUTHORI ZED AGENT
EXHBIT A

-- End of Section --
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SECTI ON 01310

PROJECT SCHEDULE, NETWORK ANALYSI S SYSTEM ( NAS)
07/01

PART 1 GENERAL

1.

1 SCOPE

This section covers requirenents for Contractor-prepared Network Anaylsis
System (NAS), conplete.

.2 GENERAL

The progress chart to be prepared by the Contractor pursuant to the CONTRACT
CLAUSE titled "Schedul e For Construction Contracts" shall consist of a
network analysis system (NAS) as described below. The scheduling of
construction is the responsibility of the Contractor and contractor
managenent personnel shall actively participate in devel opnent of the
network | ogic diagram so that intended sequences and procedures are clearly
understood. The Contractor shall provide the NAS in either Arrow Di agram
Met hod (ADM) or Precedence (PDM format. The network di agramrequired for
each submi ssion of the NAS shall depict the order and interdependence of
activities and the nmethod by which the work is to be acconplished. The
approved Project Schedule shall be used to neasure the progress of the work
to aid in evaluating time extensions, and provide the basis of all progress
payments.

.3 SUBM TTALS

Government approval is required for submittals with a "GA" designation;
submttals having an "FIO' designation are for information only. The
following shall be submtted in accordance with Section 01330 SUBM TTAL
PROCEDURES:

SD- 01 Data
Prelimnary Network Di agram GA-RE
Initial Detailed Network Di agram GA-RE.
Mont hly Reports, Data and Di agrans; GA-RE

a. Logic Report

b. Criticality Report

c. Cost of Earned Val ue Report

d. Summary Network Di agram
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e. Narrative Report
f. SDEF Data Di sk
1.4 BASI S FOR PAYMENT

The schedul e shall be the basis for measuring Contractor Progress. Lack of
an approved schedul e or scheduling personnel shall results in an inability
of the Contracting officer to evaluate Contractor Progress for the purposes
of payment. Failure of the Contractor to provide all information, as

speci fied below shall result in the disapproval of the entire project
Schedul e subm ssion and the inability of the Contracting officer to evaluate
Contractor progress for paynment purposes. In case where Project Schedul e
revi sions have been directed by the Contracting O ficer and those revisions
have not been included in the Project Schedule, then the Contracting Oficer
may hol d retainage up to the nmaxi mum al |l owed by contract, each paynent
period, until revisions to the Project Schedul e have been nmde.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON

3.1 NETWORK ANALYSI S SYSTEM

3.1.1 Prelimnary Network Di agram
The Contractor shall submit within 10 cal endar days of the NOTI CE- TO- PROCEED
a prelimnary NAS schedul e covering the first 90 days of operation. The
prelimnary schedul e shall be used for paynent not to exceed 60 days after
notice to proceed.

3.1.2 Initial Detail ed NAS

The initial NAS shall be submitted within 40 cal endar days after notice to

proceed. It shall provide (1) a reasonable sequence of activities which
represent work through the entire project and (2) a reasonable |evel of
activity detail. Duration ranges for work activities shall generally be

between three and twenty-two workdays. The schedul e interval shall extend
fromnotice to proceed through the contract duration specified in SPECI AL
CLAUSE titled "Conmmencenent, Prosecution, and Conpl etion of Wrk" to
contract conpletion date. Conpletion of the last activity in the schedul e
shal |l be constrained by the contract conpletion date such that if the
projected finish of the |last activity falls after the contract conpletion
then the float calculation shall reflect negative float. Interimmlestone
dates specified shall be so constrained also. Progress paynents will be

wi t hhel d until the Contractor subnmits an approvable schedule. Since it is
understood that the contractor's |ogic and duration nay change between the
i ssuance of the Prelimnary NAS and the Initial Detailed NAS, the
Contracting Oficer shall require a conplete and conprehensive accounting of
all nodifications made to the Prelimnary NAS to produce the Initial
Det ai | ed NAS

3.1.3 Format of the Initial Detail ed NAS
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The diagram shall show a continuous activity flow fromleft to right. The
di agranms shall be 36x48, mninmum size unless explicitly nodified by the
Contracting O ficer. The diagrans shall be |egible, shall have activities
"grouped’ or 'banded' by Project area, building or feature, and shal
contain the follow ng information:

Activity nunber
Activity description
Duration in workdays
Total float in workdays
Logic ties
Clearly marked critical path (s)
' Banded' or 'grouping' identification on each sheet
Conposed and/or m | estone dates
Scal e of sufficiently large scale to render a |egible diagram

X— oD DO 0o

Dat es shall be shown on the diagram for start of the project, any mlestones
required by the contract, and contract conpletion. The critical path shal
be clearly identified. Submttal, review, procurenment, fabrication
delivery, installation, start-up, and testing of special or long |ead-tine
materi al s and equi pnent shall be included in the NAS diagram Gover nment
and ot her agency activities shall be shown. These include but are not
limted to: notice to proceed, approvals, inspections, and utility tie in
for phasing requirenents.

Procurenment Activities: Task related to the procurenment of |ong |ead

mat eri al s or equi prent shall be included as separate activities in the

proj ect schedule. Long | ead materials and equi pment are those materials that
have a procurement cycle of over 90 days. Exanples of procurenent process
activities include, but are note Iimted to: submttals, approva
procurenent, fabrications, and delivery.

a. Activity ldentifier

The field known as the activity nunber or activity ID shall consist of
nunmeric or al pha/nuneric entries. Each major building, area or feature of
the work shall have bl ocks of nunbers set aside to identify each such
feature. These nunbers shall generally be ascending with procurenent having
the | ower nunber sets, with ascending sets of nuneric identifiers being
applied to activities in the schedule by area, feature or building. Skip
nunmbering shall be used in mninmumincrenents off tens. The smallest set of
nuneric activity identifiers shall be used, with no spaces, left zero fills
or other synmbols to be used. The purpose of this requirement is to provide
for sinple, ascending activity nunmbers which will facilitate the
conmput eri zed revi ew and on-goi ng use of the NAS database. The use of CS
codes, special account codes, identifiers or other matrices which the
contractor may wish to use, or which are otherw se required herein, shall be
i nput using data code fields other than the activity nunber/activity ID
field.

b. Building, Area or Feature Codes

At | east one al pha/nuneric field in the scheduling software shall be used to
provide a sinple and clear identification of the building, area or feature
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which is represented by the activity.
c. Artificial Schedul e Constraints

The NAS shall contain no set dates other than those shown in the Contract.
The contractor shall review with the Contracting O ficer's Representative
each proposed set date which the contractor which the contractor proposes to
include in the NAS and shall receive explicit approval for each closed date
used in the NAS. The use of artificial float constraints such as 'Zero Free
Float' or 'Zero Total Float' options are generally prohibited. The use of
such features may be considered if fully justified by the contractor and
explicitly approved by the Contracting Officer's Representative prior to its
use in the NAS

d. Oher Software Options

If the contractor utilizes a scheduling software system which provi des
updating options such as 'Retained Logic' and 'Progress Override' the
contractor shall use the 'Retained Logic' option for all updates to the NAS

If the contractor desires to nodify the approved NAS |l ogic to correct out
of -sequence work, the contractor shall make a request in witing to the
Contracting O ficer defining the desired nodification(s). No unilatera
nodi fications shall be nmade by the contractor to the approved NAS

Actual Start and Finish Dates shall not be automatically updated by default
mechani sms that me be included in CPM software systems. Actual Start and
Fini sh dates on the CPM schedul e shall match those dates provide fromthe
Contractor Quality Control Reports. Failure of the Contractor to document
the Actual Start and Finish Dates on the Daily Quality control Report for
every in-progress or conpleted activity and insure that the data contained
on the Daily Quality Control Reports is the sole basis for schedul e updating
shall result in the disapproval of the Contractor's Schedul e and the
inability of the Contracting Officer to evaluate Contractor progress for
payment purposes.

e. Resources

The contractor shall include in the NAS all major trades and equi pnment itens
required to construct the Project. The trades and mmjor equi pnment itens
shall be identified by a unigue code and the quantity of the resources shal
be input into the scheduling software's 'resource' fields. Each Work
activity shall have the planned resources identified as described above by
specific trade type and/or equi pment type. The resource file library and
code listing shall be submitted by the contractor with the Initial, Detailed
NAS, along with resource usage curves for each, individual resource code,
shown by early and | ate usage as produced by the scheduling software

dat abase.

f. Negative Lags
Negative | ags shall not be used in the contractor's NAS. |f the contractor

usi ng PDM schedul i ng chooses to show overl appi ng duration between rel ated
activities, start-to-start and finish-to-finish relationships shall be used,
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with appropriate and justifiable lags. If ADMis used by the contractor
dunmi es shall have duration of zero.

g. Dangl es

The only 'dangling' activities in the network shall be the beginning
activity such as 'notice of award' or 'notice to proceed’ and the ending
activity such as 'contract conplete'. A start and/or end 'dangle' is
defined as an activity whose start is restrained only by the start date of
the project or subproject, and/or whose finish is restrained only by the end
date of the overall project or subproject.

h. Anticipated Wat her

The contractor's 'holiday' or 'non-work day' file in the scheduling database
shall have the anticipated |ost weather days as listed herein input as non
wor k days for each nonth of the calendar. This anticipated weather inpact

cal endar should only be applied to activities which are subject to weat her
rel ated del ays.

1.4 Report Formats

The Contractor shall submit a reproducible and two copies of the network
diagram at the initial and quarterly updates and three copies of the
specified reports at the initial and every nonthly update throughout the
life of the project. The format of the reports shall contain: Activity
Number (s), Activity description, Oiginal Duration, Remaining Duration
Early Start date, Late Start date, Early Finish date, Late Finish date, and
Total Float. The three report formats are |listed bel ow

.1.4.1 Logi ¢ Report

This report shall list all activities sorted according to activity nunber.
Activities shall be printed in ascending order of activity number. Any
standard report which lists all activities including restraints in this
manner is acceptable. This report shall include the detail infornmation
rel ated stated above and shall include and display the precedi ng and
succeedi ng activities.

.1.4.2 Criticality Reporty

This report shall list all activities sorted in ascending order of tota
float. Activities which have equal values of total float shall be listed in
ascending order of Early Starts.

.1.4.3 Cost of Earned Val ue Report

Cost and/or Earned Val ue reports shall contain Estinated Earned Val ue,
Percent Conplete (based on cost), and Earnings to Date. This report shal
conpile Contractor's total earned value on the project fromthe Notice to
Proceed until the nobst recent nonthly progress neeting based on agreed
progress between the Contractor and the Contracting O ficer. Provided that
the Contractor has subnmitted a conplete schedul e update, this report shal
serve as the basis for determ ning Contractor paynment. Wen the Bidding
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Schedul e includes bid itenm(s), activities shall be grouped by bid item and
then sorted by activity nunber(s). This report shall subtotal al
activities in a bid itemand provide a bid item percent conplete and then
total all bid itens to provide a total project percent conplete.

.1.4.4 Sunmary Networ k Di agram

A sunmary Bar Chart Network shall be subnmitted nmonthly. The sunmary bar
chart shall be limted to 150 activities.

.2 MONTHLY MEETI NGS

A monthly neeting shall be conducted on site attended by the Contractor's
proj ect manager and appropriate Contracting O ficer's representatives.
During this neeting the Contractor shall describe, on an activity by
activity basis, all proposed revisions and adjustnents to the NAS required
to reflect the current status of the project. The Contracting Officer's
representative shall approve activity progress, proposed revisions and

adj ustments, and the use of any optional calculations. The follow ng shal
be addressed 3.2.1 Actual Start and Finish Dates

The actual start adn actual finish dates for all activities in progress or
conpl eted as appropri ate.

.2.2 Esti mat ed Remai ni ng Duration

The estimated remaining duration for each activity in progress. Progress
cal cul ati ons nmust be based on renmining duration for each activity and be in
an approved cal cul ati on node. The Estimated Renmi ni ng Duration shall not be
tie-to the Earned Val ve.

.2.3 Ear ned Val ue

The earned val ue for each activity started but not conpleted. Paynent shal
be based on cost of conpleted activities plus cost to date of in progress
activities.

.2.4 Logi ¢ Changes

All logic changes pertaining to change orders, on which a Notice to Proceed
has been issued, Contractor proposed changes in activity sequence or
duration, and corrections to schedule logic to avoid out of sequence
progress. All logic changes shall be subnitted for approval prior to their
insertion into the approved NAS

.3 UPDATE OF NAS

Foll owi ng the nmonthly progress nmeeting, a conplete update of the NAS based
on the approved progress, revisions, and adjustnents agreed upon at the
nmeeting shall be conputed and submitted not later than 5 working days after
the neeting. This update shall be subject to approval of the accurate entry
of information agreed upon at the nmeeting. Actual starts and finishes,
remai ni ng duration, or percent conplete shall not be automatically updated
by default dates contained in many CPM schedul i ng software systems, except
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that early start for an activity which could start prior to the update.
Activities which have posted progress w thout predecessor activities being
conpl eted shall be allowed only on a case by case approval of the
Contracting Officer's representative who nay require | ogic changes to
correct all such out of sequence progress. No unilateral nodifications
shall be nade to the approved NAS without the explicit approval of the
Contracting O ficer.

.4 NARRATI VE REPORT

A narrative report shall be provided with each update of the NAS. This
report shall include (1) a description of activities and progress along the
four most critical paths, (2) a description of a current and anti ci pated
probl em areas or delaying factors and their inmpact, and (3) an explanation
of the corrective actions taken. Only nodifications that have been

aut hori zed and approved by the Contracting O ficer shall be included in the
schedul e sub-m ssion. The narrative report shall specifically reference, on
an activity by activity basis all changes nade since the previous period and
rel ate each change to docunented, approved schedul e changes. This report,
along with the progress update above, shall provide the basis for the
Contractor's progress paynent request, and the Contractor shall be entitled
to progress paynents determned fromthe currently approved NAS update. |If
the Contractor fails or refuses to furnish the informati on and NAS data
which, in the sole judgment of the Contracting officer, is necessary for
verifying the Contractor's progress, the Contractor shall be deened not to
have provided a progress paynent estimate and progress payment will not be
made.

.5 TI ME | MPACT " FRAGNET" ANALYSI S

Wthin twenty cal endar days fromthe notice to proceed of a change, or from
the start of the inpact of a nutually recogni zed changed condition

whi chever event occurs first, the contractor shall submit a detailed Tine

I npact 'fragnet' analysis to the Contracting Oficer. The Tine |npact
"fragnet' will clearly denonstrate all activities associated with the
changed condition, including estimted durations, costs, resources and
proposed tie-in points of the 'fragnet' into the approved NAS. Should the
contractor fail to submit the 'fragnet' analysis within the expired tine
period as specified above, it shall be nutually agreed between the
contractor and the Contracting officer that the changed condition has no
time inpact. The foregoing shall not be construed to limt the Contracting
Oficer's authority to issue unilateral mnodifications to the Contract as
provi ded for herein.

.6 EXTENSI ON OF CONTRACT COVPLETI ON DATE

In the event the Contractor requests an extension of the contract conpletion
date for any other contractual reason, he shall furnish such justification
as the Contracting O ficer may deem necessary for a deternination of the
Contractor's right to an extension of time under the provisions of the
contract. In such event, the schedul e revisions nust clearly display that
the Contractor has used in full all available float time for the work
involved with the request. Actual delays that are found to be caused by the
Contractor's own actions or |ack of action, and which result in the
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extension of the projected contract conpletion date, shall not be cause for
extension of the contract conpletion date. The Contracting Oficer may find
cause to extend the contract conpletion date under the contract in the
absence of a request by the Contractor when, in the Contracting Oficer's
judgment, it is equitable.

.7 EXTENSI ONS OF TI ME

Total Float is defined as the difference in tine between the early start
date and the late start date, or the difference between the early finish
date and the late finish date. Total Float available in the schedule at any
time shall not be considered as for exclusive use by either the Contractor
or the Government. Extensions of time for performance of work required
under CONTRACT CLAUSES titled, "Changes', "Differing Site Conditions"
"Default (Fixed Price Construction)" or "Suspension of Wrk' will be granted
only to the extent that equitable tinme adjustnents for affected activities
exceed the total float along their paths.

. 8 DATA DI SC

A data disc shall be provided as required by paragraph: Scheduling System
Dat a Exchange Format. The autonmated scheduling systemutilized by the
Contractor shall be capable of providing all requirenents of this
specification. As many data disk(s) as required in paragraph: Scheduling
System Dat a Exchange Format shall be provided with the Prelinnary Schedul e,
Initial schedule, Mnthly Updates, and all NAS revisions or requests for
revi sion.

.9 SCHEDULI NG SYSTEM DATA EXCHANGE FORNMAT
. 9.1 Application of this Provision

The data exchange format provides a platform for exchangi ng scheduling and
pl anni ng data between various software systens. The Data Exchange For mat
shal |l allow project managenment systens to share information with other
progranms e.g. Resident Management System (RMS). Scheduling infornmation
shall be transferred fromthe contractor's project nmanagenent systemto the
Government as described in this section.

.9.2 El ectroni c Data Exchange File Required for Al Schedul e Subm ssi ons
.9.2.1 Schedul e Dat a

The Contractor shall provide schedule data in the Data Exchange Format for
each Prelimnary, Initial, Mnthly NAS Updates, and requests for tine

ext ensi ons or change proposals. The Contractor's failure to provide
schedul e data in the exact format described herein shall result in

di sapproval of the entire schedul e subm ssion

.9.2.2 Transfer of Schedul e Data

The entire set of schedule data shall be transferred at every exchange of

scheduling data. Thus, for updates to existing projects, the data exchange
file shall contain all activities that have not started or are already
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conplete as well as those activities in progress.
.9.3 Data Transfer Responsibility

The Contractor shall be responsible for Electronic Data Exchange File data
that may have been | ost or destroyed during transit between the Contractor
and the Contracting Officer. |If Electronic Data Exchange File data is
damaged during transit, then the Contractor shall provide the Contracting
O ficer with new Electronic Data Exchange File within two (2) working days
of notification by the Contracting O ficer

.9.4 Dat a Consi stency Responsibility

The Contractor shall be responsible for the consistency between the

El ectroni ¢ Data Exchange File and printed reports which acconpany schedul e
submissions. |If Electronic Data Exchange File and printed reports which
acconpany schedul e submi ssion differs, in any way, fromthe printed schedul e
reports or standard activity coding, then the Contracting O ficer shal

di sapprove the entire schedul e subm ssion

The Contractor shall provide the Contracting O ficer with a conpletely
revi sed, and consistent, schedul e subm ssion within 24 hours of notification
of inconsistency by the Contracting O ficer

.9.5 Creating the Electronic Data Exchange File

The Contractor shall have the option of creating the electronic data
exchange file by one of the three follow ng nethods.

.9.5.1 Commerci al ly Avail abl e Sof t war e

The Contractor shall be required to secure software that neets this

requi renent. Many conmercially avail able scheduling systens support the
standard data exchange format. Under this option the Contractor shal
produce his own data translation software. This software shall take the

i nformati on provided by the Contractor's scheduling systemand reformat the
data into the Data Exchange Format.

.9.5.2 I nterface Program

Under this option the Contractor shall produce his own data translation
software. This software shall take the information provided by the
Contractor's scheduling system and reformat the data into the Data Exchange
For mat .

.9.5.3 Manual Met hods

Under this option the Contractor shall manually reformat his scheduling
systemreport files or create all necessary data by manually entering al
data into the Data Exchange Format.

.9.6 File Transfer Medium

Al required data shall be submitted on 3 ¥4 diskettes), formatted to hold
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1.44 MB of data, under the MS-DCS version 5.0 (or higher) operating system
Hi gher data densities and other operating systems nmay be approved by the
Contracting Officer if conpatible with the Governnent's conputing capability.

.9.7 File Type and For mat

The data file shall consist of a 132 character, fixed format, 'ASCII" file.
Text shall be left justified and nunbers shall be right justified in each
field. Data records nmust conform exactly, to the sequence col umm position
maxi mum | engt h, mandatory values, and field definitions described belowto
conply with this standard data exchange format. Unless specifically stated,
all nunbers shall be whol e nunmbers. Al data columms shall be separated by
a single blank col um.

.9.8 El ectroni ¢ Data Exchange File Name

The Contractor shall insure that each file has a nane related to either the
schedul e data date, project name, or contract number. No two Electronic
Dat a Exchange Files shall have the sane nane through out the |life of this
contract. The Contractor shall submt his file nanm ng convention to the
Contracting Officer for approval. 1In the event that the Contractor's nam ng
convention is disapproved, the Contracting O ficer shall direct the contract
to provide files under a unique file nam ng convention.

.9.9 Di sc Labe

The Contractor shall affix a permanent exterior |abel to each diskette
submitted. The |abel shall contain the type of schedule (Prelimnary
Initial, Update, or Change), full project nunber, project nane, project
| ocation, data date, name and tel ephone nunber of the Contractor's
schedul er, and the MS-DOS version used to format the diskette.

.9.10 Standard Activity Coding Dictionary

The Contractor shall submit, with the initial schedule subm ssion, a

consi stent coding schene that shall be used throughout the project for the
Activity Codes shown in paragraph: Activity Records of this section. The
codi ng scheme submitted shall denpbnstrate that each code shall only
represent one type of information through the duration of the contract.

I nconpl ete coding of activities or an inconplete coding schene shall be
sufficient for disapproval of the schedule.

.10 DATA EXCHANGE FI LE FORMAT ORGANI ZATI ON

The Data Exchange File Format shall consist of the follow ng records
provi ded in the exact sequence shown bel ow

Par agr aph Record
Ref erence Description Remar ks

Vol unme Record First Record on Every Data Disk
Project |1 D Record Second Record

Cal endar Record(s) M ni mum of One Record Required
Hol i day Record(s) Optional Record
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Activity Record(s) Mandat ory Record

Precedence Records Mandat ory for Precedence Met hod
Unit Cost Record(s) Optional for Unit Cost Projection
Progress Record(s) Mandat ory for Updates

File End Record Last Record of Data File

3.10.1 Record Descri ptions
3.10.1.1 Vol une Record

The Vol unme Record shall be used to control the transfer of data that may not
fit on a single disk. The first record in every disk used to store the data
exchange file shall contain the Volunme Record. The Vol ume Record shal
sequentially identify the nunber of the data transfer disk(s). The Vol une
Record shall have the foll ow ng format:

Col um Max Requi r ed.
Description Posi tion Len. Val ue Type Just
RECORD | DENTIFIER 1- 4 4 VOLM Fi xed
DI SK NUMBER 6- 7 2 Nunber Ri ght

a. The RECORD IDENTIFIER is the first four characters of this record. The
required value for this field shall be "VOLM

b. The DI SK NUMBER field shall identify the nunmber of the data di sk used

to store the data exchange information. |If all data may be contained on a
single disk, this field shall contain the value of "1". |If nore disks are
required, then the second designated with a "3", and so on. |Identification

of the last date disk shall not be acconplished with the Vol ume Record.
Identification of the last data disk is acconplished in the PRQJECT END
RECORD (see paragraph: File End Record).

3.10.1.2 Project ID Record

The Project ID Record is the second record of the file and shall contain
project information in the follow ng format:

Col um Max. Requi r ed.
Description Posi tion Len. Val ue Type Just
RECORD | DENTI FI ER 1- 4 4 PRQJ Fi xed
DATA DATE 6- 12 7 - ddnmmyy See(2)
PROJECT | DENTI FI ER 14- 17 4 - Al pha Left
PRQIECT NAME 19- 66 48 - Al pha Left
CONTRACTOR NAME 68-103 36 - Al pha Left
ARROW OR PRECEDENCE 105 1 AP Fi xed
CONTRACT NUMBER 107- 112 6 - Al pha Left
PROJECT START 114-120 7 - ddnmmyy Filled
PROJECT END 122-128 7 ddnmmyy Filled

a. The RECORD I DENTIFIER is the first four characters of this record. The
required value for this field shall be "PRQJ". This record shall contain
the general project information and indicates which scheduling nmethod shal
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be used.

b. The DATA DATE is the date of the schedul e cal culation. The
abbrevi ati on "ddmmyy" refers to a date format that shall translate a date
into two nunbers for the day, three letters for the nonth, and two nunbers
for the year. For exanple, March 1, 1999 shall be translated into O MAR99
Thi s same convention for date formats shall be used throughout the entire
data format. To insure that dates are translated consistently, the

foll owi ng abbrevi ations shall be used for the three character nonth code:

Abbr evi ati on Mont h

JAN January
FEB February
MAR Mar ch
APR Apri

MAY May

JUN June

JUL July
AUG August
SEP Sept enber
oCT Cct ober
NOV Novenmber
DEC Decenber

cC. The PROJECT | DENTI FIER is the maxi mum of four-character abbreviation
for the schedule. These four characters shall be used to uniquely identify
the project and specific update as agreed upon by the Contractor and
Contracting Officer. Wen utilizing scheduling software these four
characters shall be used to select the project. Software manufacturers
shall verify that data inporting programs do not autonatically overwite

ot her schedules with the same PRQIECT | DENTI Fl ER

d. The PROJECT NAME field shall contain the nane and | ocation of the
project edited to fit the space provided. The data appearing here shal
appear on scheduling software reports. The abbreviation "Al pha" used

t hroughout paragraph si x, RECORD DESCRI PTIONS, refers to an Al phanuneric"
field val ue.

e. The CONTRACTOR NAME field shall contain the Construction Contractor's
name edited to fit the space provided.

f. The ARROW OR PRECEDENCE field shall indicate which nethod shall be used
for calculation of the schedule. The value "A" shall signify the Arrow

Di agramm ng Techni que. The value "P" shall signify the Precedence

Di agramm ng Techni que. The ACTIVITY | DENTI FI CATION field of the Activity
Record shall be interpreted differently depending on the value of this field
(see paragraph 3.10.1.5 b). The Precedence Record shall be required if the
value of this field is "P" (see paragraph 3.10.1.5).

g. THE CONTRACT NUMBER field shall directly identify the contract for the

project. For exanple, a conplete Government construction contract numnber,
"DACA41-98- C-0001" shall be entered into this field as "980001"
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h. The PROJECT START shall contain the date that the project will start or
has started. On Governnent construction projects, this date is the date
that the construction contractor acknow edges the Notice to Proceed.

i The PROJECT END shall contain the data that the contract mnust conplete
on or prior to. On Government construction projects, this date is the
PRQIECT START plus the contract period, typically expressed in a specific
nunber of cal endar days.

.10.1.3 Cal endar Record

The Cal endar Record(s) shall follow the Project Identifier Record in every
data file. A mninmmof one Calendar Record shall be required for all data
exchange activity files. The format for the Cal endar Record shall be as
fol |l ows:

Col um Max Requi r ed.
Description Posi tion Len. Val ue Type Just.
RECORD | DENTI FI ER 1-4 4 CLDR Fi xed
CALENDAR CODE 6-6 1 - Al pha. Filled
WORKDAYS 8-14 7 SMIWTFS See (3)
CALENDAR DESCRI PTI ON 16- 45 30 Al pha. Left

a. The RECORD | DENTI FI ER shal | al ways begin with "CLDR" to identify it as
a Cal endar Record. Each Cal endar Record used shall have this identification
in the first four columms.

b. The CALENDAR CODE shall be used in the activity records to signify that
this calendar is associated with the activity.

c. The WORKDAYS field shall contain the work week pattern selected with
"Y' for Yes, and "N' for No. The first character shall be Sunday and the
| ast character Saturday. An exanple of a typical five-(5) day workweek
woul d be NYYYYYN. A seven-(7) day workweek woul d be YYYYYYY.

d. The CALENDAR DESCRI PTI ON shall be used to briefly explain the cal endar
used. optional Holiday Record(s) shall follow the Cal endar record(s). The
Hol i day Record shall be used to designate specific non-work days for a
specific Calendar. Mre that one Holiday Record may be used for a

particul ar calendar. |If used, the following format shall be foll owed:
Col um Max. Requi r ed.
Descri ption Posi tion Len. Val ue Type Just .
RECORD | DENTI FI ER 1-4 4 HOLI Fi xed
CALENDAR CODE 6-6 1 - Al pha. Filled
HOLI DAY DATE 8- 14 7 - ddmmyy Filled
HOLI DAY DATE 16-22 7 - ddmmyy Filled
HOLI DAY DATE 24- 30 7 - ddmmyy Filled
HOLI DAY DATE 32-38 7 - ddmmyy Filled
HOLI DAY DATE 40- 46 7 - ddmmyy Filled
HOLI DAY DATE 48-54 7 - ddmmmyy Filled
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HOLI DAY DATE 56- 62 7 - ddnmmyy  Fill ed
HOLI DAY DATE 64- 70 7 - ddnmmyy  Fill ed
HOLI DAY DATE 72-78 7 - ddmmyy  Fill ed
HOLI DAY DATE 80- 86 7 - ddmmyy  Fill ed
HOLI DAY DATE 88- 94 7 - ddnmmyy  Fill ed
HOLI DAY DATE 96- 102 7 - ddnmmyy  Fill ed
HOLI DAY DATE 104- 110 7 - ddnmmyy  Fill ed
HOLI DAY DATE 112- 118 7 - ddnmmyy  Fill ed
HOLI DAY DATE 120- 126 7 - ddnmmyy  Fill ed

a. The RECORD | DENTI FI ER shal |l always begin with "HOLI" and shall signify an
Optional Holiday Calendar is to be used.

b. The CALENDAR CODE i ndi cates whi ch work week cal endar the holidays shal
be applied to. Mre than one HOLI record nay be used for a given CALENDAR
CODE

c. The HOLIDAY DATE is to be used for each date to be designated as a
non-wor k day.

.10.1.4 Activity Records

Activity Records shall follow any Holiday Record(s). |If there are no
Hol i day Record(s), then the Activity Records shall follow the Cal endar
Record(s). There shall be one Activity Record for every activity in the
network. Each activity shall have one record in the follow ng format:

Col um Max. Requi r ed.
Descri ption Posi tion Len. Val ue Type Just .
RECORD | DENTI FI ER 1-4 4 ACTV Fi xed
ACTI VITY | DENTI FI CATI ON 6- 15 10 See( 2)
ACTI VI TY DESCRI PTI ON 17- 46 30 Al pha. Left
ACTI VI TY DURATI ON 48- 50 3 | nt eger Ri ght
CONSTRAI NT DATE 52-58 7 ddmmyy Filled
CONSTRAI NT TYPE 60-61 2 See(7)
CALENDAR CODE 63-63 1 Al pha. Filled
HAMMOCK CODE 65- 65 1 Y. bl ank Fi xed
WORKERS PER DAY 67-69 3 I nt eger Ri ght
RESPONSI BI LI TY CODE 71-74 4 Al pha. Left
WORK AREA CODE 76-79 4 Al pha. Left
MOD OR CLAI M NUMBER 81- 86 6 Al pha. Left
BID | TEM 88- 93 6 Al pha. Left
PHASE OF WORK 95- 96 2 Al pha. Left
CATEGORY OF WORK 98- 98 1 Al pha. Filled
FEATURE OF WORK 100- 129 30 Al pha. Left

a. The RECORD | DENTI FI ER for each activity description record nust begin
with the four-character "ACTV' code. This field shall be used for both the
Arrow Di agram Met hod (ADM and Precedence Di agram Met hod (PDM (see

par agraph: Activity Records).

b. The ACTIVITY | DENTI FI CATI ON consi sts of coding that differs, depending
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on whether the ADM or PDM net hod was selected in the Project Record (see

par agraph: Project ID Record). |If the ADM nethod was sel ected, then the
field shall be interpreted as two right justified fields of five (5)
i ntegers each. If the PDM nmethod was selected, the field shall be

interpreted as one (1) right-justified field of ten (10) integers or
al pha/ numeric characters. The maxi mum activity nunber all owed under this
arrangenent is 99999 for ADM and 9999999999 for the PDM net hod

cC. The ACTIVITY DESCRI PTI ON shall be a maxi mum of 30 characters.
Descriptions nust be linted to the space provided.

d. The ACTIVITY DURATI ON contains the estinmated duration for the activity
on the schedule. The duration shall be based upon the workweek designated
by the activity's related cal endar. Reasonable durations are required to
al l ow progress of activities to be accurately detern ned between paynent
periods. A rule of thumb the Contractor should use is |less than 2 percent of
all non-procurement activities' Oiginal Durations shall be greater that 22
wor kdays.

e. The CONSTRAI NT DATE field shall be used to identify a date that the
schedul i ng system may use to nodify float calculations. |[If there is a date
inthis field, then there nust be a valid entry in the CONSTRAI NT TYPE
field. The CONSTRAI NT DATE shall be the same as, or later than, the PROJECT
START DATE. The CONSTRAI NT DATE shall be the same as, or earlier than, the
PROJECT END DATE

f. The CONSTRAI NT TYPE field shall be used to identify the way that the
schedul i ng system shall use the CONSTRAI NT DATE to nodify schedul e fl oat
calculations. If there is a value in this field, then there must be a valid
entry in the CONSTRAI NT DATE TYPE. Other types may be avail able from

speci fic software manufacturers.

Code Definition

ES The CONSTRAI NT DATE shall replace an activity's early start date, if
the early start date is prior to the CONSTRAI NT DATE

LF The CONSTRAI NT DATE shall replace an activity's late finish
date, if the late finish date is after the CONSTRAI NT DATE

g. The CALENDAR CODE, as previously explained, relates this activity to an
appropri ate workweek cal endar. The ACTIVITY DURATI ON nust be based on the
val id wor kweek referenced by this CALENDAR CODE fi el d.

h. The HAMMOCK CODE indicates that a particular activity does not have its
own i ndependent duration, but takes its start dates fromthe start date of
the preceding activity (or node) and takes its finish dates fromthe finish
dates of its succeeding activity (or node). |If the value of the HAMMOCK
ACTIVITY field is "Y', then the activity is a HAMMOCK ACTI VI TY.

i The WORKERS PER DAY. This field nay contain the average nunber of

wor kers expected to work on the activity each day the activity is in
progress. The total duration tines the average nunber of workers per day
shall equal the contractor's estinate of the total man days of work required
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to performthe activity.

j - The RESPONSIBILITY CODE shall identify the Subcontractor or major trade
i nvol ved with conpleting the work for the activity.

k. The WORK AREA CODE shall identify the [ocation of the
activity within the project.

1. The MOD OR CLAI M NUMBER CODE. This code shall be use to uniquely
identify activities that are changed on a construction contract
nodi fication, or activities that justify any clained tine extensions.

m The BID ITEMfield shall designate the bid item nunber associated with
the activity. The values of all the various activities shall sumto the
amount stated in the Contract Bid |tem Schedul e.

n. The PHASE OF CONSTRUCTI ON shal | desi gnate phase to which an activity is
connected. This field shall used for submttals, procurenent, fabrication,
site work or building or areas within a building, etc..

0. The CATEGORY OF WORK shall be fromthe following list:
CODE  DESCRI PTI ON

Architectural
Civil

El ectri cal

Fire Extinguish
Hazar dous/ Toxi ¢
Mechani cal

Pl umbi ng

Roof i ng

St ruct ural
Safety

Adm ni strative

X—-mwonoZzIxTTmmoO >

p. The FEATURE OF WORK shall match those in the Resident Managenent system
that is to be used on this project. See the attached RMS data Sheets |isting
sonme exanples of the features of work at the End of this Section.

.10.1.5 Precedence Record

The Precedence Record(s) shall follow the Activity Records if a Precedence
Type Schedule (PDM is identified in the ARRON OR PRECEDENCE field of the
Project Record (see paragraph: Project ID Record). The Precedence Record
has the follow ng format:

Col um Max. Requi r ed.
Description Posi tion Len. Val ue Type Just.
RECORD | DENTI FI ER 1-4 4 PRED Fi xed
ACTIVITY | DENTI FI CATION  6-15 10 - I nt eger See (2)
PRECEDI NG ACTI VI TY 17-26 10 - I nt eger
PREDECESSOR TYPE 28-28 1 S,F,C Filled
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LAG DURATI ON 30-33 4 - | nt eger Ri ght

a. The RECORD | DENTI FI ER shall begin with the four characters "PRED' in
the first four colums of the record.

b. The ACTIVITY | DENTI FI CATION identifies the activity whose predecessor
shall be specified in this record. Refer to the Activity Record for further
expl anation on this field (see paragraph 3.10.1.4 b.).

cC. The PREDECESSOR ACTI VI TY nunber is the nunber of an activity that
precedes the activity noted in the ACTIVITY | DENTI FI CATION fi el d.

d. The PREDECESSOR TYPE field indicates the type of relationship that
exi sts between the chosen pair of activities. The PREDECESSOR TYPE field
must, as mninmum contain one of the codes listed below. Oher types of
activity relations may be supported from specific software vendors.

Code Definition

S Start-to-Start relationship
F Fi ni sh-to-Finish relationship
C Fi nish-to-Start relationship

e. The LAG DURATION field contains the nunber of day's delay between the
precedi ng and current activity.

.10.1.6 Unit Cost Record

The Unit Cost Record shall follow all Precedence Records. |f the schedule
utilizes the Arrow Di agram Method, then the Unit Cost Record shall follow
any Activity Records. The fields for this record shall take the follow ng
format:

Col um Max. Requi r ed.

Description Posi tion Len. Val ue Type Just.
RECORD | DENTI FI ER 1-4 4 UNI' T Fi xed
ACTI VI TY | DENTI FI CATION  6-15 10 - I nt eger See (2)
TOTAL QTY 17-29 13 - 8.4 Ri ght
COST PER UNI'T 31-43 13 - 8.4 Ri ght
QrY TO DATE 45-57 13 - 8.4 Ri ght
UNI T OF MEASURE 59-61 3 - Al pha. Left

a. The RECORD | DENTIFI ER shall be identified with the four characters
"UNIT* placed in the first four colums of the record.

b. The ACTIVITY | DENTI FI CATION for each activity shall match the format
described in the activity record (see paragraph 3.10.1.4 Db.).

c. The TOTAL QTY is the total ampunt of this type of material to be used in
this activity. This nunber consists of eight digits, one deciml point, and
four more digits. An exanple of a nunber in this format is
11111211212.1111". 1If decimal places are not needed, this field shall stil
contain a ".0000" in colums 25, 26, 27, 28 and 29.
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d. The COST PER UNIT is the cost, in dollars and cents, for each unit to be
used in this activity. This nunber consists of eight digits, one deci nal
point, and four nore digits. An exanple of a nunmber in this format is
"11111111.1111". If decinmal places are not needed, this field shall stil
contain an ".0000" in colums 38, 39, 41, 42 and 43.

e. The QIY TO DATE is the quantity of material installed in this activity
up to the data date. This nunmber consists of eight digits, one decinal
point, and four nore digits. An exanple of a number in this format is
"11111111.12121". If decinmal places are not needed, this field shall stil
contain a ".0000" in colums 53, 54, 55, 56, and 57.

f. The UNIT OF MEASURE is an abbreviation that my be used to describe the
units being neasured for this activity.

.10. 1.7 Progress Record

Progress Record(s) shall follow all Unit Cost Record(s). |If there are no
Unit Cost Record(s), then the Progress Record(s) shall follow all Precedence
Records. If the schedule utilizes the Arrow Di agram Met hod, then the

Progress Record shall follow any Activity Records. One Record shall exist
for each activity in-progress or conpleted. The fields for this Record
shall take the follow ng format:

Col um Max. Requi r ed.
Descri ption Posi tion Len. Val ue Type Just .
RECORD | DENTI FI ER 1- 4 4 PROG Fi xed
ACTI VITY | DENTI FI CATI ON 6- 15 10 - I nt eger See (2)
ACTUAL START DATE 17- 23 7 - ddmmyy Ful
ACTUAL FI NI SH DATE 25- 31 7 - ddmmyy Ful
REMAI NI NG DURATI ON 33- 35 3 - | nt eger Ri ght
ACTIVITY COST 37- 48 12 - 9.2 Ri ght
COST TO DATE 50- 61 12 - 9.2 Ri ght
STORED MATERI AL 63- 74 12 - 9.2 Ri ght
EARLY START DATE 75- 82 7 - ddmmmyy
EARLY FI NI SH DATE 84- 90 7 - ddmmmyy
LATE START DATE 92- 98 7 - ddmmmyy
LATE FI NI SH DATE 100- 106 7 - ddmmmyy
FLOAT SI GN 108- 108 1 +, - Fi xed
TOTAL FLOAT 110- 112 3 - I nt eger Ri ght

a. The RECORD | DENTI FI ER shall begin with the four characters "PROG' in
the first four colums of the record

b. The ACTIVITY | DENTI FI CATION for each activity for which progress has

been posted, shall match the format described in the Activity Record (see
par agraph 3.10.4(b)).

c. The ACTUAL START DATE is required for all in-progress activities. The

ACTUAL START DATE shall be the same as, or later than, the PROJECT START
DATE contained in the Project Record (see paragraph 3.10.2(h)). The ACTUAL
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START DATE shall also be the same as, or prior to, the DATA DATE cont ai ned
in the Project Record.

d. An ACTUAL FINI SH DATE is required for all conpleted activities. If the
REMAI NI NG DURATI ON of an activity is zero, then there nmust be an ACTUAL

FI Nl SH DATE. The ACTUAL FI NI SH DATE must be the sane as, or [ ater than

t he PROJECT START date contained in the Project Record .(see paragraph
3.10.2(h)). The ACTUAL FI NI SH DATE nust al so be the sane as, or prior to the
DATA DATE contained in the Project Record.

e. REMAI NI NG DURATION is required for all in-progress activities.
Activities conpleted, based on tine, shall have a zero (0) REMAI NI NG
DURATI ON

f. Cost Progress is contained in the field COST TO DATE. If there is an
ACTUAL START DATE, then there nust also be sone value for COST TO DATE. The
COST TO DATE shall not be tied to REMAI NI NG DURATI ON. For example, if the
REMAI NI NG DURATION is "O', the COST TO DATE may only be 95% of the ACTIVITY
COST. This difference nmay be used to reflect 5% retainage for punch |ist
items.

.10.1.8 File End Record
The File End Record shall be used to identify that the data file is

conpleted. This record shall be the last record of the entire data file.
The File End Record shall have the follow ng format:

Col um Max. Requi r ed.
Descri ption Posi tion Len. Val ue Type Just .
RECORD | DENTI FI ER - 33 END Fi xed

a. The RECORD | DENTIFIER for the File End Record shall be "End". No data
contained in the data exchange file that occurs after this record is found
shal | be used.

.10. 2 Transfer of Data into the Resident Managenent System ( RVS)

The Contractor shall also be responsible for the downl oadi ng and upl oadi ng
of the schedule data into the Resident Managenent System (RMS) that will be
used on the subject Contract prior to the RMS dat abases being transfered to
the Governnent as part of the monthly and final payment requests.

.10. 3 Features of Work Listings for RMS

The foll owi ng Features of Wrk are to be typed as shown into the schedul e as
it applies to the project. The Feature of Wrk may have to be broken down as
required in the software package selected to be used for obtaining the one
30 character field for the SDEF data exchange.

A/ C SYSTEM UNI TARY TYPE
ACCESS FLOORI NG SYSTEM
ACOUSTI CAL TREATMENT, CEI LI NGS
ADM NI STRATI ON & MOBI LI ZATI ON
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ARCH FURNI SHI NGS, | NT/ EXT
ASBESTOS ABATEMENT

ASPHALT PAVI NG

BUI LDER S HARDWARE

BUI LDI NG | NSULATI ON- Rl G D/ BATT
CAl SSONS & PI LI NG

CARPENTRY - FI NI SH

CARPENTRY - ROUGH

CASEVORK

CAULKI NG & SEALANTS

CENTRAL REFRI GERATI ON SYSTEM
ACOUSTI CAL TREATMENT, WALLS
COVMUNI CATI ON SYSTEM PREW RE
CONCRETE CURBS, GUTTERS, S/W
CONCRETE, CAST-1 N- PLACE
CONTAM NATED DEBRI S REMOVAL
CONTRACT MODI FI CATI ONS, ADM N
DAMPROOFI NG / WATERPROOFI NG
DEMOLI TI ON

DEMOUNTABLE PARTI TI ONS

DI ESEL GENERATORS

DOORS - ACCORDI AN & PARTI TI ON
DOORS - HOLLOW METAL & FRAMES
DOORS - REVOLVI NG

DOORS - SLI DI NG ALUM NUM
DOORS - VAULT, SECURITY

DOORS - WOOD & FRAMES

DRYWALL

EARTHWORK - AGG BASE COURSE
EARTHWORK - BORROW AND FI LL
EARTHWORK - EXCAVATI ON
EARTHWORK - GRADI NG

EARTHWORK - RI PRAP

ELECTRI CAL, A.T.S. & BP/1SO SW
ELECTRI CAL, AERI AL

ELECTRI CAL, HAZARDOUS AREAS
ELECTRI CAL, INT PNLBDS & SWGR
ELECTRI CAL, INTERIOR - FINI SH
ELECTRI CAL, INTERIOR - LT FIXT
ELECTRI CAL, | NTERI OR - ROUGH
ELECTRI CAL, LI GHTNI NG PROTECTN
ELECTRI CAL, PRI MRY SWGR & DI ST
ELECTRI CAL, UNDERGROUND
ELEVATOR SYSTEM

ENERGY MONI TORI NG CNTRL SYSTEM
ENVI RONMVENTAL PROTECTI ON
EVAPORATI VE COOLI NG SYSTEM
EXTERI OR CEMENT BOARD SYSTEM
FENCI NG & GATES

FI NAL | NSPECTI ON

FI RE DETECTI ON & ALARM SYSTEMS
FI RE SPRI NKLER SYS, UNDERGRND
FI RE SPRI NKLER SYS, | NTERI OR
FI REPROOFI NG
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FLOOR COVERI NG, CARPET

FLOOR COVERI NG, RESI LI ENT
FOOD SERVI CE EQUI PMENT
FORMAORK, STRUCTURAL CONCRETE
FUEL O L SYSTEMS

GAS PI PI NG SYSTEM | NTERI OR
GLASS & GLAZI NG

HEATI NG SYSTEM HOT AIR & STM
HOT WATER HEATI NG SYSTEM

HTW LI QUI D DI SPOSAL

HTW LI QUI D REMOVAL

HTW LI QUI D TRANSPORTATI ON

HTW LI QUI D TREATMENT

HTW SO L DI SPOSAL

HTW SO L TRANSPORTATI ON

HTW SO L TREATMENT

HTW SO L REMOVAL

HVAC CONTROL SYSTEMS

HVAC DUCTWORK SYSTEM

HVAC SYSTEMS

I NSTRUVENTATI ON

| RRI GATI ON SYSTEM

LABORATORY EQUI PMENT

LANDSCAPI NG

LATH AND PLASTERI NG

LATH AND STUCCO

MASONRY

METAL DECKI NG

METAL FRAM NG

METAL STUDS

M SC METALS- CANPS, SCUT, EXP JTS
O L/ WATER SEPARATOR

PAI NTI NG, SEALERS AND STAI NS
PAVING, RIG D

PLUMBI NG, | NTERI OR - ROUGH
PLUMBI NG, INTERIOR - TRIM
POL/ WASTE O L TANK

PRECAST ARCHI TECTURAL CONCRETE
RADI O & PUBLI C ADDRESS SYSTEM
ROLLUP/ CA LI NG, SHTRS/ DRS/ GRLS
ROOFI NG, BUI LT- UP

ROOFI NG, METAL

SALVAGE

SEI SM C PROT FOR MECH & ELECT
SHEETMETAL WORK, ARCHI TECTURAL
SI GNAGE, EXTERI OR

SI GNAGE, | NTERI OR

SO L REMEDI ATI ON

SO L TREATMENT

STEEL JO STS

STRUCTURAL STEEL

SYSTEMS FURNI TURE

TANK REMOVAL, ABOVE- GROUND
TANK REMOVAL, UNDERGROUND
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TELEPHONE SYSTEM EXTERI OR
TELEPHONE SYSTEM | NTERI OR
TEST AND BALANCE, Al R & WATER
THERMAL | NSULATI ON, MECH SYS
THERMAL | NSULATI ON, PI PI NG SYS
TILE, CERAM C

TILE, QUARRY

TI LE, TERRAZZO

TO LET PARTI TI ONS/ ACCESSORI ES
UG SITE - GAS

UG SITE - SEVER

UG SITE - STORM

UG SITE - WATER

WALL COVERI NGS

WATER TREATMENT EQUI P & SYSTEM
VEELLS, EXTRACTI ON

VELLS, MONI TORI NG

VELLS, WATER

W NDOW WALLS AND DOORS

W NDOWS

W NDOW COVERI NGS

X- RAY SHI ELDI NG

FI RESTOPPI NG

EARTHWORK - CLEARI NG & GRUBBNG
HO STS AND CRANES

U. G SITE - MECHANI CAL

LEAD ABATEMENT

PLAYGROUND SAFETY SURFACI NG
PLAYGROUND EQUI PMENT

FOUNDATI ON PREPARATI ON

EXCAVATI ON (UTI LI TI ES)
EARTHWORK- EXCAVATI ON TRENCHI NG
EXT/ | NT STEEL STUDS & DRYWALL

-- End of Section --
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SECTI ON 01330
SUBM TTAL PROCEDURES
09/97
PART 1 GENERAL
1.1 SUBM TTAL | DENTI FI CATI ON
Submittals required are identified by SD nunbers as follows:
SD-01 Preconstruction Subnmittals
SD- 02 Shop Drawi ngs
SD- 03 Product Data
SD- 04 Sanpl es
SD- 05 Desi gn Data
SD- 06 Test Reports
SD-07 Certificates
SD- 08 Manufacturer's Instructions
SD- 09 Manufacturer's Field Reports
SD-10 Operation and Mai ntenance Data
SD-11 Cl oseout Subnmittals
1.2  SUBM TTAL CLASSI FI CATI ON
Wthin the terns of the Contract Clause entitled "Specifications and
Drawi ngs for Construction,”" the follow ng are considered to be "shop
drawi ngs" and are classified as foll ows:
1.2.1 Gover nment Approved
Government al approval is required for extensions of design, critica
mat eri al s, deviations, equi pnent whose conpatibility with the entire system
must be checked, and other itens as designated by the Contracting Oficer

1.2.2 Informati on Only

Al submittals not requiring Government approval will be for information
only.
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3 APPROVED SUBM TTALS

The Contracting O ficer's approval of submittals shall not be construed as a

conpl ete check, but will indicate only that the general nethod of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any error

whi ch may exist, as the Contractor under the Contractor Quality Contro
(CQC) requirenents of this contract is responsible for dinensions, the
desi gn of adequate connections and details, and the satisfactory
construction of all work. After subnmittals have been approved by the
Contracting Officer, no resubmittal for the purpose of substituting
mat eri als or equi prrent will be considered unl ess acconpani ed by an
expl anation of why a substitution is necessary.

.4 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the Contracting

O ficer and pronptly furnish a corrected submttal in the form and nunber of
copies specified for the initial submttal. CAUTION The Contractor is
cautioned that for each Contractor's resubmttal required beyond the initia
submi ttal and one resubnmittal for corrections required by the Contracting

O ficer, the Contracting O ficer will assess Administrative Deduction in the
amount of $780.00 fromthe progress payments due the Contractor. |If the
Contractor considers any correction indicated on the submittals to
constitute a change to the contract, a notice in accordance with the

Contract C ause "Changes" shall be given pronmptly to the Contracting O ficer.

5 W THHOLDI NG OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approval s have not been obt ai ned.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON

3.

1 GENERAL

The Contractor shall make submittals as required by the specifications.

The Contracting O ficer may request submttals in addition to those
speci fi ed when deened necessary to adequately describe the work covered in

t he respective sections. Units of weights and nmeasures used on al
submittals shall be the same as those used in the contract draw ngs. Each
subm ttal shall be conplete and in sufficient detail to allow ready

determi nation of compliance with contract requirenents. Prior to submttal
all itens shall be checked and approved by the Contractor's Quality Contro
(CQC) System Manager and each item shall be stanped, signed, and dated by
the CQC System Manager indicating action taken. Proposed deviations fromthe
contract requirenents shall be clearly identified. Submittals shall include
items such as: Contractor's, manufacturer's, or fabricator's draw ngs;
descriptive literature including (but not limted to) catal og cuts,

di agranms, operating charts or curves; test reports; test cylinders; sanples;
&M rmanual s (including parts list); certifications; warranties; and other
such required submittals. Submittals requiring Governnent approval shall be
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schedul ed and nade prior to the acquisition of the material or equi pnent
covered thereby. Sanples renmining upon conpletion of the work shall be
pi cked up and di sposed of in accordance with manufacturer's Material Safety
Data Sheets (MSDS) and in conpliance with existing | aws and regul ati ons.

.2 SUBM TTAL REG STER ( ENG FORM 4288)

At the end of this section is one set of ENG Form 4288 listing items of

equi pment and materials for which submittals are required by the
specifications; this list may not be all inclusive and additional submttals
may be required. The Contractor will also be given the submttal register
files, containing the conmputerized ENG Form 4288 thru the Resident

Managenment System (RMS). Colums "d" through "r" have been conpleted by the
Governnent; the Contractor shall conplete colums "a" and "s" through "u
through the RMS System and subnmit the forns (hard copy plus associated
electronic file) to the Contracting O ficer for approval. The Contractor
shal|l keep the RMS System up-to-date and shall submt it to the Governnent
together with the nonthly paynent request. The approved submttal register
wi || become the scheduling docunent and will be used to control submttals
throughout the life of the contract. The submttal register and the
progress schedul es shall be coordi nated through the RMS System

.3 SCHEDULI NG

Submittals covering conponent itens formng a systemor itens that are
interrelated shall be scheduled to be coordinated and submtted
concurrently. Certifications to be submitted with the pertinent draw ngs
shall be so schedul ed. Adequate tine (a mnimmof forty-five (45) cal endar
days exclusive of mailing tine) shall be allowed and shown on the register
for review and approval. No delay danmages or tine extensions wll be
allowed for time lost in late subnittals.

.4 TRANSM TTAL FORM ( ENG FORM 4025)

The sanple transmittal form (ENG Form 4025) attached to this section shal
be used for subnitting both Governnent approved and information only
submittals in accordance with the instructions on the reverse side of the
form These forms will be furnished to the Contractor. This formshall be
properly conpleted by filling out all the heading bl ank spaces and
identifying each itemsubnitted as inputted RM5 System  Special care shal
be exercised to ensure proper listing of the specification paragraph and/or

sheet nunmber of the contract drawi ngs pertinent to the data submitted for
each item

.5 SUBM TTAL PROCEDURE

Submittals shall be made as foll ows:
.5.1 Procedur es

.5.1.1 Contractor Subnmittals

The Contractor shall submt for approval six (6) copies of all subnmttals.
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5.1.2 Mlitary Projects

For all Mlitary projects an additional copy of all submttals (for
information only) related to fire protection/detection systens shall be
submitted to the Directorate of Public Works Ofice for review by the Fire
Chief. The mailing address for these subnittals shall be as follows:

Directorate of Public Works, AZTZ-DPWF
Attn: Fire Chief
1334 First Street
Ft. Leonard Wbod, M ssouri 65473-8944

.5.1.3 All Oher Submttals

Itenms not to be submitted in quintuplicate, such as sanples and test
cylinders, shall be submitted acconpani ed by Six (6) copies of ENG Form 4025
and one (1) copy of ENG Form 4026. The distribution of the submttals shall
be as follows for the Reviewer columm of the ENG Form 4288

GA- AO
Six (6) copies of ENG Form 4025
Ft. Leonard Wod Area O fice
P. 0. Box 200
1334 First Street, DPW Conpl ex, Building 2204
Ft. Leonard Wbod, M ssouri 65473-0200

GA- BK OR GA- SKC
Five (5) copies of the ENG Form 4025 and one (1) copy of ENG Form 4026
One (1) copy of the ENG Form 4025 to FM WD
US Arny Engineer District, Kansas City
Federal Building, 601 East 12th Street, EC-DS (or EC- Q)
Kansas City, M ssouri 64106-2896

GA-CH, GA-DN, GA-HQ OR GA-SAB
Four (4) copies of the ENG Form 4025 and one (1) copy of ENG Form 4026
One (1) copy of the ENG Form 4025 to FM WD
One (1) copy of the ENG Form 4025 to EC-DS
ATKI NS BENHAM
9400 North Broadway
Ckl ahoma City, OK 73114-7401

.5.2 Devi ati ons

For submittals which include proposed deviations requested by the
Contractor, the colum "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in witing the reason for any deviations and
annotate such deviations on the submttal. The Government reserves the
right to rescind inadvertent approval of submttals containing unnoted
devi ati ons.

6 CONTROL OF SUBM TTALS
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The Contractor shall carefully control his procurenent operations to ensure
that each individual submttal is made on or before the Contractor schedul ed
subm ttal date shown on the approved "Subnmittal Register."”

.7 GOVERNMENT APPROVED SUBM TTALS

Upon conpl etion of review of submittals requiring Governnment approval, the

submittals will be identified as having received approval by being so
stanped and dated. Four (4) copies of the submittal will be retained by the
Contracting Officer and one (2) copy of the subnmittal will be returned to

t he Contractor.
.8 | NFORMATI ON ONLY SUBM TTALS

Normal |y submittals for information only will not be returned. Approval of
the Contracting Oficer is not required on information only submttals.

The Governnent reserves the right to require the Contractor to resubnmt any
itemfound not to conply with the contract. This does not relieve the
Contractor fromthe obligation to furnish material conformng to the plans
and specifications; will not prevent the Contracting Oficer fromrequiring
removal and replacenent of nonconformng material incorporated in the work;
and does not relieve the Contractor of the requirenment to furnish sanples
for testing by the Governnent |aboratory or for check testing by the
Government in those instances where the technical specifications so

prescri be.

.9 STAMPS

St anps used by the Contractor on the submittal data to certify that the
subnmittal meets contract requirenents shall be sinmlar to the foll ow ng:
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CONTRACTOR

(Fi rm Name)

Appr oved

_____ Approved with corrections as noted on subnittal data and/or
attached sheets(s).

SI GNATURE:

TI TLE:

DATE:

-- End of Section --
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DATE TRANSMITTAL NO.
TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)
SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS  (This section will be initiated by the contractor)
To: FROM: CONTRACT  NO. CHECK ONE:
D THIS IS A NEW TRANSMITTAL
THIS IS A RESUBMITTAL  OF TRANSMITTAL
SPECIFICATION ~ SEC. NO. (Cover only one section with PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS FOR
each transmittal)
FIO . T. AAL
ITEM DESCRIPTION  OF ITEM SUBMITTED MFG OR CONTR. NO. CONTRACT REFERENCE FOR VARIATION FOR
NO. (Type size, model number/etc.) CAT., CURVE OF DOCUMENT CONTRACTOR (See CE
DRAWING OR COPIES USE CODE instruction USE
BROCHURE  NO. SPEC. DRAWING No. 6) cooe
(See instruction no. 8) PARA. NO. SHEET NO.
a. c. d. e. f. g. i
REMARKS | certify that the above submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications  except as other wise stated
NAME AND SIGNATURE OF CONTRACTOR
SECTION Il - APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE
ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. SHEET OF (Proponent:  CEMP-CE)



INSTRUCTIONS

1. Section | will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.". This number, in addition to the contract number, will form a serial
number for identifying each submittal. For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The "Item No." will be the same "Item No." as indicated on ENG FORM 4288-R for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for "Remarks".

7. Form is self-transmittal, letter of transmittal is not required.
8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.
9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted. In

addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted. E -- Disapproved (See attached).

B -- Approved, except as noted on drawings. F -- Receipt acknowledged.

C -- Approved, except as noted on drawings. FX-- Receipt acknowledged, does not comply
Refer to attached sheet resubmission required. as noted with contract requirements.

D -- Will be returned by separate correspondence. G -- Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

(Reverse of ENG Form 4025-R)



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02300 |SD-03 Product Data
Earthwork FIO
SD-06 Test Reports
Testing 3.13 FIO
SD-07 Certificates
Testing 3.13 FIO
02315 |SD-06 Test Reports
Testing 3.14 FIO
02316 |SD-06 Test Reports
Field Density Tests 3.4.3 FIO
GA-AO FIO
Testing of Backfill Materials 3.4.2 FIO
02510 |SD-06 Test Reports
Bacteriological Disinfection 3.3.1 FIO
SD-08 Manufacturer’s Instructions
Installation 3.1 FIO
Waste Water Disposal Method FIO
GA-AO FIO
Satisfactory Installation FIO
SD-07 Certificates
Manufacturer's Representative 1.4 FIO
Installation 3.1 FIO
Meters 2.9.8 FIO
02531 |SD-07 Certificates
Portland Cement FIO
02555 |SD-02 Shop Drawings

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL| O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02555 | Distribution System FIO
GA-AO FIO
SD-03 Product Data
Distribution System FIO
GA-AO FIO
SD-07 Certificates
Distribution System FIO
Welding Procedures and FIO
Operators
SD-10 Operation and Maintenance
Data
Distribution System FIO
GA-AO FIO
02570 |SD-02 Shop Drawings
Valve Manholes, Pipe, and FIO
Equipment
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-04 Samples
Insulated Sections FIO
GA-AO FIO

SD-10 Operation and Maintenance

Data

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02570 | Valve Manholes, Pipe, and FIO
Equipment
02620 |SD-07 Certificates
Filter Fabric 2.2 FIO
Pipe for Subdrains 2.1 FIO
02630 |SD-07 Certificates
Resin Certification 2.1.8 FIO
Resin Certification 2.1.9 FIO
Hydrostatic Test on Watertight 2.7 FIO
Joints
Determination of Density 3.7.5 FIO
Frame and Cover for Gratings 2.3.7 FIO
SD-08 Manufacturer’s Instructions
Placing Pipe 3.3 FIO
02712 |SD-03 Product Data
Equipment, Machines, and Tools |1.5 FIO
GA-AO FIO
SD-06 Test Reports
Field Density 3.5.2 FIO
SD-07 Certificates
Lime FIO
GA-AO FIO
Source FIO
SAMPLING AND TESTING 3.4 FIO
02714 |SD-06 Test Reports
Sampling and Testing 1.8 FIO

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE

PAGE 3 OF 69 PAGES



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02714 | GA-AQO FIO
Approval of Materials 1.8.5 FIO
Evaluation 3.2.7 FIO
02721 |SD-03 Product Data
Equipment 1.7 FIO
SD-06 Test Reports
Sampling and Testing 1.5 FIO
02722 |SD-03 Product Data
Plant, Equipment, and Tools 1.7 FIO
SD-06 Test Reports
Sampling and testing 1.5 FIO
GA-AO FIO
Field Density Tests 1.5.2.4 |FIO
02731 |SD-03 Product Data
Equipment 1.5 FIO
SD-06 Test Reports
Sampling and Testing 1.6 FIO
Density Tests 3.12 FIO
02741 |SD-04 Samples
Asphalt Cement Binder 2.2 FIO
GA-AO FIO
Aqggregates 2.1 FIO
SD-06 Test Reports
Aqggregates 2.1 FIO
GA-AO FIO
QC Monitoring 3.10.3.1gFIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02741 |SD-07 Certificates
Asphalt Cement Binder 2.2 FIO
GA-AO FIO
Testing Laboratory G AO
Mix Design 2.3 FIO
Contractor Quality Control 3.10 FIO
Material Acceptance and Percent FIO
Payment
02748 |SD-06 Test Reports
Tests FIO
02754 |SD-03 Product Data
Equipment 1.7 FIO
Paving 3.4 G RE
Mixture Proportions 2.11 G KC
02760 |SD-03 Product Data
Manufacturer's Recommendations G
Construction Equipment List FIO
FIO, RE FIO
SD-04 Samples
Materials G
02763 |SD-03 Product Data
Equipment Lists FIO
GA-AO FIO
SD-06 Test Reports
Material Tests FIO
SD-07 Certificates
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02763 | Volatile Organic Compound FIO
(VOC) Content
SD-08 Manufacturer’s Instructions
Mixing, Thinning and Application FIO
Qualifications FIO
02770 |SD-03 Product Data
Concrete 2.1 FIO
Color Mixer FIO
SD-06 Test Reports
Field Quality Control 3.8 FIO
02832 |SD-02 Shop Drawings
Shop Drawings FIO
GA-KC FIO
SD-03 Product Data
Manufacturer's Data FIO
Test Data FIO
Calculations FIO
GA-KC FIO
SD-04 Samples
Segmental Concrete Units FIO
GA-RE FIO
Reinforcement FIO
SD-07 Certificates
Certificate of Compliance FIO
Qualifications FIO
02833 |SD-03 Product Data

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE

PAGE 6 OF 69 PAGES



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL| O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02833 | Item Covered by Submittal FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-07 Certificates
GA-AO FIO
02921 |SD-03 Product Data
Equipment FIO
GA-SAB FIO
Surface Erosion Control Material |2.8 FIO
Chemical Treatment Material 1.4.3 FIO
Delivery 1.4.1 FIO
Finished Grade and Topsoil 3.2.1 FIO
Topsoil 2.2 FIO
Quantity Check 3.5 FIO
Seed Establishment Period 3.9 FIO
Maintenance Record 3.9.3.5 |FIO
Application of Pesticide 3.6 FIO
SD-04 Samples
Delivered Topsoil 1.4.1.1 |FIO
Soil Amendments 2.3 FIO
Mulch 2.4 FIO
SD-06 Test Reports
Equipment Calibration 3.1.3 FIO
Soil Test 3.14 FIO

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE

PAGE 7 OF 69 PAGES



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL| O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02921 | GA-SAB FIO
SD-07 Certificates
Seed 2.1 FIO
GA-SAB FIO
Topsoil 2.2 FIO
pH Adjuster 2.3.1 FIO
Fertilizer 2.3.2 FIO
Organic Material 2.3.4 FIO
Soil Conditioner 2.35 FIO
Mulch 2.4 FIO
Asphalt Adhesive 2.5 FIO
Pesticide 2.7 FIO
02930 |SD-02 Shop Drawings
Shop Drawings FIO
GA-AO FIO
SD-03 Product Data
Chemical Treatment Material FIO
SD-04 Samples
Delivered Topsoil 1.4.1.3 |FIO
Soil Amendments FIO
Mulch 2.4 FIO
Geotextile FIO
Plant Establishment Period 3.9 FIO
GA-AO FIO
SD-06 Test Reports
Soil Test 3.1.4.2 |FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
02930 | GA-AQO FIO
Percolation Test 3.1.4.1 |FIO
SD-07 Certificates
Plant Material 2.1 FIO
GA-AO FIO
Topsoil 2.2 FIO
pH Adjuster 2.3.1 FIO
Fertilizer 2.3.2 FIO
GA FIO
Organic Material 2.3.3 FIO
Soil Conditioner 2.34 FIO
Organic Mulch 2.4.2 FIO
| FIO
Pesticide 2.14 FIO
SD-10 Operation and Maintenance
Data
Maintenance Instructions 3.95 FIO
GA-AO FIO
03100 |SD-02 Shop Drawings
Concrete Formwork FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-03 Product Data
Form Materials 2.1 FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
03100 | GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-05 Design Data
Design 1.3 FIO
SD-08 Manufacturer’s Instructions
Form Releasing Agents 2.1.7 FIO
03150 |SD-02 Shop Drawings
Waterstops 2.4 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-03 Product Data
Preformed Expansion Joint Filler 2.2 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Sealant 2.3 FIO
Waterstops 2.4 FIO
SD-04 Samples
Preformed Compression Seals FIO
and Lubricants
Field-Molded Type 2.3.4 FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION
BCT Trainee Complex

CONTRACTOR

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
03150 | Non-metallic Materials 2.4.3 FIO
SD-07 Certificates
Preformed Expansion Joint Filler 2.2 FIO
Sealant 2.3 FIO
Waterstops 2.4 FIO
SD-08 Manufacturer’s Instructions
Preformed Expansion Joint Filler 2.2 FIO
Sealant 2.3 FIO
Waterstops 2.4 FIO
03200 |SD-02 Shop Drawings
Concrete Reinforcement System FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-07 Certificates
Reinforcing Steel 2.3 FIO
SD-08 Manufacturer’s Instructions
Welding 1.3 FIO
03300 |SD-04 Samples
Surface Retarder 2.35 FIO
SD-05 Design Data
Mixture Proportions 1.9 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
03300 | GA-HO FIO
SD-06 Test Reports
Testing and Inspection for 3.17 FIO
Contractor Quality Control
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-07 Certificates
Qualifications 1.5 FIO
04200 |SD-02 Shop Drawings
Masonry Work FIO
GA-RE FIO
SD-03 Product Data
Clay or Shale Brick 2.2 FIO
GA-RE FIO
Insulation G
SD-04 Samples
Concrete Masonry Units (CMU) 2.4 FIO
GA-RE FIO
Stone ltems FIO
Clay or Shale Brick 2.2 FIO
Anchors, Ties, and Bar 2.12 FIO
Positioners
Expansion-Joint Material FIO
Joint Reinforcement 2.13 FIO
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
04200 | Insulation FIO
Portable Panel FIO
SD-06 Test Reports
Efflorescence Test 3.26.3 |FIO
GA-RE FIO
Field Testing of Mortar 3.26.1 |FIO
Field Testing of Grout 3.26.2 |FIO
Prism tests 3.26.4 |FIO
Masonry Cement FIO
Special Inspection G
SD-07 Certificates
Clay or Shale Brick 2.2 FIO
Concrete Masonry Units (CMU) 2.4 FIO
Control Joint Keys FIO
Anchors, Ties, and Bar 2.12 FIO
Positioners
Expansion-Joint Materials 2.16 FIO
Joint Reinforcement 2.13 FIO
Reinforcing Steel Bars and Rods [2.14 FIO
Masonry Cement FIO
Mortar Coloring FIO
Insulation FIO
Precast Concrete Items 2.8 FIO
Mortar Admixtures FIO
Grout Admixtures FIO
Insulation; FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
04200 | GA-RE FIO
SD-08 Manufacturer’s Instructions
Cold Weather Installation 3.1.2 G
04220 |SD-02 Shop Drawings
Masonry Veneer/Steel Stud Wall FIO
System
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
SD-04 Samples
Expansion Joint Materials FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
Brick FIO
Concrete Masonry Units FIO
Sample Panel FIO
GA-CH FIO
SD-06 Test Reports
Masonry Veneer/Steel Stud Wall FIO
System
SD-07 Certificates
Brick FIO
Expansion Joint Materials FIO
Insulation FIO
Gypsum Sheathing FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
04220 | Veneer Anchors FIO
Welders Qualification FIO
05090 |SD-07 Certificates
Welding Procedure Qualifications ]1.5 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Welder, Welding Operator, and 1.6 FIO
Tacker Qualification
Inspector Qualification 1.7 FIO
Previous Qualifications 15.1 FIO
Prequalified Procedures 15.2 FIO
Quality Control 3.2 FIO
05120 |SD-01 Preconstruction Submittals
Erection 3.2 FIO
Welding 3.3 FIO
Welding 3.3 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-02 Shop Drawings
Structural Steel System FIO
GA-BK FIO
GA-CH FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
05120 GA-DN FIO
GA-HO FIO
Structural Connections 3.2.1 FIO
SD-04 Samples
High Strength Bolts and Nuts 2.5 FIO
Carbon Steel Bolts and Nuts 2.6 FIO
Nuts Dimensional Style 2.7 FIO
Washers 2.8 FIO
SD-07 Certificates
Mill Test Reports FIO
Welder Qualifications FIO
Welding Inspector 1.5 FIO
Fabrication 3.1 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
05210 |SD-02 Shop Drawings
Steel Joists FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-07 Certificates
Steel Joists FIO
05300 |SD-03 Product Data
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
05300 | Deck Units 2.1 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-02 Shop Drawings
Deck Units 2.1 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Accessories 2.5 FIO
Attachments FIO
Holes and Openings 3.4 FIO
SD-07 Certificates
Deck Units 2.1 FIO
Attachments FIO
Welder qualifications 3.3 FIO
05400 |SD-02 Shop Drawings
Cold-Formed Steel Framing FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
SD-07 Certificates
Mill Certificates FIO
Welding Certificates FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
05500 |SD-02 Shop Drawings
Miscellaneous Metal Items FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
06100 |SD-07 Certificates
Grading and Marking 2.1.1 FIO
Insulation 2.3 FIO
06410 |SD-02 Shop Drawings
Casework FIO
GA-HOQ FIO
GA-DN FIO
GA-BK FIO
SD-03 Product Data
GA-HO FIO
GA-DN FIO
GA-BK FIO
SD-04 Samples
Plastic laminate FIO
GA-HO FIO
GA-DN FIO
GA-BK FIO
Cabinet hardware FIO
07220 |SD-07 Certificates
Insulation 2.2 FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
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Y | L s R T E c c
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
07220 |SD-08 Manufacturer’s Instructions
Application of Insulation 3.7 FIO
07240 |SD-04 Samples
Exterior Insulation and Finish FIO
System
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-06 Test Reports
Exterior Insulation and Finish FIO
System
SD-08 Manufacturer’s Instructions
Exterior Insulation and Finish FIO
System
Manufacturer's Approval and FIO
License
07416 |SD-02 Shop Drawings
Structural Standing Seam Metal FIO
Roof System
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-03 Product Data
Design Analysis FIO
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SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
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Y | L s R T E c c
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o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
07416 GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-04 Samples
Accessories 2.3 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Roof Panels 2.1 FIO
Factory Color Finish 2.6 FIO
Fasteners 2.4 FIO
Insulation 2.7 FIO
Gaskets and Insulating 2.10 FIO
Compounds
Sealant 2.9 FIO
Concealed Anchor Clips 2.2 FIO
Subpurlins 2.5 FIO
EPDM Rubber Boots 2.12 FIO
External attachments FIO
SD-06 Test Reports
Test Report for Uplift Resistance FIO
of the SSSMR
GA-BK FIO
GA-DN FIO

SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 20 OF 69 PAGES



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
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Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
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T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
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N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
07416 GA-CH FIO
GA-HO FIO
SD-07 Certificates
Structural Standing Seam Metal FIO
Roof System
Insulation 2.7 FIO
SD-08 Manufacturer’s Instructions
Qualifications FIO
07530 |SD-02 Shop Drawings
Roofing System FIO
GA-RE FIO
SD-07 Certificates
Materials FIO
SD-08 Manufacturer’s Instructions
Installation FIO
07600 |SD-02 Shop Drawings
Materials 2.1 FIO
GA-RE FIO
07840 |SD-02 Shop Drawings
Firestopping Materials 2.1 FIO
GA-RE FIO
SD-07 Certificates
Firestopping Materials 2.1 FIO
Installer Qualifications 1.5 FIO
Inspection 3.3 FIO
07900 |SD-03 Product Data
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BCT Trainee Complex
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R L
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c| s s c c
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
07900 | Backing 2.1 FIO
Bond-Breaker 2.2 FIO
Sealant 2.5 FIO
SD-07 Certificates
Sealant 2.5 FIO
08110 |SD-02 Shop Drawings
Doors 2.1 FIO
Doors 2.1 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Frames 2.7 FIO
Frames 2.7 FIO
Accessories 2.5 FIO
SD-03 Product Data
Doors 2.1 FIO
Frames 2.7 FIO
Accessories 2.5 FIO
08120 |SD-02 Shop Drawings
Aluminum Doors and Frames FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
SD-03 Product Data
Aluminum Doors and Frames FIO
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TITLE AND LOCATION
BCT Trainee Complex

CONTRACTOR

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
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N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
08120 | GA-BK FIO
GA-DN FIO
GA-HO FIO
SD-04 Samples
Finishes 2.1.1 FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
SD-06 Test Reports
Aluminum Doors FIO
SD-08 Manufacturer’s Instructions
Installation 3.1.2 FIO
Cleaning FIO
08210 |SD-02 Shop Drawings
Wood Doors and Frames FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Fire Doors 3.1.2 FIO
SD-04 Samples
Factory Coated Natural Finish 2.8.1 FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO

SD-07 Certificates
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08210 | Fire Rated Doors 2.4 FIO
Adhesives FIO
08330 |SD-02 Shop Drawings
Overhead Rolling Door Unit FIO
GA-SAB FIO
GA-CH FIO
SD-03 Product Data
Overhead Rolling Door Unit FIO
GA-SAB FIO
GA-CH FIO
SD-04 Samples
Overhead Rolling Door Unit FIO
GA-SAB FIO
GA-CH FIO
SD-08 Manufacturer’s Instructions
Overhead Rolling Door Unit FIO
SD-10 Operation and Maintenance
Data
Operation Manual FIO
Maintenance and Repair Manual FIO
08331 |SD-02 Shop Drawings
Approved Detail Drawings 3.1 FIO
GA-HO FIO
SD-03 Product Data
Rolling Counter Doors FIO
Installation 3.1 FIO
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CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
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o)
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c| s s c c
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N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
08331 | Cleaning 3.3 FIO
SD-10 Operation and Maintenance
Data
Operation 2.5 FIO
08353 |SD-02 Shop Drawings
Accordion Partitions 2.2 FIO
GA-BK FIO
SD-03 Product Data
Accordion Partitions 2.2 FIO
GA-BK FIO
SD-04 Samples
Accordion Partitions 2.2 FIO
SD-07 Certificates
Accordion Partitions 2.2 FIO
SD-10 Operation and Maintenance
Data
Accordion Partitions 2.2 FIO
08361 |SD-02 Shop Drawings
Sectional Overhead Doors FIO
GA-CH FIO
SD-03 Product Data
Doors 2.2 FIO
Electric operators FIO
SD-08 Manufacturer’s Instructions
Doors 2.2 FIO
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CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
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T c T
R L
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A|lN s R A A
c| s s c c
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I I P A F o/ I I
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
08361 |SD-10 Operation and Maintenance
Data
Doors 2.2 FIO
08520 |SD-02 Shop Drawings
Windows 2.1 FIO
GA-BK FIO
GA-HOQ FIO
SD-03 Product Data
Windows 2.1 FIO
GA-HOQ FIO
GA-BK FIO
Hardware 2.2.7.1 |FIO
Fasteners 2.2.7.2 |FIO
SD-04 Samples
Finish Sample 1.4.2.1 |FIO
Window Sample 1.4.2.2 |FIO
SD-05 Design Data
Structural calculations for 2.1 FIO
deflection
GA-HO FIO
GA-BK FIO
SD-06 Test Reports
Minimum condensation resistance |1.4.4 FIO
factor
08700 |SD-02 Shop Drawings
Hardware Devices FIO
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CONTRACT NO.

TITLE AND LOCATION
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CONTRACTOR
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
08700 | GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
GA-SAB FIO
Hardware Schedule FIO
Keying Schedule FIO
SD-03 Product Data
Hardware and Accessories FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
GA-SAB FIO
SD-07 Certificates
Hardware and Accessories FIO
08810 |SD-02 Shop Drawings
Glazing Materials and FIO
Accessories
SD-03 Product Data
Glass FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Glazing Accessories FIO
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CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
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c|s s C c
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olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
08810 |SD-04 Samples
Glass FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-07 Certificates
Glass FIO
09250 |SD-07 Certificates
Exterior Sheathing Board FIO
Fire-Rated Gypsum Board 2.4.2 FIO
Impact Resistant Gypsum Board FIO
Sound Attenuation Insulation FIO
Shaftwall Liner Panel FIO
09310 |SD-03 Product Data
Tile 2.1 FIO
Mortar, Grout, and Adhesive FIO
SD-04 Samples
Tile 2.1 FIO
GA-BK FIO
GA-HO FIO
GA-DN FIO
GA-CH FIO
Accessories FIO
Marble Thresholds 2.5 FIO

SD-07 Certificates
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CONTRACT NO.

TITLE AND LOCATION

BCT Trainee Complex

CONTRACTOR

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
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T c T
R L
A A O
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c|s s C c
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
09310 | Tile 2.1 FIO
Mortar, Grout, and Adhesive FIO
GA-BK FIO
GA-HO FIO
GA-DN FIO
GA-CH FIO
SD-08 Manufacturer’s Instructions
Tile 2.1 FIO
Mortar and Grout FIO
09510 |SD-02 Shop Drawings
Acoustical Ceiling System FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
GA-CH FIO
SD-03 Product Data
Acoustical Ceiling System FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
GA-CH FIO
SD-04 Samples
Acoustical Units 2.1 FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
09510 | GA-CH FIO
SD-06 Test Reports
Ceiling Attenuation Class and 2.8 FIO
Test
GA-KC FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
GA-CH FIO
SD-07 Certificates
Acoustical Units 2.1 FIO
09521 |SD-02 Shop Drawings
Acoustical Wall System FIO
GA-HOQ FIO
GA-BK FIO
SD-03 Product Data
Acoustical Wall System FIO
GA-HO FIO
GA-BK FIO
SD-04 Samples
Acoustical Wall System FIO
GA-HO FIO
GA-BK FIO
SD-08 Manufacturer’s Instructions
Manufacturer's descriptive data, FIO

catalog cuts
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
09521 | GA-HO FIO
GA-BK FIO
Installation Instructions FIO
Maintenance FIO
09650 |SD-03 Product Data
Resilient Flooring and FIO
Accessories
GA-BK FIO
GA-DN FIO
GA-CH FIO
GA-HOQ FIO
SD-04 Samples
Resilient Flooring and FIO
Accessories
GA-BK FIO
GA-DN FIO
GA-CH FIO
GA-HO FIO
SD-06 Test Reports
Resilient Flooring and FIO
Accessories
GA-BK FIO
GA-DN FIO
GA-CH FIO
GA-HO FIO
09680 |SD-02 Shop Drawings
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09680 | Installation 3.4 FIO
GA-HO FIO
Molding 2.3 FIO
SD-03 Product Data
Carpet FIO
GA-HOQ FIO
Surface Preparation 3.1 FIO
Installation 3.4 FIO
Regulatory Requirements 1.3 FIO
SD-04 Samples
Carpet FIO
GA-HOQ FIO
Molding 2.3 FIO
SD-06 Test Reports
Moisture and Alkalinity Tests 3.2 FIO
GA-HO FIO
SD-07 Certificates
Carpet FIO
GA-HO FIO
SD-10 Operation and Maintenance
Data
Carpet FIO
Cleaning and Protection 3.5 FIO
09720 |SD-03 Product Data
Wallcoverings 2.1 FIO
GA-DN FIO
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09720 | GA-HO FIO
Manufacturer's Instructions 3.2 FIO
Installation 3.3 FIO
Maintenance 1.6 FIO
Clean-Up 3.4 FIO
SD-04 Samples
Wallcoverings 2.1 FIO
GA-DN FIO
GA-HOQ FIO
SD-07 Certificates
Wallcoverings 2.1 FIO
GA-DN FIO
GA-HOQ FIO
09900 |SD-03 Product Data
Paint 2.1 FIO
SD-04 Samples
Moisture-Curing Polyurethane FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Paint 2.1 FIO
SD-06 Test Reports
Paint 2.1 FIO
GA-BK FIO
GA-CH FIO
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v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL| O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
09900 | GA-DN FIO
GA-HO FIO
SD-07 Certificates
Lead 2.1.3 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Mildewcide and Insecticide 2.1.2 FIO
Volatile Organic Compound 2.1.5 FIO
(VOC) Content
SD-08 Manufacturer’s Instructions
Mixing and Thinning 3.3 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Application 3.4 FIO
09910 |SD-03 Product Data
Acrylic Wallcoating FIO
GA-KCD FIO
SD-04 Samples
Acrylic Wallcoating FIO
GA-KCD FIO
SD-06 Test Reports
Testing FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
09910 | GA-KCD FIO
SD-07 Certificates
Installer Qualifications FIO
GA-RE FIO
SD-08 Manufacturer’s Instructions
Installation FIO
GA-RE FIO
Maintenance FIO
09911 |SD-02 Shop Drawings
Submittal Drawings FIO
GA-BK FIO
SD-03 Product Data
Manufacturer's Literature FIO
SD-04 Samples
Panel Assembly FIO
GA-BK FIO
Finish FIO
SD-07 Certificates
Requirements Affidavit FIO
09920 |SD-04 Samples
Color board FIO
GA-KCD (One Set) GA-RE (Two FIO
Sets)
09930 |SD-02 Shop Drawings
Shop Drawings FIO
GA-KC FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
09930 |SD-03 Product Data
Product Data FIO
GA-KC FIO
SD-04 Samples
Product Samples FIO
GA-KC FIO
Sample Color Chips FIO
SD-08 Manufacturer’s Instructions
Design Mixes FIO
GA-KC FIO
10100 |SD-03 Product Data
Visual Display Boards FIO
GA-BK FIO
GA-HOQ FIO
SD-08 Manufacturer’s Instructions
GA-BK FIO
GA-HO FIO
Visual Display Boards FIO
SD-07 Certificates
GA-BK FIO
GA-HO FIO
Visual Display Boards FIO
SD-04 Samples
GA-BK FIO
GA-HO FIO
Aluminum FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
10100 | Porcelain Enamel FIO
Materials FIO
10160 |SD-02 Shop Drawings
Toilet Partition System FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
GA-CH FIO
SD-03 Product Data
Toilet Partition System FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
GA-CH FIO
SD-04 Samples
Toilet Partition System FIO
GA-DN FIO
GA-BK FIO
GA-HO FIO
GA-CH FIO
10180 |SD-02 Shop Drawings
Shop Drawings FIO
GA-BK FIO
GA-HO FIO
SD-03 Product Data
Product Literature FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
10180 | GA- FIO
SD-08 Manufacturer’s Instructions
Care and Maintenance FIO
Instructions
10201 |SD-02 Shop Drawings
Wall louvers 2.2 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
GA-SAB FIO
SD-04 Samples
Wall louvers 2.2 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
GA-SAB FIO
10260 |SD-02 Shop Drawings
Corner Guards 2.2.1 FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
Wall Guards (Crash Rails) FIO
SD-03 Product Data
Corner Guards 2.2.1 FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION

BCT Trainee Complex

CONTRACTOR

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
10260 | Wall Guards (Crash Rails) FIO
SD-04 Samples
Finishes 2.7 FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
SD-07 Certificates
Corner Guards 2.2.1 FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
Wall Guards (Crash Rails) FIO
10441 |SD-02 Shop Drawings
Interior Signage FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
GA-SAB FIO
SD-03 Product Data
Interior Signage FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
GA-SAB FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
Al N S R A A
c|s s C c
L Y s P I A T T
I I P A F o/ I I
v|T E R = o) DATE FWD o MAILED
T c A c N TO APPR N TO
T|A G# A R AUTH/ CONTR/
vy | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N C P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
olo T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
10441 |SD-04 Samples
Interior Signage FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
GA-SAB FIO
10500 |SD-02 Shop Drawings
Drawings FIO
GA-DN FIO
GA-HOQ FIO
GA-BK FIO
SD-03 Product Data
Manufacturer's Data FIO
GA-DN FIO
GA-HO FIO
GA-BK FIO
SD-04 Samples
Manufacturer's Finishes FIO
GA-DN FIO
GA-HO FIO
GA-BK FIO
10520 |SD-03 Product Data
Fire Extinguisher Cabinet FIO
GA-BK FIO
GA-DN FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
10520 | GA-HOQO FIO
SD-08 Manufacturer’s Instructions
Fire Extinguisher Cabinet FIO
GA-BK FIO
GA-DN FIO
GA-HOQ FIO
10605 |SD-02 Shop Drawings
Wire mesh partitions 1.4 FIO
SD-03 Product Data
Wire mesh partitions 1.4 FIO
10800 |SD-01 Preconstruction Submittals
Finishes 2.1.2 FIO
FYI-AO FIO
Accessory ltems 2.2 FIO
Finishes 2.1.2 FIO
GA-AO FIO
Accessory ltems 2.2 FIO
10900 |SD-02 Shop Drawings
Wardrobe Units FIO
GA-BK FIO
SD-03 Product Data
Wardrobe Units FIO
GA-BK FIO
SD-04 Samples
Wardrobe Units FIO
GA-BK FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL| O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
10900 | Metal Finishes 2.3.11 |FIO
Bunkbed Units; GA-BK FIO
SD-06 Test Reports
Static Load Tests FIO
GA-AO FIO
11131 |SD-03 Product Data
Electrically Operated Front FIO
Projection Screens
GA-BK FIO
GA-HOQ FIO
SD-08 Manufacturer’s Instructions
Projection Screens FIO
11162 |SD-02 Shop Drawings
Loading Dock Levelers 2.1 FIO
GA-DN FIO
SD-03 Product Data
Loading Dock Levelers 2.1 FIO
GA-DN FIO
SD-10 Operation and Maintenance
Data
Loading Dock Levelers 2.1 FIO
11400 |SD-02 Shop Drawings
Food Service Equipment FIO
GA-DN FIO
SD-03 Product Data
Food Service Equipment FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
11400 GA-DN FIO
SD-06 Test Reports
Testing 3.3 FIO
GA-DN FIO
SD-10 Operation and Maintenance
Data
Food Service Equipment FIO
11402 |SD-03 Product Data
Top Load Washers and FIO
Single-Load Stack Dryers
GA-BK FIO
SD-08 Manufacturer’s Instructions
Top Load Washers FIO
GA-AO FIO
Single-Load Stack Dryers FIO
SD-10 Operation and Maintenance
Data
Top Load Washers & Single-Load FIO
Stack Dryers
GA-AO FIO
12000 |SD-03 Product Data
GA-DN FIO
GA-HO FIO
GA-CH FIO
GA-BK FIO
SD-04 Samples
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL| O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
12000 | GA-DN FIO
GA-HO FIO
GA-CH FIO
GA-BK FIO
12490 |SD-02 Shop Drawings
Window Treatments and FIO
Hardware
GA-DN FIO
GA-HOQ FIO
GA-BK FIO
SD-03 Product Data
Window Treatments and FIO
Hardware
GA-DN FIO
GA-HOQ FIO
GA-BK FIO
SD-04 Samples
Window Treatments and FIO
Hardware
GA- FIO
12602 |SD-02 Shop Drawings
seating unit FIO
GA-BK FIO
Seating and Table system FIO
SD-06 Test Reports
Cigarette ignition 2.1.1 FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
12602 | GA-AO FIO
SD-08 Manufacturer’s Instructions
Installation 3.1 FIO
GA-AO FIO
12690 |SD-02 Shop Drawings
Entrance Mats FIO
GA-DN FIO
GA-HOQ FIO
GA-BK FIO
SD-03 Product Data
Finishes FIO
GA-DN FIO
GA-HOQ FIO
GA-BK FIO
Accessory ltems FIO
SD-04 Samples
Finishes FIO
GA-DN FIO
GA-HO FIO
GA-BK FIO
12705 |SD-02 Shop Drawings
Workstations FIO
GA-BK FIO
SD-03 Product Data
Manufacturer's Product Data FIO
GA-BK FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
12705 |SD-04 Samples
Workstations G
SD-06 Test Reports
Selected Components 2.1.1 G
Panel Acoustics 2.1.2 G
Fire Safety 2.1.3 G
Electrical System 2.1.5 G
SD-07 Certificates
Certificate of Compliance FIO
Warranty 1.8 G
SD-10 Operation and Maintenance
Data
Product Assembly Manual FIO
Product Maintenance Manuals FIO
Electrical Systems Manual FIO
13120 |SD-02 Shop Drawings
Drawings FIO
GA-CH FIO
SD-03 Product Data
Design Analysis 1.5 FIO
GA-CH FIO
Instruction Manuals FIO
Erection 3.1 FIO
Qualifications 1.3.2 FIO
SD-04 Samples
Accessories 2.3.7 FIO

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE

PAGE 46 OF 69 PAGES



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
13120 | Roofing and Siding 2.3 FIO
Fasteners 2.5 FIO
Insulation 2.14 FIO
Gaskets and Insulating 2.16 FIO
Compounds
Sealant 2.15 FIO
Wall Liners 2.4 FIO
SD-07 Certificates
Metal Building Systems FIO
GA-CH FIO
Insulation 2.14 FIO
13850 |SD-02 Shop Drawings
Fire Alarm Reporting System 1.4.1 FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-03 Product Data
Storage Batteries 2.2 FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Voltage Drop FIO
Spare Parts 2.8.4 FIO
Technical Data and Computer 1.5 FIO
Software
GA-AO FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
13850 | Training 3.6 FIO
Testing 3.5 FIO
SD-06 Test Reports
Testing 3.5 FIO
SD-07 Certificates
Equipment FIO
Qualifications 1.3.7 FIO
GA-AO FIO
SD-10 Operation and Maintenance
Data
Technical Data and Computer 1.5 FIO
Software
13851 |SD-02 Shop Drawings
Fire Alarm Reporting System FIO
GA-KC FIO
SD-03 Product Data
Storage Batteries 2.2 FIO
GA-KC FIO
Voltage Drop FIO
Spare Parts FIO
GA-AO FIO
Technical Data and Computer 1.4 FIO
Software
GA FIO
SD-06 Test Reports
Testing 3.5 FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL|MATERIAL] O | DATE |DATE RCD |DATE FWD|DATERCD| O | DATE |DATERCD
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
13851 GA-AO FIO
SD-07 Certificates
Equipment FIO
GA-KC FIO
Qualifications 1.2.7 FIO
GA-AO FIO
SD-08 Manufacturer’s Instructions
Training 3.6 FIO
GA-AO FIO
Testing 3.5 FIO
GA-KC FIO
SD-10 Operation and Maintenance
Data
Technical Data and Computer 1.4 FIO
Software
GA FIO
13930 |SD-02 Shop Drawings
Sprinkler System Shop Drawings FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
As-Built Drawings FIO
SD-03 Product Data
Load Calculations for Sizing Sway FIO
Bracing

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE

PAGE 49 OF 69 PAGES



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
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o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
13930 | GA-AO FIO
Components and Equipment Data FIO
Sprinkler System Equipment
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Hydraulic Calculations 1.7 FIO
Spare Parts FIO
SD-06 Test Reports
Preliminary Tests FIO
GA-AO FIO
Test Procedures FIO
GA-A FIO
Final Acceptance Test FIO
SD-07 Certificates
Fire Protection Specialist FIO
Inspection Contractor's Material
and Test Certificates
SD-08 Manufacturer’s Instructions
Fire Protection Specialist Installer FIO
Specialist Installer Qualifications
GA-AO FIO
Sprinkler System Installer FIO

Submittal Installer Submittal

Preparer's Qualifications
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CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
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CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
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v
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A|lN s R A A
c| s s c c
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Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
13930 | GA FIO
SD-10 Operation and Maintenance
Data
Wet Pipe Sprinkler System FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
13965 |SD-02 Shop Drawings
Wet Chemical Fire Extinguishing FIO
System
GA-DN FIO
SD-03 Product Data
Similar Services FIO
Wet Chemical Fire Extinguishing FIO
System
GA-DN FIO
Preliminary Tests 3.2 FIO
GA-AO FIO
Final Acceptance Tests 3.3 FIO
System Diagrams FIO
Test Schedule FIO
Field Training 3.4 FIO
SD-06 Test Reports
Preliminary Tests 3.2 FIO
GA-AO FIO
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CONTRACT NO.
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CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
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A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
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T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
13965 | Final Acceptance Tests 3.3 FIO
SD-07 Certificates
Installation Technician 1.34 FIO
GA-AO FIO
Installation Drawings 1.3.3 FIO
GA-DN FIO
SD-10 Operation and Maintenance
Data
Wet Chemical Fire Extinguishing FIO
System
GA-DN FIO
14630 |SD-02 Shop Drawings
Overhead Crane System FIO
GA-AO FIO
SD-03 Product Data
Overhead Crane System FIO
Spare Parts FIO
GA-AO FIO
SD-06 Test Reports
Acceptance Testing 3.2 FIO
GA-AO FIO
SD-08 Manufacturer’s Instructions
Framed Instructions FIO
SD-10 Operation and Maintenance
Data
Overhead Crane System FIO
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c| s s c c
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N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR [REVIEWER|REVIEWER| E | ACTION | AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
14630 | GA-AO FIO
15070 |SD-02 Shop Drawings
Coupling and Bracing 3.1 FIO
GA-BK, GA-CH, GA-DN, GA-HO FIO
Flexible Couplings or Joints 3.3 FIO
Equipment Requirements 1.3 FIO
Contractor Designed Bracing 1.2.4 FIO
SD-03 Product Data
Coupling and Bracing 3.1 FIO
GA-BK, GA-CH, GA-DN, GA-HOQ FIO
Equipment Requirements 1.3 FIO
Contractor Designed Bracing 1.2.4 FIO
SD-07 Certificates
Flexible Ball Joints 2.2 FIO
GA-BK, GA-CH, GA-DN, GA-HOQ FIO
15080 |SD-04 Samples
Thermal Insulation Materials FIO
GA FIO
15190 |SD-02 Shop Drawings
Gas Piping System FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
SD-03 Product Data
Qualifications FIO
SD-06 Test Reports
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c| s s c c
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N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15190 | Testing FIO
GA-AO FIO
Pressure Tests FIO
Test With Gas FIO
15400 |SD-02 Shop Drawings
Plumbing System FIO
Electrical Schematics FIO
SD-03 Product Data
Welding FIO
Plumbing Fixture Schedule FIO
GA-CH FIO
GA-DN FIO
GA-BK FIO
GA-HOQ FIO
Vibration-Absorbing Features 3.4 FIO
SD-06 Test Reports
Tests, Flushing and Disinfection |3.9 FIO
Backflow Prevention Assembly FIO
Tests
SD-07 Certificates
Materials and Equipment FIO
GA-AO FIO
Bolts FIO
SD-08 Manufacturer’s Instructions
Plumbing System FIO
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o)
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c| s s c c
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15400 |SD-10 Operation and Maintenance
Data
Plumbing System FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
15565 |SD-02 Shop Drawings
Heating System FIO
GA-CH FIO
SD-03 Product Data
Heating System FIO
GA-CH FIO
SD-06 Test Reports
Testing, Adjusting, and Balancing |3.2 FIO
SD-08 Manufacturer’s Instructions
Heating System FIO
15569 |SD-02 Shop Drawings
Heating System FIO
GA-AO FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Piping Installation 3.2 FIO
Installation 3.2.6.4 |FIO
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15569 | Installation 3.2.12 |FIO
SD-03 Product Data
Manufacturer's Catalog Data FIO
GA-DN FIO
GA-BK FIO
GA-HO FIO
Spare Parts Data FIO
Water Treatment Plan FIO
GA-AO FIO
Qualification FIO
SD-06 Test Reports
Tests 3.3 FIO
Heating System and Fuel System FIO
Tests
Water Treatment Tests FIO
SD-07 Certificates
Bolts 2.10.12.3FIO
Boiler Emissions FIO
SD-10 Operation and Maintenance
Data
Heating System FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
Water Treatment System FIO
15650 |SD-02 Shop Drawings
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15650 | Central Refrigerated FIO
Air-Conditioning System
GA-CH. FIO
SD-03 Product Data
Central Refrigerated FIO
Air-Conditioning System
GA-CH FIO
Water Treatment Systems 2.10 FIO
Spare Parts FIO
Qualifications 1.4 FIO
SD-06 Test Reports
Factory Tests 2.13 FIO
Field Tests 3.2.1 FIO
System Performance Tests 3.2.2 FIO
Condenser Water Quality Tests 3.2.3 FIO
Inspections 3.3 FIO
SD-07 Certificates
Central Refrigerated FIO
Air-Conditioning System
Water Treatment System FIO
SD-08 Manufacturer’s Instructions
Posted Instructions FIO
Factory Tests 2.13 FIO
Tests 3.2 FIO
Demonstrations 3.6 FIO
Verification of Dimensions 1.7.1 FIO
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CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
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CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
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c| s s c c
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I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
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N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
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(@ | (@] (d) (e) ® (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15650 | GA-AO FIO
Manufacturer's Multi-Year FIO
Compressor Warranty
15653 |SD-02 Shop Drawings
Air-Conditioning/Heat Pump FIO
System
GA-AO FIO
SD-03 Product Data
Air-Conditioning/Heat Pump FIO
System
GA-DN FIO
GA-HO FIO
Spare Parts Data FIO
SD-06 Test Reports
Tests 3.2 FIO
GA-AO FIO
System Performance Tests 3.2.6 FIO
GA-DN FIO
GA-HO FIO
Inspections FIO
SD-07 Certificates
Air-Conditioning/Heat Pump FIO
System
Service Organizations FIO
SD-08 Manufacturer’s Instructions
Framed Instructions 3.1.19 |FIO
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15653 | Tests 3.2 FIO
Demonstrations 3.5 FIO
GA-AO FIO
Qualifications 1.3 FIO
Verification of Dimensions 1.5.1 FIO
SD-10 Operation and Maintenance
Data
Operation Manual FIO
GA-DN FIO
GA-HOQ FIO
Maintenance Manual FIO
GA-AO FIO
15895 |SD-02 Shop Drawings
Air Supply, Distribution, FIO
Ventilation, and Exhaust Equipment
GA-BK FIO
GA-DN FIO
GA-HO FIO
SD-03 Product Data
Components and Equipment Data FIO
GA-DN FIO
GA-BK FIO
GA-HO FIO
SD-06 Test Reports
Test Reports FIO
GA-AO FIO
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15895 | Test Schedules FIO
Field Training Schedule FIO
SD-07 Certificates
Bolts FIO
GA-AO FIO
SD-08 Manufacturer’s Instructions
Test Procedures FIO
GA-AO FIO
Welding Procedures FIO
System Diagrams FIO
Similar Services FIO
Welding Qualification FIO
SD-10 Operation and Maintenance
Data
Air Supply, Distribution, FIO
Ventilation, and Exhaust Manuals
GA-BK FIO
GA-DN FIO
GA-HO FIO
15951 |SD-02 Shop Drawings
HVAC Control System FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-03 Product Data

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE

PAGE 60 OF 69 PAGES



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15951 | Equipment Compliance Booklet FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
SD-06 Test Reports
Commissioning Report FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Performance Verification Test FIO
Report
SD-07 Certificates
ASME Air-Storage Tank FIO
Certificate
SD-08 Manufacturer’s Instructions
Commissioning Procedures FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Performance Verification Test FIO
Procedures
Training Course Materials FIO
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15951 |SD-10 Operation and Maintenance
Data
Operation Manual FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Maintenance and Repair Manual FIO
Service Organizations FIO
15990 |SD-02 Shop Drawings
TAB Schematic Drawings and FIO
Report Forms
GA-AO FIO
SD-03 Product Data
TAB Related HVAC Submittals FIO
GA-AO FIO
SD-06 Test Reports
Design Review Report 3.1 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Systems Readiness Check Report FIO
GA-AO FIO
TAB Report 3.5.3 FIO
TAB Verification Report 3.5.4 FIO
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(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
15990 |SD-07 Certificates
TAB Firm 1.4 FIO
GA-AO FIO
TAB Specialist 1.4 FIO
Instrument Calibration FIO
Ductwork Leak Testing 3.4 FIO
SD-08 Manufacturer’s Instructions
TAB Procedures 3.5.1 FIO
GA-AO FIO
Systems Readiness Check FIO
TAB Execution 3.5.1 FIO
TAB Verification 3.54 FIO
15995 |SD-03 Product Data
Commissioning Team FIO
SD-06 Test Reports
Test Reports FIO
GA-AO FIO
SD-08 Manufacturer’s Instructions
Test Procedures FIO
Test Schedule FIO
GA-AO FIO
16070 |SD-02 Shop Drawings
Lighting Fixtures in Buildings 3.2 FIO
Equipment Requirements 1.4 FIO
SD-03 Product Data
Lighting Fixtures in Buildings 3.2 FIO
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o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
16070 GA-DN FIO
Equipment Requirements 1.4 FIO
Contractor Designed Bracing 1.3.4 FIO
16311 |SD-02 Shop Drawings
General Installation Requirements |3.1 FIO
GA-SAB FIO
Detail Drawings FIO
As-Built Drawings FIO
SD-03 Product Data
Support Structures 2.4.1 FIO
GA-SAB FIO
Fault Current Analysis FIO
Protective Devices FIO
Coordination Study FIO
Material and Equipment FIO
General Installation Requirements |3.1 FIO
Onsite Tests 3.6.2 FIO
SD-06 Test Reports
Factory Tests 2.15 FIO
Field Testing 3.5 FIO
Field Test Reports 3.5.1 FIO
SD-07 Certificates
Material and Equipment FIO

SD-10 Operation and Maintenance

Data

SUBMITTAL FORM,Jan 96
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
16311 | Operation and Maintenance 3.6.1 FIO
Manuals
16375 |SD-02 Shop Drawings
Electrical Distribution System 3.11.3 |FIO
GA-SKC FIO
As-Built Drawings FIO
SD-03 Product Data
Fault Current Analysis 2.19.4 |FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
GA-SAB FIO
Protective Device 2.19 FIO
Coordination Study 2.19.5 |FIO
Nameplates 2.2 FIO
GA-SKC FIO
Material and Equipment 2.1 FIO
General Installation Requirements |3.1 FIO
SD-06 Test Reports
Factory Tests 2.17 FIO
GA-AO FIO
Field Testing 3.11 FIO
Operating Tests 3.11.13 |FIO
FIO
Cable Installation 3.2.1.4 |FIO

SD-07 Certificates

SUBMITTAL FORM,Jan 96
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
16375 | Material and Equipment 2.1 FIO
GA-SAB FIO
Cable Joints 3.3 FIO
Cable Installer Qualifications FIO
SD-10 Operation and Maintenance
Data
Electrical Distribution System 3.11.3 |FIO
16403 |SD-02 Shop Drawings
Drawings 2.4.2 G |
Shop Drawings 2.2.1 G |
Motor Control Centers 2.6 G |
Switchboards 2.7 G |
Panelboards 2.8 G |
SD-03 Product Data
Equipment 1.4 G |
Factory Tests 2.10 FIO
[ LI | FIO
SD-06 Test Reports
Factory Tests 2.10 FIO
[ LI | FIO
SD-07 Certificates
Motor Control Centers 2.6 FIO
[ LI | FIO
16415 |SD-02 Shop Drawings
Interior Electrical EQuipment FIO
GA-BK FIO
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
16415 GA-CH FIO
GA-DN FIO
GA-HO FIO
SD-03 Product Data
Fault Current and Protective FIO
Device Coordination Study
GA-SKC FIO
Manufacturer's Catalog FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HOQ FIO
Material, Equipment, and Fixture FIO
Lists
Installation Procedures FIO
As-Built Drawings 1.2.6 FIO
GA-AO FIO
Onsite Tests 3.24.2 |FIO
SD-06 Test Reports
Factory Test Reports FIO
GA-AO FIO
Field Test Plan FIO
Field Test Reports 3.22 FIO
SD-07 Certificates
Materials and Equipment 1.4 FIO
16475 |SD-03 Product Data

SUBMITTAL FORM,Jan 96
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SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATE RCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
16475 | Fault Current Analysis 2.14 FIO
GA-SAB FIO
Protective Device Coordination 2.14 FIO
Study
Equipment FIO
System Coordinator 1.4.1 FIO
Protective Relays 3.35 FIO
Installation 3.2 FIO
SD-06 Test Reports
Field Testing 3.3 FIO
SD-07 Certificates
Devices and Equipment 1.6 FIO
16710 |SD-02 Shop Drawings
Premises Distribution System 1.7 FIO
GA-BK FIO
GA-CH FIO
GA-DN FIO
GA-HO FIO
Record Drawings FIO
GA-AO FIO
SD-03 Product Data
Record Keeping and FIO
Documentation
GA-AO FIO
Spare Parts FIO
Manufacturer's Recommendations|3.1.2 FIO
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CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
BCT Trainee Complex
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o)
v
T c T
R L
A A O
A|lN s R A A
c| s s c c
T|w™m s P A T T
I I P A F o/ I I
v|T E R I E o) DATE FWD o MAILED
T c A c N TO APPR N TO
Tl A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A v IAPPROVAL | MATERIAL| O DATE |DATE RCD |DATE FWD|DATERCD| © DATE |DATERCD
N | N c P o w NEEDED | NEEDED | D OF FROM |10 OTHER|FROM OTH| D OF FRM APPR
o| o T ITEM SUBMITTED H N R SUBMIT BY BY E | AcTiIoN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@ | (@] (d) (e) ® (9) (h) 0} 0} K 0} (m) (n) (0) (9) (a) "
16710 | Test Plan FIO
Qualifications 1.4 FIO
SD-06 Test Reports
Test Reports FIO
SD-07 Certificates
Premises Distribution System 1.7 FIO
Materials and Equipment 2.1 FIO
Installers FIO
GA-AO FIO
16770 |SD-03 Product Data
Spare Parts FIO
SD-02 Shop Drawings
Radio and Public Address System FIO
GA-BK FIO
GA-DN FIO
GA-HO FIO
SD-06 Test Reports
Test Plan FIO
GA-AO FIO
Acceptance Tests 3.3 FIO
SD-10 Operation and Maintenance
Data
Radio and Public Address System FIO
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PREVIOUS EDITION IS OBSOLETE
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SECTI ON 01410

ENVI RONVENT PROTECTI ON
02/97

1 GENERAL REQUI REMENTS

The Contractor shall performthe work minimzing environnental pollution and
damage as the result of construction operations. Environnmental pollution
and damage is the presence of chem cal, physical, or biological elenments or
agents which adversely affect human health or welfare; unfavorably alter
ecol ogi cal bal ances of inportance to human |ife; affect other species of

i mportance to humanki nd; or degrade the utility of the environnment for
aesthetic, cultural and/or historical purposes. The control of
environnental pollution and danage requires consideration of |and, water
and air, and includes managenent of visual aesthetics, noise, and solid
waste, as well as other pollutants. The environnental resources within the
proj ect boundaries and those affected outside the limts of permanent work
shall be protected during the entire duration of this contract.

1.1 Subcontractors

The Contractor shall ensure conpliance with this section by subcontractors.

1.2 Envi ronnental Protection Plan

The Contractor shall submit an environmental protection plan within 20 days
after receipt of the notice to proceed. Approval of the Contractor's plan
will not relieve the Contractor of responsibility for adequate and
continuing control of pollutants and other environmental protection
measures. The environmental protection plan shall include, but shall not be
limted to, the follow ng:

a. A list of Federal, State, and |l ocal |aws, regulations, and pernits
concerning environnental protection, pollution control and abatenent
that are applicable to the Contractor's proposed operations and the
requi renments i nposed by those | aws, regul ations, and permts.

b. Methods for protection of features to be preserved wthin authorized
work areas like trees, shrubs, vines, grasses and ground cover,
| andscape features, air and water quality, fish and wildlife, soil
hi storical, archaeol ogical, and cultural resources.

c. Procedures to be inplenented to provide the required environnenta
protection, to conply with the applicable I aws and regul ati ons, and
to correct pollution due to accident, natural causes, or failure to
foll ow the procedures of the environnmental protection plan

d. Pernmt or license and location of the solid waste disposal area.

e. Drawi ngs showi ng | ocations of any proposed tenporary excavati ons or
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enmbanknents for haul roads, stream crossings, material storage
areas, structures, sanitary facilities, and stockpiles of excess or
spoil materials.

f. Environnental nonitoring plans for the job site, including |and,
water, air, and noise nonitoring.

g. Traffic control plan including nmeasures to reduce erosion of
tenporary roadbeds by construction traffic, especially during wet
weat her, and the ampunt of nud transported onto paved public roads
by vehicles or runoff.

h. Methods of protecting surface and ground water during construction
activities.

i. Plan showi ng the proposed activity in each portion of the work area
and identifying the areas of limted use or nonuse. Plan should
i nclude nmeasures for marking the limts of use areas.

j. Drawing of borrow area |location. Protection neasures required at
the work site shall apply to the borrow areas including fina
restoration for subsequent beneficial use of the |and.

k. A recycling and waste prevention plan with a |ist of neasures to
reduce consunption of energy and natural resources; for exanple:
the possibility to shred fallen trees and use them as nulch shall be
considered as an alternative to burning or burial

I. A settling pond renoval plan 120 days prior to removal work. The
pl an shall include the nmethod of renoving and testing of the
col l ected sedi nment.

m Training for Contractor's personnel during the construction period.

1.3 Pernmits
The Contractor shall obtain all needed permits or |icenses. The Governnent

will not obtain any pernmits for this project; see Contract Clause PERM TS
AND RESPONSI BI LI Tl ES.

1.4 Preconstructi on Survey

Prior to starting any onsite construction activities, the Contractor and the
Contracting O ficer shall nake a joint condition survey after which the
Contractor shall prepare a brief report indicating on a |ayout plan the
condition of trees, shrubs and grassed areas i medi ately adjacent to work
sites and adjacent to the assigned storage area and access routes as
applicable. This report will be signed by both the Contracting O ficer and
the Contractor upon nutual agreement as to its accuracy and conpl et eness.

.1.5 Meet i ngs

The Contractor shall nmeet with representatives of the Contracting Oficer to
alter the environmental protection plan as needed for conpliance with the
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envi ronnental pollution control program
.1.6 Notification

The Contracting Officer will notify the Contractor in witing of any
observed nonconpliance with the previously nentioned Federal, State or |oca
| aws or regul ations, permts, and other elenents of the Contractor's
environnental protection plan. The Contractor shall, after receipt of such
notice, informthe Contracting O ficer of proposed corrective action and
take such action when approved. |f the Contractor fails to conply pronptly,
the Contracting Officer may issue an order stopping all or part of the work
until satisfactory corrective action has been taken. No tine extensions
shall be granted or costs or damages allowed to the Contractor for any such
suspensi ons.

1.7 Litigation

If work is suspended, delayed, or interrupted due to a court order of

conpetent jurisdiction, the Contracting O ficer will determ ne whether the
order is due in any part to the acts or om ssions of the Contractor, or
subcontractors at any tier, not required by the terns of the contract. |If

it is determned that the order is not due to Contractor's failing, such
suspensi on, delay, or interruption shall be considered as ordered by the
Contracting Officer in the adm nistration of the contract under the contract
cl ause SUSPENSI ON OF WORK

.1.8 Previously Used Equi pnent

The Contractor shall thoroughly clean all construction equipment previously
used at other sites before it is brought into the work areas, ensuring that
soil residuals are renmoved and that egg deposits from plant pests are not
present; the Contractor shall consult with the USDA jurisdictional office
for additional cleaning requirenents.

.1.9 Paynent

No separate paynent will be nade for work covered under this section; al
costs associated with this section shall be included in the contract unit
and/or lunp sumprices in the Bidding Schedul e.

.2 LAND RESOURCES

The Contractor shall confine all activities to areas defined by the draw ngs
and specifications. Prior to the beginning of any construction, the
Contractor shall identify the |and resources to be preserved within the work
area. Except in areas indicated on the drawi ngs or specified to be cleared,
the Contractor shall not renove, cut, deface, injure, or destroy |and
resources including trees, shrubs, vines, grasses, topsoil, and land forns
Wi t hout perm ssion. No ropes, cables, or guys shall be fastened to or
attached to any trees for anchorage unl ess specifically authorized. Were
such enmergency use is permtted, the Contractor shall provide effective
protection for |and and vegetation resources at all times as defined in the
foll owi ng subparagraphs. Stone, earth or other material displaced into

uncl eared areas shall be renoved.
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2.1 Wrk Area Limts

Prior to any construction, the Contractor shall mark the areas that need not
be di sturbed under this contract. |solated areas within the general work
area which are to be saved and protected shall also be marked or fenced.
Monument s and markers shall be protected before construction operations
commence. Where construction operations are to be conducted during

dar kness, the markers shall be visible. The Contractor's personnel shall be
know edgeabl e of the purpose for marking and/or protecting particul ar

obj ect s.

. 2.2 Landscape

Trees, shrubs, vines, grasses, |land forns and ot her |andscape features
i ndi cated and defined on the drawi ngs to be preserved shall be clearly
i dentified by marking, fencing, or wapping with boards, or any other
approved techni ques.

. 2.3 Unprotected Erodible Soils

Eart hwor k brought to final grade shall be finished as indicated. Side

sl opes and back sl opes shall be protected as soon as practicabl e upon

conpl eti on of rough grading. All earthwork shall be planned and conducted
to mnimze the duration of exposure of unprotected soils. Except in cases
where the constructed feature obscures borrow areas, quarries, and waste
material areas, these areas shall not initially be totally cleared

Cl earing of such areas shall progress in reasonably sized increments as
needed to use the devel oped areas as approved by the Contracting Oficer

.2.4 Di sturbed Areas

The Contractor shall effectively prevent erosion and control sedinentation
t hrough approved nethods including, but not limted to, the follow ng:

a. Retardation and control of runoff. Runoff fromthe construction
site or fromstorns shall be controlled, retarded, and diverted to
protected drai nage courses by neans of diversion ditches, benches,
berms, and by any neasures required by area w de plans under the
Cl ean Water Act.

b. FErosion and sedinentation control devices. The Contractor shal
construct or install temporary and pernmanent erosion and
sedi nentation control features as indicated on the drawi ngs. Bermns,
di kes, drains, sedinentation basins, grassing, and nul ching shall be
mai nt ai ned until permanent drai nage and erosion control facilities
are conpl eted and operati ve.

c. Sedinment basins. Sedinent fromconstruction areas shall be trapped
in tenporary or pernmanent sedi nent basins in accordance with the
drawi ngs. The basins shall accommpbdate the runoff of a local 5 year
storm After each storm the basins shall be punped dry and
accunul ated sedi ment shall be renoved to nmaintain basin
ef fectiveness. Overflow shall be controlled by paved weirs or hy
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vertical overflow pipes. The collected topsoil sedinent shall be
reused for fill on the construction site, and/or stockpiled for use
at another site. The Contractor shall institute effluent quality
nmonitoring progranms as required by State and | ocal environnental
agenci es.

2.5 Contractor Facilities and Wirk Areas

The Contractor's field offices, staging areas, stockpile storage, and
tenmporary buildings shall be placed in areas designated by the Contracting
O ficer. Tenporary novenent or relocation of Contractor facilities shall be
made only when approved. Borrow areas shall be nmanaged to m ninize erosion
and to prevent sediment fromentering nearby waters. Spoil areas shall be
managed and controlled to limt spoil intrusion into areas designated on the
drawi ngs and to prevent erosion of soil or sedinent fromentering nearby
waters. Spoil areas shall be devel oped in accordance with the grading plan
i ndi cated on the drawi ngs. Tenporary excavati on and enbanknments for plant
and/or work areas shall be controlled to protect adjacent areas from
despoi | nent .

.3 WATER RESOURCES

The Contractor shall keep construction activities under surveillance,
management, and control to avoid pollution of surface and ground waters.
Toxi ¢ or hazardous chenicals shall not be applied to soil or vegetation when
such application may cause contami nation of the fresh water reserve

Moni toring of water areas affected by construction shall be the Contractor's
responsibility. All water areas affected by construction activities shal

be nmonitored by the Contractor

.3.1 Washi ng and Curing Water

Waste waters directly derived fromconstruction activities shall not be
allowed to enter water areas. Waste waters shall be collected and placed in
retenti on ponds where suspended material can be settled out or the water
evaporates to separate pollutants fromthe water. Analysis shall be
performed and results reviewed and approved before water in retention ponds
i s di scharged.

.3.2 Cof f erdam and Di versi on Operations

Construction operations for dewatering, renmoval of cofferdans, tailrace
excavation, and tunnel closure shall be controlled at all times to limt the
i npact of water turbidity on the habitat for wildlife and on water quality
for downstream use

.3.3 St ream Crossi ngs

Stream crossings shall allow novermrent of materials or equiprment without
violating water pollution control standards of the Federal, State or |oca
gover nment .

3.4 Fish and Wldlife
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The Contractor shall mnimze interference with, disturbance to, and damage
of fish and wildlife. Species that require specific attention along with
measures for their protection shall be listed by the Contractor prior to
begi nni ng of constructi on operations.

.4 Al R RESOURCES

Equi pment operation and activities or processes perforned by the Contractor
in acconplishing the specified construction shall be in accordance with
Kansas Departnent of Health and Environnent (KDHE) rules and all Federa

em ssion and performance | aws and standards. Anbient Air Quality Standards
set by the Environnental Protection Agency shall be maintained. Monitoring
of air quality shall be the Contractor's responsibility. Al air areas
affected by the construction activities shall be nonitored by the
Contractor. Monitoring results will be periodically reviewed by the
Government to ensure conpliance.

. 4.1 Parti cul ates

Dust particles; aerosols and gaseous by-products from construction
activities; and processing and preparation of materials, such as from
asphaltic batch plants; shall be controlled at all tinmes, including
weekends, holidays and hours when work is not in progress. The Contractor
shall maintain excavations, stockpiles, haul roads, permanent and tenporary
access roads, plant sites, spoil areas, borrow areas, and other work areas
within or outside the project boundaries free from particul ates which woul d
cause the air pollution standards to be exceeded or which would cause a
hazard or a nuisance. Sprinkling, chenmical treatnment of an approved type,
[ight bitum nous treatnment, baghouse, scrubbers, electrostatic precipitators
or other nethods will be pernmitted to control particulates in the work area.
Sprinkling, to be efficient, nmust be repeated to keep the disturbed area
danp at all tinmes. The Contractor nmust have sufficient, conpetent equi pnent
avail abl e to acconplish these tasks. Particulate control shall be perfornmed
as the work proceeds and whenever a particul ate nui sance or hazard occurs.

. 4.2 Hydr ocar bons and Car bon Monoxi de

Hydr ocar bons and carbon nmonoxi de em ssions from equi pnent shall be
controlled to Federal and State allowable limts at all tinmes.

.4.3 Qdor s

Qdors shall be controlled at all times for all construction activities,
processi ng and preparation of materials.

.4.4 Sound | ntrusions

The Contractor shall use nmethods and devices to control noise emtted by
equi pnment .

.5 HI STORI CAL, ARCHAEOLCG CAL, AND CULTURAL RESOURCES

Exi sting historical, archaeol ogical, and cultural resources within the
Contractor's work area will be so designated by the Contracting O ficer if
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any has been identified. The Contractor shall take precautions to preserve
all such resources as they existed at the tinme they were first pointed out.
The Contractor shall provide and install protection for these resources and
be responsible for their preservation during the |ife of the contract. |If
during excavation or other construction activities any previously

uni dentified or unanticipated resources are di scovered or found, al
activities that may damage or alter such resources shall be tenporarily
suspended. Resources covered by this paragraph include but are not linmted
to: any human skeletal remains or burials; artifacts; shell, m dden, bone,
charcoal, or other deposits; rocks or coral alignnents, pavings, wall, or
ot her constructed features; and any indication of agricultural or other
human activities. Upon such discovery or find, the Contractor shal

i medi ately notify the Contracting Officer. Wile waiting for instructions
the Contractor shall record, report, and preserve the finds.

1.6 POST CONSTRUCTI ON CLEANUP
The Contractor shall clean up all areas used for construction
1.7 RESTORATI ON OF LANDSCAPE DAMAGE

The Contractor shall restore | andscape features damaged or destroyed during
construction operations outside the limts of the approved work areas.

1.8 MAI NTENANCE OF POLLUTI ON FACI LI TI ES

The Contractor shall maintain permanent and tenporary pollution contro
facilities and devices for the duration of the contract or for that |ength
of time construction activities create the particular pollutant.

1.9 TRAI NI NG OF CONTRACTOR PERSONNEL
The Contractor's personnel shall be trained in all phases of environnental
protection. The training shall include nethods of detecting and avoidi ng
pollution, fam liarization with pollution standards, both statutory and
contractual, and installation and care of devices, vegetative covers, and
instruments required for nonitoring purposes to ensure adequate and
conti nuous environnmental pollution control

PART 2 PRODUCTS (Not Appli cabl e)

PART 3  EXECUTI ON (Not Applicabl e)

-- End of Section --
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SECTI ON 01451

CONTRACTOR QUALI TY CONTROL
04/97

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 3740 (1999b) M ni mum Requi renments for Agencies
Engaged in the Testing and/or |nspection of
Soil and Rock as Used in Engi neering Design
and Construction

ASTM E 329 (1998a) Agencies Engaged in the Testing and/or
I nspection of Materials Used in Construction

1.2 PAYMENT

Separate paynment will not be made for providing and maintaining an effective
Quality Control program and all costs associated therewith shall be
included in the applicable unit prices or |unp-sum prices contained in the
Bi ddi ng Schedul e.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTI ON
3.1 GENERAL REQUI REMENTS

The Contractor is responsible for quality control and shall establish and
mai ntain an effective quality control systemin conpliance with the Contract
Clause titled "lInspection of Construction." The quality control system
shal |l consist of plans, procedures, and organizati on necessary to produce an
end product which conplies with the contract requirements. The system shal
cover all construction operations, both onsite and offsite, and shall be
keyed to the proposed constructi on sequence. The site project
superintendent will be held responsible for the quality of work on the job
and is subject to renoval by the Contracting O ficer for non-conpliance with
the quality requirements specified in the contract. The site project
superintendent in this context shall be the highest |evel manager
responsi ble for the overall construction activities at the site, including
quality and production. 